APR 17, 2002 12:19 PM CRAVEN
TIP NO 6.172001R 10:00AM 1/ 4 002
FED AID NO STATE FUNDED 0.000 MI APR 16 2002 €200449

CLOSED LOOP SYSTEM.
FROM HICKMAN HILL RD TO MCCOTTER BLVD IN HAVELOCK.

MASTEC ITS, INC. GEORGIA ELECTRIC COMPANY  TRAFFIC CONTROL DEVICES, INC.
ATLANTA, GA ALBANY, GA ALTAMONTE SPRNGS, FL
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 14000.00 49669.49 60000.00
0002 2591000000-E 848 4" CONCRETE SIDEWALK 20 SY 404.00 8080.00 121.84 2436.80 575.00 11500.00
0003 7060000000-E 1705 SIGNAL CABLE 11,530 LF 1.80 20754.00 1.42 16372.60 3.40 39202.00
0004 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 90 EA 850.00 76500.00 815.17 73365.30 878.00 79020.00
0005 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 6 EA 1044.00 6264.00 1033.06 6198.36 1082.00 6492.00
0006 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 9 EA 1381.00 12429.00 1290.07 11610.63 1302.00 11718.00
0007 7180000000-N 1706 BACKPLATE 4 EA 66.00 264.00 129.95 519.80 132.00 528.00
0008 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 44 EA 555.00 24420.00 600.18 26407.92 527.00 23188.00
0009 7252000000-E 1710 MESSENGER CABLE (1/4") 20,267 LF 1.45 29387.15 0.92 18645.64 1.85 37493.95
0010 7264000000-E 1710 MESSENGER CABLE (3/8") 5480 LF 2.00 10960.00 1.37 7507.60 3.30 18084.00
0011 7279000000-E 1715 TRACER WIRE 8,500 LF 0.40 3400.00 0.46 3910.00 0.35 2975.00
0012 7288000000-E 1715 TRENCHING (PAVED) 145 LF 21.30 3088.50 21.20 3074.00 22.55 3269.75
0013 7300000000-E 1715 TRENCHING (UNPAVED) 10,185 LF 3.90 39721.50 4.50 45832.50 6.15 62637.75
0014 7302000000-E SP DIRDRILL POLY COND 1.25" *** COND 720 LF 19.50 14040.00 11.22 8078.40 17.25 12420.00
0015 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 29 EA 213.00 6177.00 329.25 9548.25 299.00 8671.00
0016 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 41 EA 436.00 17876.00 653.48 26792.68 526.00 21566.00
0017 7360000000-N 1720 WOOD POLE 12 EA 782.00 9384.00 744.10 8929.20 827.00 9924.00
0018 7372000000-N 1721 GUY ASSEMBLY 60 EA 211.00 12660.00 364.60 21876.00 340.00 20400.00
0019 7420000000-E 1722 2" RISER WITH WEATHERHEAD 13 EA 236.00 3068.00 478.86 6225.18 348.00 4524.00
0020 7432000000-E 1722 2" RISER WITH TUBING 30 EA 366.00 10980.00 485.23 14556.90 392.00 11760.00
0021 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5283 LF 3.85 20339.55 10.10 53358.30 5.50 29056.50
0022 7456000000-E 1726 LEAD-IN CABLE 25,050 LF 1.30 32565.00 0.89 22294.50 1.15 28807.50
0023 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 1 EA 52228.00 52228.00 59001.54 59001.54 48490.00 48490.00
0024 7516000000-E 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 44,407 LF 1.70 75491.90 1.68 74603.76 1.60 71051.20
0025 7552000000-N 1731 INTERCONNECT CENTER 17 EA 1397.00 23749.00 1384.48 23536.16 1679.00 28543.00
0026 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 17 EA 1403.00 23851.00 1427.80 24272.60 1832.00 31144.00
0027 7566000000-N 1733 DELINEATOR MARKER 41 EA 84.00 3444.00 106.47 4365.27 84.00 3444.00
0028 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1477.00 1477.00 1976.00 1976.00 1478.00 1478.00
0029 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 1118.00 1118.00 2319.20 2319.20 1606.00 1606.00
0030 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 3048.00 3048.00 1248.00 1248.00 4145.00 4145.00
0031 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1277.00 1277.00 1398.80 1398.80 1703.00 1703.00
0032 7576000000-N 1740 METAL STRAIN SIGNAL POLE 36 EA 4505.00 162180.00 8931.12 321520.32 7442.00 267912.00
0033 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 36 EA 4000.00 144000.00 2123.53 76447.08 5565.00 200340.00
0034 7630000000-N 1744 METAL STRAIN POLE DESIGN 2 EA 635.00 1270.00 276.90 553.80 596.00 1192.00
0035 7636000000-N 1745 SIGN FOR SIGNALS 10 EA 171.00 1710.00 243.56 2435.60 390.00 3900.00
0036 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 700.00 2800.00 1506.60 6026.40 1323.00 5292.00
0037 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 17 EA 11384.00 193528.00 10345.32 175870.44 10427.00 177259.00
0038 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 158 EA 90.00 14220.00 129.09 20396.22 130.00 20540.00
0039 7936000000-N SP CENTRAL COMPUTER 1 EA 1784.00 1784.00 4721.60 4721.60 3351.00 3351.00

0040 7938000000-N SP NOTEBOOK COMPUTER 1 EA 3200.00 3200.00 4201.60 4201.60 4161.34 4161.34



APR 17,2002 12:19 PM
TIP NO

FED AID NO STATE FUNDED

CLOSED LOOP SYSTEM.

FROM HICKMAN HILL RD TO MCCOTTER BLVD IN HAVELOCK.

CRAVEN
6.172001R
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10:00AM 2/ 4 002

APR 16 2002 C200449

MASTEC ITS, INC.

GEORGIA ELECTRIC COMPANY

TRAFFIC CONTROL DEVICES, INC.

ATLANTA, GA ALBANY, GA ALTAMONTE SPRNGS, FL

0041 7980000000-N SP GENERIC SIGNAL ITEM (EA) 17 EA 275.00 4675.00 313.56 5330.52 467.00 7939.00
CABINET BASE ADAPTER

0042 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 356.00 1424.00 594.49 2377.96 404.00 1616.00
CONDUIT ENTRANCE INTO EXISTING FOUNDATION

0043 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3285.00 3285.00 4371.12 4371.12 3243.00 3243.00
MASTER CONTROLLER (TYPE 2070L)

0044 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 13 EA 275.00 3575.00 948.18 12326.34 581.00 7553.00
MODIFY FOUNDATION FOR CONTROL- LER CABINET
CONTRACT TOTAL TOTAL 1099692.60 TOTAL 1266510.38 TOTAL 1399139.99
ROADWAY ITEMS SUB-TOTAL 1099692.60 SUB-TOTAL 1266510.38 SUB-TOTAL 1399139.99
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ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
2591000000-E
7060000000-E
7120000000-E
7132000000-E
7144000000-E
7180000000-N
7216000000-N
7252000000-E
7264000000-E
7279000000-E
7288000000-E
7300000000-E
7302000000-E
7324000000-N
7336000000-N
7360000000-N
7372000000-N
7420000000-E
7432000000-E
7444000000-E
7456000000-E
7480000000-N
7516000000-E

7552000000-N
7564000000-N
7566000000-N
7568000000-N
7570000000-N
7572000000-N
7574000000-N
7576000000-N
7612000000-N
7630000000-N
7636000000-N
7684000000-N
7756000000-N
7780000000-N
7936000000-N
7938000000-N

800
848
1705
1705
1705
1705
1706
SP
1710
1710
1715
1715
1715
SP
1716
1716
1720
1721
1722
1722
1725
1726
1727
1730

1731
1732
1733
SP
SP
SP
SP
1740
1742
1744
1745
1750
1751
1751
SP
SP

ROADWAY ITEMS

MOBILIZATION
4" CONCRETE SIDEWALK

SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
BACKPLATE

MODIFY EXT VEHIC SIGNL HD
MESSENGER CABLE (1/4")
MESSENGER CABLE (3/8")

TRACER WIRE

TRENCHING (PAVED)

TRENCHING (UNPAVED)

DIR DRILL POLY COND 1.25" **** COND
JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED)
WOOD POLE

GUY ASSEMBLY

2" RISER WITH WEATHERHEAD

2" RISER WITH TUBING

INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE

LOOP EMUL DETECT SYSTEM
COMMUNICATIONS CABLE (** FIBER)
12

I(NT)ERCONNECT CENTER
FIBER-OPTIC TRANSCEIVER
DELINEATOR MARKER

FURN FIB-OPT RESTORAT KIT
FURN FIB-OPT POWER METER
FURN OPTIC LIGHT GENERATOR
FURN FIB-OPT TRANSCEIVER
METAL STRAIN SIGNAL POLE
METAL SIGNAL POLE FOUNDATION
METAL STRAIN POLE DESIGN

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION
CONTLR WITH CBNT, 2070L BASE MTD
DETECTOR CHANNEL (TYPE 2070L)
CENTRAL COMPUTER

NOTEBOOK COMPUTER

Lump Sum
20 Sy 125.00
11,530 LF 1.15
90 EA 950.00
6 EA 1170.00
9 EA 1600.00
EA 120.00
44 EA 472.00
20,267 LF 1.50
5,480 LF 2.00
8,500 LF 0.40
145 LF 20.00
10,185 LF 4.00
720 LF 25.00
29 EA 225.00
41 EA 500.00
12 EA 490.00
60 EA 225.00
13 EA 300.00
30 EA 325.00
5,283 LF 4.50
25,050 LF 1.25
1 EA 52000.00
44,407 LF 2.25
17 EA 4700.00
17 EA 2750.00
41 EA 235.00
1 EA 1950.00
1 EA 2250.00
1 EA 6000.00
1 EA 2700.00
36 EA 9125.00
36 EA 8400.00
2 EA 150.00
10 EA 225.00
4 EA 600.00
17 EA 14775.00
158 EA 225.00
1 EA 6850.00
1 EA 6085.00

80000.00
2500.00
13259.50
85500.00
7020.00
14400.00
480.00
20768.00
30400.50
10960.00
3400.00
2900.00
40740.00
18000.00
6525.00
20500.00
5880.00
13500.00
3900.00
9750.00
23773.50
31312.50
52000.00
99915.75

79900.00
46750.00
9635.00
1950.00
2250.00
6000.00
2700.00
328500.00
302400.00
300.00
2250.00
2400.00
251175.00
35550.00
6850.00
6085.00



APR 17,2002 12:19 PM
TIP NO

FED AID NO STATE FUNDED

CLOSED LOOP SYSTEM.

FROM HICKMAN HILL RD TO MCCOTTER BLVD IN HAVELOCK.

CRAVEN
6.172001R

0.000 Ml

10:00AM

APR 16 2002

4/ 4

002

C200449

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE, NC

0041

0042

0043

0044

7980000000-N

7980000000-N

7980000000-N

7980000000-N

SP

SP

SP

SP

GENERIC SIGNAL ITEM (EA)

CABINET BASE ADAPTER

GENERIC SIGNAL ITEM (EA)

CONDUIT ENTRANCE INTO EXISTING FOUNDATION
GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER (TYPE 2070L)

GENERIC SIGNAL ITEM (EA)

MODIFY FOUNDATION FOR CONTROL- LER CABINET

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

MASTEC ITS, INC.

GEORGIA ELECTRIC COMPANY
TRAFFIC CONTROL DEVICES, INC.
ALS OF NORTH CAROLINA, INC.

17

13

AW N P

EA

EA

EA

EA

385.00 6545.00
615.00 2460.00
5060.00 5060.00
800.00 10400.00
TOTAL 1706544.75
SUB-TOTAL 1706544.75
CONTRACT TOTAL
1099692.60

1266510.38

1399139.99

1706544.75



APR 17,2002 12:19 PM

TIP NO

U-2107A, U-2107BC

FED AID NO NHS-24(19), STATE FUNDED
WIDENING, PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

ONSLOW
6.269002T, 8.1261402

5.040 MI

10:00AM

APR 16 2002

1/ 22 003

C200419

BARNHILL CONTRACTING CO.

W. C. ENGLISH, INC.

S. T. WOOTEN CORPORATION

TARBORO, NC LYNCHBURG, VA WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1850000.00 1746000.00 1998765.00
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 91259.00 60000.00 150000.00
GUARD HOUSE BUILDING
0003 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 290 LF 100.00 29000.00 90.00 26100.00 316.17 91689.30
VINYL PLANK WALKWAY
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1142000.00 360000.00 2042000.00
0005 0001020000-N sp gg[lLE:zRI%gISCELLANEOUS ITEM (EA) 6 EA 800.00 4800.00 200.00 1200.00 500.00 3000.00
0006 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 4400.00 17600.00 6000.00 24000.00 4400.00 17600.00
0007 0022000000-E 225 UNCLASSIFIED EXCAVATION 86,200 CY 2.70 232740.00 5.80 499960.00 3.62 312044.00
0008 0029000000-N SP  REINF BRG APPR *rsisons Lump Sum 9950.00 11900.00 13200.00
(30+27.297)
0009 0029000000-N SP  REINF BRG APPR *sisron: Lump Sum 9950.00 11900.00 13800.00
(30+35.694)
0010 0029000000-N SP  REINF BRG APPR *rsisons Lump Sum 10000.00 16100.00 17400.00
(64+80.54)
0011 0036000000-E 225 UNDERCUT EXCAVATION 9,900 CY 8.00 79200.00 6.00 59400.00 10.96 108504.00
0012 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 3,500 TON 14.00 49000.00 18.00 63000.00 18.74 65590.00
0013 0106000000-E 230 BORROW EXCAVATION 1,252,300 CY 3.94 4934062.00 5.20 6511960.00 3.00 3756900.00
0014 0134000000-E 240 DRAINAGE DITCH EXCAVATION 2,700 CY 2.00 5400.00 4.00 10800.00 5.83 15741.00
0015 0156000000-E 250 REMOVAL OF EXT ASPHALT PVYMT 83,130 SY 2.25 187042.50 2.00 166260.00 2.00 166260.00
0016 0177000000-E 250 BREAKING OF EXT ASPH PVMT 16,130 SY 0.65 10484.50 1.50 24195.00 1.00 16130.00
0017 0192000000-N 260 PROOF ROLLING 106 HR 140.00 14840.00 200.00 21200.00 208.23 22072.38
0018 0195000000-E 265 SELECT GRANULAR MATERIAL 36,700 CY 3.94 144598.00 6.00 220200.00 7.00 256900.00
0019 0196000000-E 270 SOIL STABILIZATION FABRIC 32,400 SY 1.10 35640.00 2.00 64800.00 2.00 64800.00
0020 0318000000-E 300 FNDATION MATL, MINOR STRS 1,970 TON 23.00 45310.00 20.00 39400.00 23.19 45684.30
0021 0360000000-E 310 12"RCPIPE CULV IIl 204 LF 16.50 3366.00 18.00 3672.00 20.62 4206.48
0022 0366000000-E 310 15"RCPIPE CULV IIl 5,008 LF 17.00 85136.00 22.00 110176.00 21.13 105819.04
0023 0372000000-E 310 18"RCPIPE CULV III 2,136 LF 24.50 52332.00 27.00 57672.00 24.39 52007.04
0024 0378000000-E 310 24"RCPIPE CULV IIl 4,500 LF 24.20 108900.00 33.00 148500.00 27.68 124560.00
0025 0384000000-E 310 30"RCPIPE CULV III 956 LF 30.50 29158.00 46.00 43976.00 36.07 34482.92
0026 0390000000-E 310 36"RCPIPE CULV IIl 528 LF 42.25 22308.00 60.00 31680.00 48.21 25454.88
0027 0396000000-E 310 42"RCPIPE CULV III 172 LF 48.00 8256.00 78.00 13416.00 55.94 9621.68
0028 0448000000-E 310 I;ZII;QCP CULV CLASS IV 300 LF 46.10 13830.00 67.00 20100.00 53.31 15993.00
0029 0660000000-E 310 :;’;IIBSSSE)A*****" 4,072 LF 20.00 81440.00 22.00 89584.00 19.69 80177.68
0030 0660000000-E 310 IZZIIBSS%F:)A*****" 56 LF 4350 2436.00 46.00 2576.00 44.85 2511.60
0031 0680000000-E 310 ::%?%%%E'I)BAMW 146 EA 125.00 18250.00 130.00 18980.00 162.32 23698.72
0032 0986000000-E SP  GENERIC PIPE ITEM (LF) 1,075 LF 5.50 5912.50 10.00 10750.00 26.51 28498.25
PIPE CLEAN-OUT
0033 0995000000-E 340 PIPE REMOVAL 4,650 LF 3.00 13950.00 8.00 37200.00 11.27 52405.50
0034 1000000000-E 462 6" SLOPE PROTECTION 300 SY 65.00 19500.00 40.00 12000.00 54.94 16482.00



APR 17,2002 12:19 PM ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 2/ 22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING, PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

BARNHILL CONTRACTING CO. W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

TARBORO, NC LYNCHBURG, VA WILSON, NC
0035 1011000000-N 500 FINE GRADING Lump Sum 500000.00 200000.00 1000000.00
0036 1121000000-E 520 AGGREGATE BASE COURSE 240,600 TON 15.95 3837570.00 15.20 3657120.00 17.96 4321176.00
0037 1220000000-E 545 INCIDENTAL STONE BASE 750 TON 17.00 12750.00 18.00 13500.00 16.51 12382.50
0038 1275000000-E 600 PRIME COAT 6,900 GAL 2.50 17250.00 3.00 20700.00 2.50 17250.00
0039 1491000000-E 610 ASP CONC BASE CRS B25.0C 134,690 TON 30.75 4141717.50 31.50 4242735.00 30.75 4141717.50
0040 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,200 TON 31.00 99200.00 32.50 104000.00 31.00 99200.00
0041 1503000000-E 610 ASP CONC INTR CRS 119.0C 89,050 TON 30.75 2738287.50 31.50 2805075.00 30.75 2738287.50
0042 1519000000-E 610 ASP CONC SURF CRS S9.58 4,650 TON 30.00 139500.00 31.00 144150.00 30.00 139500.00
0043  1523000000-E 610 ASP CONC SURF CRS S9.5C 1,890 TON 30.75 58117.50 32.00 60480.00 30.75 58117.50
0044 1539000000-E 610 ASP CONC SURF CRS S12.5C 86,020 TON 30.75 2645115.00 31.50 2709630.00 30.75 2645115.00
0045 1560000000-E 620 ASP FOR PLANT MIX PG64-22 5,431 TON 170.00 923270.00 175.00 950425.00 170.00 923270.00
0046 1565000000-E 620 ASP FOR PLANT MIX PG70-22 4,859 TON 180.00 874620.00 200.00 971800.00 180.00 874620.00
0047 1693000000-E 654 ASPH PM PAVEMENT REPAIR 1,240 TON 100.00 124000.00 75.00 93000.00 164.31 203744.40
0048 2099000000-E 816 SHOULDER DRAIN 21,030 LF 1.50 31545.00 1.70 35751.00 1.50 31545.00
0049 2110000000-E 816 4" SHOULDER DRAIN PIPE 21,030 LF 1.25 26287.50 1.40 29442.00 1.25 26287.50
0050 2121000000-E 816 4" OUTLET PIPE (SH DRNS) 2,620 LF 3.00 7860.00 3.50 9170.00 3.00 7860.00
0051 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 82 EA 130.00 10660.00 150.00 12300.00 130.00 10660.00
0052 2209000000-E 838 ENDWALLS 15 CY 600.00 9000.00 1000.00 15000.00 850.00 12750.00
0053 2253000000-E 840 PIPE COLLARS 5 CY 750.00 3750.00 1000.00 5000.00 989.41 4947.05
0054 2264000000-E 840 PIPE PLUGS 1 cy 900.00 900.00 1000.00 1000.00 989.41 989.41
0055 2286000000-N 840 MASNRY DRAINAGE STRUCT 182 EA 950.00 172900.00 900.00 163800.00 1160.92 211287.44
0056 2308000000-E 840 MASNRY DRAINAGE STRUCT 63 LF 210.00 13230.00 50.00 3150.00 192.30 12114.90
0057 2352000000-N 840 FRAME W/GRATE 840.%** STD 20 EA 250.00 5000.00 350.00 7000.00 350.08 7001.60
(840.16)
0058 2352000000-N 840 FRAME W/GRATE 840.%** STD 4 EA 180.00 720.00 300.00 1200.00 469.47 1877.88
(840.22)
0059  2363000000-N 840 FRAME W/2GRTS 840.***** STD 83 EA 240.00 19920.00 300.00 24900.00 300.48 24939.84
(840.20)
0060 2363000000-N 840 FRAME W/2GRTS 840.***** STD 40 EA 240.00 9600.00 300.00 12000.00 500.47 20018.80
(840.22)
0061 2374000000-N 840 FRAME-GRT-HD 840.03 ** 8 EA 260.00 2080.00 400.00 3200.00 362.44 2899.52
(B)
0062 2374000000-N 840 FRAME-GRT-HD 840.03 ** 5 EA 260.00 1300.00 400.00 2000.00 362.45 1812.25
(F)
0063 2374000000-N 840 FRAME-GRT-HD 840.03 ** 17 EA 260.00 4420.00 400.00 6800.00 362.45 6161.65
(©)]
0064 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 200.00 200.00 300.00 300.00 270.06 270.06
0065 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 2 EA 700.00 1400.00 800.00 1600.00 732.75 1465.50
0066 2440000000-N 840 CONC APRON FOR CATCH BASIN 4 EA 400.00 1600.00 900.00 3600.00 326.52 1306.08
0067 2451000000-N 840 CONC APRON FOR DROP INLET 7 EA 400.00 2800.00 900.00 6300.00 260.83 1825.81
0068 2500000000-E 842 CONCRETE RETAINING WALLS 200 CY 400.00 80000.00 575.00 115000.00 420.00 84000.00
0069 2535000000-E 846 **"X**" CONCRETE CURB 1,950 LF 9.75 19012.50 30.00 58500.00 16.65 32467.50
(8" X 12"
0070 2542000000-E 846 1-6"CONC CURB & GUTTER 3,350 LF 9.75 32662.50 12.00 40200.00 8.51 28508.50



APR 17, 2002 12:19 PM ONSLOW
TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 3/ 22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING, PAVING & STRUCTURES.
JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

BARNHILL CONTRACTING CO. W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION
TARBORO, NC LYNCHBURG, VA WILSON, NC
0071 2549000000-E 846 2'-6"CONC CURB & GUTTER 8,400 LF 10.50 88200.00 12.00 100800.00 10.48 88032.00
0072 2556000000-E 846 SHOULDER BERM GUTTER 19,500 LF 10.50 204750.00 12.00 234000.00 10.81 210795.00
0073 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 400.00 400.00 1000.00 1000.00 2309.81 2309.81
0074 2577000000-E 846 CONC EXPRESSWAY GUTTER 690 LF 12.50 8625.00 27.00 18630.00 16.19 11171.10
0075 2612000000-E 848 6" CONCRETE DRIVEWAY 290 SY 36.00 10440.00 45.00 13050.00 36.33 10535.70
0076 2619000000-E 850 4" CONCRETE PAVED DITCH 65 SY 35.00 2275.00 55.00 3575.00 32.12 2087.80
0077 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 1,200 SY 38.00 45600.00 45.00 54000.00 36.34 43608.00
0078 2682000000-E 853 z;';}%ONC GLARE SCREEN 5,500 LF 14.50 79750.00 18.50 101750.00 16.95 93225.00
0079 2703000000-E 854 (CI)ONC BARRIER TYPE **x#x* 1,350 LF 56.00 75600.00 97.50 131625.00 88.63 119650.50
0080 2703000000-E 854 (C“?NC BARRIER TYPE **x#x* 4,150 LF 90.00 373500.00 152.00 630800.00 137.82 571953.00
0081 2710000000-N 854 CONC BARRIER TRANS SECTN 7 EA 6500.00 45500.00 5650.00 39550.00 5142.00 35994.00
0082 2724000000-E 857 PC REINF BARRIER SNGL FC 900 LF 61.00 54900.00 40.00 36000.00 65.00 58500.00
0083 2815000000-N 858 ADJDROP INLETS 2 EA 800.00 1600.00 1000.00 2000.00 582.00 1164.00
0084 2845000000-N 858 ADJMETER OR VALVE BOXES 10 EA 250.00 2500.00 300.00 3000.00 232.80 2328.00
0085 2860000000-N 859 CONVERT CBTOJB 3 EA 800.00 2400.00 1000.00 3000.00 1779.40 5338.20
0086 2875000000-N 859 CONVERT CB TO DI 1 EA 800.00 800.00 1000.00 1000.00 1106.98 1106.98
0087 3000000000-N SP IMPACT ATTEN TYPE 350 4 EA 14000.00 56000.00 6500.00 26000.00 14000.00 56000.00
0088 3030000000-E 862 STL BM GUARDRAIL 48,7125 LF 7.90 384828.75 9.50 462768.75 7.90 384828.75
0089 3045000000-E 862 SBGR SHOP CURVED 625 LF 9.00 562.50 12.00 750.00 9.00 562.50
0090 3060000000-E 862 SBGR DOUBLE FACED 1,7125 LF 10.00 17125.00 16.00 27400.00 10.00 17125.00
0091 3105000000-N 862 SBGR TERM SECT 5 EA 25.00 125.00 45.00 225.00 25.00 125.00
0092 3150000000-N 862 ADDIT GUARDRAIL POSTS 40 EA 30.00 1200.00 35.00 1400.00 30.00 1200.00
0093 3180000000-N 862 (C;\ll?]zAsl;lCHOR TYPE s 2 EA 900.00 1800.00 1600.00 3200.00 900.00 1800.00
0094 3195000000-N 862 GRANCHOR TYPE AT-1 1 EA 300.00 300.00 300.00 300.00 300.00 300.00
0095 3210000000-N 862 GR ANCHOR TYPE CAT-1 26 EA 400.00 10400.00 310.00 8060.00 400.00 10400.00
0096 3270000000-N SP GR ANCHOR TYPE 350 38 EA 1575.00 59850.00 1700.00 64600.00 1575.00 59850.00
0097 3285000000-N SP GR ANCHOR TYPE M-350 6 EA 1500.00 9000.00 1700.00 10200.00 1500.00 9000.00
0098 3300000000-N 862 GRANCHOR TYPE XI 24 EA 900.00 21600.00 1100.00 26400.00 900.00 21600.00
0099 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 20 EA 1000.00 20000.00 1200.00 24000.00 1000.00 20000.00
0100 3330000000-N 862 GR ANCHOR TYPE XIlI 19 EA 400.00 7600.00 550.00 10450.00 400.00 7600.00
0101 3389400000-E 865 DBL FACED CABLE GUIDERAIL 6,850 LF 4.50 30825.00 5.00 34250.00 4.50 30825.00
0102 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 10 EA 900.00 9000.00 1200.00 12000.00 900.00 9000.00
0103 3533000000-E 866 ?92"'\)1 LK FENCE **" FABRIC 1,860 LF 6.50 12090.00 10.00 18600.00 6.50 12090.00
0104 3536000000-E 866 CHN LK FENCE 48" FABRIC 15,210 LF 2.61 39698.10 4.50 68445.00 2.61 39698.10
0105 3539000000-E 866 ?gET) LINE PST ** CL FEN 153 EA 41.95 6418.35 50.00 7650.00 41.95 6418.35

0106 3542000000-E 866 MET LINE PST 48" CL FEN 1,268 EA 26.12 33120.16 32.00 40576.00 26.12 33120.16
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0107 3545000000-E 866 l(\g?; TERM PST **" CL FEN 31 EA 121.75 3774.25 120.00 3720.00 121.75 3774.25
0108 3548000000-E 866 MET TERM PST 48" CL FEN 69 EA 115.00 7935.00 110.00 7590.00 115.00 7935.00
0109 3554000000-E 866 ?QET) GATE PST **" CL FEN D 8 EA 174.00 1392.00 130.00 1040.00 174.00 1392.00
0110 3557000000-E 866 ADDITIONAL BARBED WIRE 1,500 LF 0.45 675.00 1.50 2250.00 0.45 675.00
0111 3565000000-E 866 (D9I?3L ES'A'ZI'GE)**HIGH, **WIDE, **OPEN 2 EA 750.00 1500.00 750.00 1500.00 750.00 1500.00
0112 3565000000-E 866 (D9I?3L ;3?1;5 **HIGH, **WIDE, **OPEN 2 EA 569.00 1138.00 550.00 1100.00 569.00 1138.00
0113 3575000000-E SP GENERIC FENCING ITEM (LF) 1,000 LF 12.95 12950.00 19.00 19000.00 12.95 12950.00
96" CHAIN LINK FENCE REPAIR
0114 3575000000-E SP GENERIC FENCING ITEM (LF) 2,250 LF 24.25 54562.50 29.00 65250.00 24.25 54562.50
VINYL COATED CHAIN LINK FENCE, 48" FABRIC W/ 1/2"
MESH GUARD-RAIL MTD
0115 3628000000-E 876 PLAIN RIP RAP, CLASS | 395 TON 37.70 14891.50 38.00 15010.00 37.50 14812.50
0116 3649000000-E 876 PLAIN RIP RAP, CLASS B 310 TON 35.50 11005.00 35.00 10850.00 37.25 11547.50
0117 3656000000-E 876 FILTER FABRIC FOR DRAINGE 5,805 SY 1.25 7256.25 2.00 11610.00 2.00 11610.00
0118 3984000000-E SP  GENERIC WALL ITEM (SF) 17,500 SF 28.00 490000.00 22.00 385000.00 28.00 490000.00
SOUND BARRIER WALL
0119 4048000000-E 902 REINF CL A CONC FOOTINGS 18 CY 750.00 13500.00 700.00 12600.00 700.00 12600.00
0120 4054000000-E 902 PLN CL A CONC FOOTINGS 3 CY 750.00 2250.00 700.00 2100.00 700.00 2100.00
0121 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 10,943 LB 2.20 24074.60 4.50 49243.50 4.00 43772.00
0122 4066000000-E 903 SIMPLE STL BM SUPPORTS 3,515 LB 1.60 5624.00 3.50 12302.50 4.00 14060.00
0123 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 5,123 LF 7.00 35861.00 5.00 25615.00 7.00 35861.00
0124 4096000000-N 904 SIGN ERECTION, TYPE D 21 EA 110.00 2310.00 120.00 2520.00 85.00 1785.00
0125 4102000000-N 904 SIGN ERECTION, TYPE E 172 EA 80.00 13760.00 60.00 10320.00 55.00 9460.00
0126 4108000000-N 904 SIGN ERECTION, TYPE F 34 EA 110.00 3740.00 110.00 3740.00 110.00 3740.00
0127 4110000000-N 904 (SAI)GN ERECTION, TYPE *** (GRD MTD) 18 EA 520.00 9360.00 350.00 6300.00 355.00 6390.00
0128 4110000000-N 904 (Sé)GN ERECTION, TYPE ** (GRD MTD) 1 EA 260.00 260.00 300.00 300.00 200.00 200.00
0129 4129000000-N 906 ;?DEIEO%P&TE)SIGN, TYPE ***** 7 EA 160.00 1120.00 150.00 1050.00 100.00 700.00
0130 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 3500.00 3500.00 4000.00 4000.00 1.00 1.00
0131 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 450.00 450.00 300.00 300.00 1.00 1.00
0132 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 158 EA 8.00 1264.00 6.00 948.00 1.00 158.00
0133 4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 10.00 20.00 20.00 40.00 1.00 2.00
0134 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 7 EA 8.00 56.00 10.00 70.00 1.00 7.00
0135 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 25700.00 24000.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0136 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 25700.00 24000.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0137 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18600.00 17000.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0138 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17700.00 16000.00 20000.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D'
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0139 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20600.00 20000.00 25000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0140 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13000.00 12000.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0141 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 18700.00 17000.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0142 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13000.00 12000.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0143 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12900.00 12000.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I

0144 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22200.00 20000.00 25000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0145 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20700.00 19000.00 25000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0146 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25200.00 23000.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0147 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23700.00 22000.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0148 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20900.00 19000.00 25000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0149 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21500.00 20000.00 25000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0150 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 100000.00 77000.00 75000.00
OVERHEAD SIGN ASSEMBLY "A"

0151 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 105000.00 80000.00 75000.00
OVERHEAD SIGN ASSEMBLY "B"

0152 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 61900.00 50000.00 50000.00
OVERHEAD SIGN ASSEMBLY "C"

0153 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 48600.00 42000.00 45000.00
OVERHEAD SIGN ASSEMBLY "D"

0154 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 74700.00 62000.00 65000.00
OVERHEAD SIGN ASSEMBLY "E"

0155 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 38400.00 35000.00 30000.00
OVERHEAD SIGN ASSEMBLY "F"

0156 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 52500.00 45000.00 45000.00
OVERHEAD SIGN ASSEMBLY "G"

0157 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 30300.00 24000.00 25000.00
OVERHEAD SIGN ASSEMBLY "H"

0158 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 31700.00 25000.00 25000.00
OVERHEAD SIGN ASSEMBLY "I

0159 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 95000.00 75000.00 75000.00
OVERHEAD SIGN ASSEMBLY "J"

0160 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 85000.00 66000.00 75000.00
OVERHEAD SIGN ASSEMBLY "K"

0161 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 87000.00 72000.00 75000.00
OVERHEAD SIGN ASSEMBLY "L"

0162 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 88000.00 68000.00 75000.00
OVERHEAD SIGN ASSEMBLY "M"

0163 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 73500.00 64000.00 60000.00

OVERHEAD SIGN ASSEMBLY "N"
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0164 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 99500.00 75000.00 75000.00
OVERHEAD SIGN ASSEMBLY "O"
0165 4400000000-E 1110 WORK ZONE SIGNS (STAT) 960 SF 10.00 9600.00 10.00 9600.00 6.95 6672.00
0166 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 648 SF 7.00 4536.00 15.00 9720.00 31.51 20418.48
0167 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 299 SF 5.25 1569.75 15.00 4485.00 16.46 4921.54
0168 4415000000-N 1115 FLASHING ARROW PNL TYPE C 8 EA 2000.00 16000.00 9000.00 72000.00 3431.21 27449.68
0169 4425000000-N 1125 WARNING FLAG SETS 5 EA 25.00 125.00 200.00 1000.00 12.95 64.75
0170 4430000000-N 1130 DRUMS 3,111 EA 40.00 124440.00 60.00 186660.00 61.23 190486.53
0171 4435000000-N 1135 CONES 100 EA 20.00 2000.00 50.00 5000.00 31.84 3184.00
0172 4440000000-E 1145 BARRICADES (TYPE II) 120 LF 9.00 1080.00 20.00 2400.00 21.39 2566.80
0173 4445000000-E 1145 BARRICADES (TYPE IIl) 1,500 LF 10.00 15000.00 15.00 22500.00 22.00 33000.00
0174 4450000000-N 1150 FLAGGER 880 HR 11.00 9680.00 15.00 13200.00 19.98 17582.40
0175 4460000000-N 1155 WARNING LIGHTS (TYPE B) 10 EA 150.00 1500.00 200.00 2000.00 483.10 4831.00
0176 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 7 EA 5500.00 38500.00 5000.00 35000.00 10500.00 73500.00
0177 4470000000-N 1160 RESET CRASH CUSHION 4 EA 3000.00 12000.00 2500.00 10000.00 2500.00 10000.00
0178 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 5000.00 10000.00 15000.00 30000.00 7735.40 15470.80
0179 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 8 EA 2000.00 16000.00 15000.00 120000.00 9611.00 76888.00
0180 4485000000-E 1170 PORT CONC BARRIER 1,765 LF 25.00 44125.00 20.00 35300.00 20.00 35300.00
0181 4495000000-E 1170 PORT CONC BARRIER(DRAINGE 1,765 LF 27.00 47655.00 25.00 44125.00 22.00 38830.00
0182 4500000000-E 1170 RESET PORT CONC BARRIER 835 LF 7.00 5845.00 4.00 3340.00 5.00 4175.00
0183  4510000000-N SPp  POLICE 400 HR 30.00 12000.00 50.00 20000.00 40.00 16000.00
0184 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 6 EA 2000.00 12000.00 10000.00 60000.00 2177.41 13064.46
DEPT FURNISHED CHANGEABLE MESSAGE SIGNS
0185 4650000000-N 1251 TEMP RAISED PVMT MRKS 3,068 EA 4.00 12272.00 4.50 13806.00 4.00 12272.00
0186 4685000000-E 1205 THERMO PVT MKG LINES 4"90 183,562 LF 0.35 64246.70 0.40 73424.80 0.35 64246.70
0187 4686000000-E 1205 THERMO PVT MKG LINES 4120 63,854 LF 0.41 26180.14 0.45 28734.30 0.41 26180.14
0188 4695000000-E 1205 8"WIDE THERMO 90 MILS 12,671 LF 0.75 9503.25 0.80 10136.80 0.75 9503.25
0189 4705000000-E 1205 THERMO LINES 16" 120MILS 72 LF 3.00 216.00 3.50 252.00 3.00 216.00
0190 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,148 LF 4.00 4592.00 4.50 5166.00 4.00 4592.00
0191 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 42 EA 70.00 2940.00 75.00 3150.00 70.00 2940.00
0192 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 195 EA 85.00 16575.00 90.00 17550.00 85.00 16575.00
0193 4770000000-E 1205 4" COLD APPL PLSTIC LINES 13,581 LF 1.20 16297.20 1.30 17655.30 1.20 16297.20
0194 4780000000-E 1205 8" COLD APPL PLSTIC LINES 53 LF 2.40 127.20 3.00 159.00 2.40 127.20
0195 4810000000-E 1205 PAINT PVMT MARKINGS 4" 293,907 LF 0.18 52903.26 0.20 58781.40 0.18 52903.26
0196 4820000000-E 1205 PAINT PVMT MARKINGS 8" 12,724 LF 0.36 4580.64 0.40 5089.60 0.36 4580.64
0197 4830000000-E 1205 PAINT PVT MKGS LINES 16" 72 LF 2.00 144.00 3.00 216.00 2.00 144.00
0198 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,148 LF 3.00 3444.00 3.50 4018.00 3.00 3444.00
0199 4840000000-N 1205 PAINT PVT MKG CHARACTER 42 EA 30.00 1260.00 35.00 1470.00 30.00 1260.00
0200 4845000000-N 1205 PAINT PVT MKG SYMBOL 197 EA 35.00 6895.00 38.00 7486.00 35.00 6895.00
0201 4900000000-N 1252 PERM RAISED PVMT MARKERS 83 EA 10.00 830.00 15.00 1245.00 10.00 830.00

0202 4905000000-N 1253 SNOWPLB RAISED PVYMT MRKER 2,857 EA 28.00 79996.00 30.00 85710.00 28.00 79996.00
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0203 5300000000-E 1505 (F\;\:)D CONDIT MAT CL *wees 24 TON 35.00 840.00 40.00 960.00 23.23 557.52

0204 5306000000-E sP I(EI»\E)DDING MATL, CL whemes 24 TON 35.00 840.00 40.00 960.00 23.23 557.52

0205 5318000000-E 1505 PVMT REPAIR UTILITY WORK 9 TON 150.00 1350.00 170.00 1530.00 122.60 1103.40

0206 5330000000-E 1510 6" DI WATER PIPE *rssss 78 LF 38.00 2964.00 40.00 3120.00 25.57 1994.46
(CL 50, 350# WP)

0207 5342000000-E 1510 12"DI WATER PIPE #xksss 231 LF 38.00 8778.00 42.00 9702.00 39.35 9089.85
(CL 50, 350# WP)

0208 5444000000-E 1510 6"PVC WATER PIPE whexses 20 LF 20.00 400.00 30.00 600.00 36.72 734.40
(SDR 21, 200# WP)

0209  5480000000-E 1510 DI H20 FITTINGS 250# MIN 2,035 LB 10.00 20350.00 11.00 22385.00 5.08 10337.80

0210 5492000000-E sP gg‘(’)zEWV;')AT TUBN SDR9 **+* 120 LF 5.00 600.00 10.00 1200.00 17.77 2132.40

0211 5498000000-E SP  ***'PE WAT TUBING SDR9 * 1578 LF 7.50 11835.00 10.00 15780.00 8.55 13491.90
(2", 200# WP)

0212 5576000000-E 1510 **X**"TAPN SLVE *=\/pP 2 EA 2500.00 5000.00 3000.00 6000.00 3501.04 7002.08
(12" X 6", 200# WP)

0213 5576000000-E 1510 **X**"TAPN SLVE *=+\pP 1 EA 1100.00 1100.00 1500.00 1500.00 2685.07 2685.07
(6" X 6", 200# WP)

0214 5648000000-N 1510 RELOCATE EXIST WAT METER 6 EA 150.00 900.00 200.00 1200.00 381.21 2287.26

0215 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 700.00 2800.00 1000.00 4000.00 1029.57 4118.28

0216 5756000000-E 1520 DI SS PIPE FITNS *xtes 350 LB 20.00 7000.00 25.00 8750.00 5.45 1907.50
(2504 MIN WP)

0217 5822000000-N 1530 BREAK DOWN & REBUILD MH 7 EA 1000.00 7000.00 1200.00 8400.00 2102.90 14720.30

0218 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 350.00 700.00 400.00 800.00 961.48 1922.96
THRUST COLLAR

0219 5888000000-E SP  GENERIC UTILITY ITEM (LF) 251 LF 15.00 3765.00 20.00 5020.00 44.54 11179.54
4" DI FORCE MAIN SEWER PIPE, CLASS 51(350# WP)

0220 5906000000-E SP  GENERIC UTILITY ITEM (LB) 360 LB 14.00 5040.00 20.00 7200.00 7.66 2757.60
DI RESTRAINED JOINT WATER PIPE FITTINGS, 200# MIN
WP

0221  6000000000-E 1605 TEMPORARY SILT FENCE 12,065 LF 1.80 21717.00 2.00 24130.00 1.85 22320.25

0222  6006000000-E 1610 EROS CONTRL STONE CL A 1,075 TON 37.70 40527.50 39.00 41925.00 38.86 41774.50

0223  6009000000-E 1610 EROS CONTRL STONE CL B 10,070 TON 33.45 336841.50 34.50 347415.00 39.78 400584.60

0224  6012000000-E 1610 SEDIMENT CONTROL STONE 6,115 TON 26.20 160213.00 30.00 183450.00 30.95 189250.25

0225 6015000000-E 1615 TEMPORARY MULCHING 144.5 ACR 300.00 43350.00 320.00 46240.00 300.00 43350.00

0226 6018000000-E 1620 SEED FOR TEMP SEEDING 8,400 LB 1.90 15960.00 2.00 16800.00 4.79 40236.00

0227 6021000000-E 1620 FERT FOR TEMP SEEDING 33.75 TON 550.00 18562.50 600.00 20250.00 550.00 18562.50

0228 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,625 LF 6.50 23562.50 8.00 29000.00 14.94 54157.50

0229  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 94 EA 95.00 8930.00 300.00 28200.00 103.24 9704.56

0230 6030000000-E 1630 SILT EXCAVATION 34,265 CY 1.00 34265.00 1.00 34265.00 7.16 245337.40

0231 6033000000-E 1631 SYNTHETIC ROVING 11,820 SY 1.34 15838.80 1.50 17730.00 4.23 49998.60

0232 6036000000-E 1631 MATTING FOR EROS CONTROL 9,546 SY 134 12791.64 1.40 13364.40 4.23 40379.58

0233 6038000000-E SP  PERM SOIL REINF MAT 445 SY 8.00 3560.00 9.00 4005.00 11.47 5104.15

0234 6042000000-E 1632 1/4" HARDWARE CLOTH 6,400 LF 4.50 28800.00 4.00 25600.00 1.65 10560.00
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0235 6045000000-E SP *(*I"BT)EMPORARY PIPE 150 LF 25.00 3750.00 30.00 4500.00 16.50 2475.00
0236  6069000000-E 1638 STILLING BASINS 1,393 CY 10.00 13930.00 5.00 6965.00 18.00 25074.00
0237 6084000000-E 1660 SEEDING AND MULCHING 224 ACR 1400.00 313600.00 950.00 212800.00 900.00 201600.00
0238 6087000000-E 1660 MOWING 83 ACR 35.00 2905.00 40.00 3320.00 35.00 2905.00
0239 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,100 LB 5.50 11550.00 6.00 12600.00 27.27 57267.00
0240 6093000000-E 1661 FERT FOR REPAIR SEEDING 2.75 TON 750.00 2062.50 800.00 2200.00 750.00 2062.50
0241 6096000000-E 1662 SEED FOR SUPP SEEDING 5,600 LB 1.60 8960.00 1.70 9520.00 4.32 24192.00
0242 6102000000-E 1664 SODDING 22,050 SY 3.40 74970.00 3.70 81585.00 6.12 134946.00
0243 6105000000-E 1664 WATER 1,083.9 M/G 45.00 48775.50 60.00 65034.00 45.00 48775.50
0244  6108000000-E 1665 FERTILIZER TOPDRESSING 200 TON 270.00 54000.00 300.00 60000.00 270.00 54000.00
0245 6111000000-E SP  IMPERVIOUS DIKE 500 LF 25.00 12500.00 50.00 25000.00 1.00 500.00
0246  6114000000-N SP  SPECIALIZED HAND MOWING 114 HR 32.00 3648.00 35.00 3990.00 32.00 3648.00
0247 6117000000-N 1675 RESPONSE FOR EROS CONTROL 44 EA 50.00 2200.00 55.00 2420.00 50.00 2200.00
0248 6120000000-E SP  CULVERT DIVERSION CHANNEL 6,040 CY 10.66 64386.40 20.00 120800.00 5.50 33220.00
0249 6123000000-E 1670 REFORESTATION 23.1 ACR 490.00 11319.00 560.00 12936.00 490.00 11319.00
0250 6126000000-E SP STREAMBANK REFORESTATION 1.82 ACR 3500.00 6370.00 4000.00 7280.00 3500.00 6370.00
0251 6147000000-E SP  GENERIC EROSION CONTROL ITEM (LF) 492 LF 2.00 984.00 2.00 984.00 1.45 713.40
SAFETY FENCE
0252 7060000000-E 1705 SIGNAL CABLE 19,840 LF 1.49 29561.60 1.10 21824.00 2.60 51584.00
0253 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 97 EA 940.00 91180.00 800.00 77600.00 959.00 93023.00
0254 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 1160.00 2320.00 1000.00 2000.00 1249.00 2498.00
0255 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 7 EA 1491.00 10437.00 1400.00 9800.00 1495.00 10465.00
0256 7156000000-N SP  VEHIC SIGNAL HD W/ 1 OPT PROG SECT 13 EA 839.00 10907.00 1200.00 15600.00 1007.00 13091.00
0257 7168000000-N SP  VEHIC SIGNAL HD W/ MULT OPT PROG SECT 7 EA 1490.00 10430.00 1700.00 11900.00 1836.00 12852.00
0258 7180000000-N 1706 BACKPLATE 10 EA 210.00 2100.00 75.00 750.00 117.00 1170.00
0259 7228000000-N SP  RELOC EXT VEHIC SIGNL HD 2 EA 550.00 1100.00 250.00 500.00 181.00 362.00
0260 7252000000-E 1710 MESSENGER CABLE (1/4") 7,740 LF 1.99 15402.60 1.50 11610.00 2.00 15480.00
0261 7264000000-E 1710 MESSENGER CABLE (3/8") 815 LF 2.90 2363.50 8.00 6520.00 2.60 2119.00
0262 7279000000-E 1715 TRACER WIRE 6,025 LF 0.69 4157.25 0.50 3012.50 0.30 1807.50
0263 7288000000-E 1715 TRENCHING (PAVED) 57 LF 49.00 2793.00 12.00 684.00 23.00 1311.00
0264 7300000000-E 1715 TRENCHING (UNPAVED) 7,743 LF 2.90 22454.70 4.50 34843.50 5.00 38715.00
0265 7302000000-E SP  DIRDRILL POLY COND 1.25" **** COND 130 LF 31.00 4030.00 20.00 2600.00 35.00 4550.00
0266 7303000000-E sP DIRDRILL OUT-DUCT CONDUIT, 5" 1,999 LF 34.00 67966.00 23.00 45977.00 50.00 99950.00
0267 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 57 EA 260.00 14820.00 540.00 30780.00 171.00 9747.00
0268 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 35 EA 480.00 16800.00 1200.00 42000.00 445.00 15575.00
0269 7360000000-N 1720 WOOD POLE 8 EA 740.00 5920.00 950.00 7600.00 649.00 5192.00
0270 7372000000-N 1721 GUY ASSEMBLY 25 EA 221.00 5525.00 300.00 7500.00 195.00 4875.00
0271 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 329.00 658.00 580.00 1160.00 209.00 418.00
0272 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 389.00 1556.00 600.00 2400.00 289.00 1156.00

0273 7432000000-E 1722 2" RISER WITH TUBING 9 EA 399.00 3591.00 850.00 7650.00 372.00 3348.00
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S. T. WOOTEN CORPORATION

TARBORO, NC LYNCHBURG, VA WILSON, NC
0274 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 10 EA 28890.00 288900.00 6000.00 60000.00 36495.00 364950.00
0275 7516000000-E 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 14,356 LF 2.91 41775.96 2.10 30147.60 1.50 21534.00
0276 7552000000-N 1731 INTERCONNECT CENTER 7 EA 2360.00 16520.00 4000.00 28000.00 1541.00 10787.00
0277 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 7 EA 2181.00 15267.00 2000.00 14000.00 1730.00 12110.00
0278 7566000000-N 1733 DELINEATOR MARKER 35 EA 165.00 5775.00 85.00 2975.00 83.00 2905.00
0279 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 2600.00 2600.00 2300.00 2300.00 1407.00 1407.00
0280 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 2260.00 2260.00 3000.00 3000.00 1525.00 1525.00
0281 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 3963.00 3963.00 4200.00 4200.00 3853.00 3853.00
0282 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1850.00 1850.00 2000.00 2000.00 1664.00 1664.00
0283 7575000000-N SP  FIBER-OPTIC TRAINING Lump Sum 4250.00 18000.00 6630.00
0284 7576000000-N 1740 METAL STRAIN SIGNAL POLE 2 EA 8100.00 16200.00 10000.00 20000.00 10175.00 20350.00
0285 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 30 EA 6981.00 209430.00 7000.00 210000.00 7630.00 228900.00
0286 7590000000-N SP  DBL MAST ARM WITH METAL POLE 2 EA 7952.00 15904.00 8000.00 16000.00 8055.00 16110.00
0287 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 34 EA 5800.00 197200.00 1800.00 61200.00 4595.00 156230.00
0288 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 2 EA 1400.00 2800.00 1200.00 2400.00 2102.00 4204.00
0289 7631000000-N 1744 MAST ARM W/ MTL POLE DES 15 EA 988.00 14820.00 900.00 13500.00 639.00 9585.00
0290 7636000000-N 1745 SIGN FOR SIGNALS 11 EA 360.00 3960.00 250.00 2750.00 397.00 4367.00
0291 7684000000-N 1750 SIGNAL CABINET FOUNDATION 10 EA 844.00 8440.00 2300.00 23000.00 595.00 5950.00
0292 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 10 EA 9960.00 99600.00 14000.00 140000.00 11650.00 116500.00
0293 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 172 EA 181.00 31132.00 110.00 18920.00 149.00 25628.00
0294 7900000000-N 1752 MASTR CONTRLR (NEMA TS-2) 1 EA 9600.00 9600.00 10000.00 10000.00 10995.00 10995.00
0295 7936000000-N SP CENTRAL COMPUTER 1 EA 4800.00 4800.00 6000.00 6000.00 6099.00 6099.00
0296 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 4800.00 4800.00 5000.00 5000.00 5510.00 5510.00
0297 7942000000-N SP  PRINTER 1 EA 3180.00 3180.00 3000.00 3000.00 3742.00 3742.00
0298 7948000000-N SP  TRAFFIC SIGNAL REMOVAL 1 EA 2100.00 2100.00 2000.00 2000.00 1591.50 1591.50
0299 7960000000-N SP  METAL POLE FOUND REMVL 4 EA 1800.00 7200.00 600.00 2400.00 3775.00 15100.00
0300 7972000000-N SP  METAL POLE REMOVAL 4 EA 1200.00 4800.00 300.00 1200.00 485.00 1940.00
CULVERT ITEMS
0301 8056000000-N 402 REMV EXIST STR it Lump Sum 5325.00 6600.00 6000.00
(30+11.32-NBC-)
0302 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 12975.00 5000.00 8300.00
(117+42.12-Y5REV-)
0303 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 10975.00 11600.00 15000.00
(12+28.500-RPC-)
0304 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 38700.00 40000.00 122200.00
(14+18.449-RPC-)
0305 8126000000-N 414 CULV EXCAV @ **wtiiotik Lump Sum 13675.00 15000.00 45000.00
(28+94.432-LRT-)
0306 8126000000-N 414 CULV EXCAV @ **wtictik Lump Sum 15550.00 9700.00 15100.00
(30+11.32-NBC-)
0307 8126000000-N 414 CULV EXCAV @ **wtictik Lump Sum 2500.00 11900.00 13500.00

(367+00.00-EBC-)
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0308 8126000000-N 414 CULV EXCAV @ **wtictk Lump Sum 2500.00 15700.00 18400.00
(370+50.00-WBC-)

0309 8133000000-E 414 FND CONDIT MAT, BOX CULV 1,965 TON 20.00 39300.00 27.00 53055.00 35.00 68775.00

0310 8196000000-E 420 CLASS A CONCRETE (CULV) 3,650.8 CY 200.92 733518.74 255.00 930954.00 220.00 803176.00

0311 8245000000-E 425 REINF STEEL (CULVERT) 468,426 LB 0.49 229528.74 0.54 252950.04 0.48 224844.48

0312 8734000000-N SP  ELEC CONDUIT SYS s Lump Sum 5000.00 5000.00 5000.00
(367+00.00-EBC-)

0313 8734000000-N SP  ELEC CONDUIT SYS s Lump Sum 5000.00 5000.00 5000.00
(370+50.00-WBC-)
STRUCTURE ITEMS

0314 8091000000-N 410 FND EXCAV B#** STA xwweex Lump Sum 27200.00 28600.00 10300.00
(1, 30+27.297-LLT-)

0315 8091000000-N 410 FND EXCAV B#** STA xwweex Lump Sum 27200.00 28600.00 11200.00
(1, 30+35.694-LRT-)

0316 8091000000-N 410 FND EXCAV B#** STA xwweex Lump Sum 8500.00 9000.00 36150.00
(1, 64+80.54-Y2L-)

0317 8091000000-N 410 FND EXCAV B#** STA *xwweex Lump Sum 8500.00 9000.00 36150.00
(2, 64+80.54-Y2L-)

0318 8147000000-E 420 REINF CONCRETE DECK SLAB 35,508 SF 16.50 585882.00 17.35 616063.80 17.50 621390.00

0319 8161000000-E 420 GROOVING BRIDGE FLOORS 30,727 SF 0.50 15363.50 0.52 15978.04 0.32 9832.64

0320 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 825.6 CY 360.00 297216.00 380.00 313728.00 335.00 276576.00

0321 8210000000-N 422 BRG APPR SLAB *tiinik Lump Sum 18500.00 19500.00 18500.00
(30+27.297-LLT-)

0322 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 18500.00 19500.00 18300.00
(30+35.694-LRT-)

0323 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 27900.00 29300.00 29300.00
(64+80.54-Y2L-)

0324 8217000000-E 425 REINF STEEL (BRIDGE) 109,114 LB 0.50 54557.00 0.53 57830.42 0.46 50192.44

0325 8238000000-E 425 SPIRAL COL REINF STL BRG 7,482 LB 1.35 10100.70 1.42 10624.44 1.07 8005.74

0326 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1343500.00 1411000.00 1366000.00

0327 8364000000-E 450 HP12X53 PILES 3,290 LF 18.25 60042.50 19.20 63168.00 20.25 66622.50

0328 8384000000-E 450 HP14X73 PILES 7,855 LF 21.00 164955.00 22.00 172810.00 20.50 161027.50

0329 8503000000-E 460 CONCRETE BARRIER RAIL 1,520.5 LF 42.00 63861.00 44.00 66902.00 43.00 65381.50

0330 8531000000-E 462 4" SLOPE PROTECTION 2,734 SY 45.00 123030.00 47.50 129865.00 77.00 210518.00

0331 8650000000-N SP POT BEARINGS Lump Sum 45000.00 47000.00 22600.00

0332 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18000.00 19000.00 12500.00

0333  8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 49800.00 52300.00 44000.00
CONTRACT TOTAL TOTAL 37345812.23 TOTAL 39194236.69 TOTAL 40051421.92
ROADWAY ITEMS SUB-TOTAL 33263657.05 SUB-TOTAL 34712007.95 SUB-TOTAL 35626580.12

CULVERT ITEMS SUB-TOTAL 1114547.48 SUB-TOTAL 1362459.04 SUB-TOTAL 1350295.48
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STRUCTURE ITEMS SUB-TOTAL 2967607.70 SUB-TOTAL 3119769.70 SUB-TOTAL 3074546.32
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1905450.00 2100000.00
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 105000.00 155000.00
GUARD HOUSE BUILDING
0003 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 290 LF 170.00 49300.00 90.00 26100.00
VINYL PLANK WALKWAY
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 575000.00 1200000.00
0005 0001020000-N SP GENERIC MISCELLANEOUS ITEM (EA) 6 EA 400.00 2400.00 800.00 4800.00
BOLLARDS
0006 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 6000.00 24000.00 4400.00 17600.00
0007 0022000000-E 225 UNCLASSIFIED EXCAVATION 86,200 CY 4.10 353420.00 4.00 344800.00
0008 0029000000-N SP  REINF BRG APPR *rtitikiix Lump Sum 13200.00 27900.00
(30+27.297)
0009 0029000000-N SP  REINF BRG APPR *ritihiix Lump Sum 13800.00 27900.00
(30+35.694)
0010 0029000000-N SP  REINF BRG APPR *rtitihiix Lump Sum 17400.00 41600.00
(64+80.54)
0011 0036000000-E 225 UNDERCUT EXCAVATION 9,900 CY 4.75 47025.00 3.85 38115.00
0012 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 3,500 TON 16.00 56000.00 18.00 63000.00
0013 0106000000-E 230 BORROW EXCAVATION 1,252,300 CY 4.95 6198885.00 5.61 7025403.00
0014 0134000000-E 240 DRAINAGE DITCH EXCAVATION 2,700 CY 5.50 14850.00 4.00 10800.00
0015 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 83,130 SY 2.70 224451.00 2.60 216138.00
0016 0177000000-E 250 BREAKING OF EXT ASPH PVMT 16,130 SY 2.00 32260.00 1.35 21775.50
0017 0192000000-N 260 PROOF ROLLING 106 HR 75.00 7950.00 100.00 10600.00
0018 0195000000-E 265 SELECT GRANULAR MATERIAL 36,700 CY 7.00 256900.00 5.61 205887.00
0019 0196000000-E 270 SOIL STABILIZATION FABRIC 32,400 SY 1.25 40500.00 1.10 35640.00
0020 0318000000-E 300 FNDATION MATL, MINOR STRS 1,970 TON 25.00 49250.00 20.00 39400.00
0021 0360000000-E 310 12"RC PIPE CULV IlI 204 LF 14.00 2856.00 16.50 3366.00
0022 0366000000-E 310 15"RCPIPE CULV III 5,008 LF 17.00 85136.00 18.50 92648.00
0023 0372000000-E 310 18" RC PIPE CULV IlI 2,136 LF 22.00 46992.00 20.00 42720.00
0024 0378000000-E 310 24"RCPIPE CULV III 4,500 LF 27.00 121500.00 28.00 126000.00
0025 0384000000-E 310 30" RC PIPE CULV IlI 956 LF 34.00 32504.00 36.00 34416.00
0026 0390000000-E 310 36"RCPIPE CULV III 528 LF 45.00 23760.00 42.50 22440.00
0027 0396000000-E 310 42"RC PIPE CULV IlI 172 LF 52.00 8944.00 54.00 9288.00
0028 0448000000-E 310 I;ZII;QCP CULV CLASS IV 300 LF 50.00 15000.00 54.00 16200.00
0029 0660000000-E 310 z;:"ngeas;')')A*****‘l 4,072 LF 20.00 81440.00 28.00 114016.00
0030 0660000000-E 310 ***" BCCSP A *hxst 56 LF 40.00 2240.00 42.50 2380.00
(36", 0.079")
0031 0680000000-E 310 z;’;;?%%séﬁll).BA*****" 146 EA 100.00 14600.00 100.00 14600.00
0032 0986000000-E SP  GENERIC PIPE ITEM (LF) 1,075 LF 3.50 3762.50 25.00 26875.00
PIPE CLEAN-OUT
0033  0995000000-E 340 PIPE REMOVAL 4,650 LF 7.00 32550.00 6.00 27900.00
0034 1000000000-E 462 6" SLOPE PROTECTION 300 SY 66.00 19800.00 60.00 18000.00
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0035 1011000000-N 500 FINE GRADING Lump Sum 695000.00 1000000.00
0036 1121000000-E 520 AGGREGATE BASE COURSE 240,600 TON 16.50 3969900.00 18.00 4330800.00
0037 1220000000-E 545 INCIDENTAL STONE BASE 750 TON 28.00 21000.00 18.00 13500.00
0038 1275000000-E 600 PRIME COAT 6,900 GAL 2.50 17250.00 2.50 17250.00
0039 1491000000-E 610 ASP CONC BASE CRS B25.0C 134,690 TON 30.75 4141717.50 30.75 4141717.50
0040 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,200 TON 31.00 99200.00 31.00 99200.00
0041 1503000000-E 610 ASP CONC INTR CRS 119.0C 89,050 TON 31.75 2827337.50 30.75 2738287.50
0042 1519000000-E 610 ASP CONC SURF CRS S$9.5B 4,650 TON 30.00 139500.00 30.00 139500.00
0043 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,890 TON 30.75 58117.50 30.75 58117.50
0044 1539000000-E 610 ASP CONC SURF CRS S12.5C 86,020 TON 30.75 2645115.00 30.75 2645115.00
0045 1560000000-E 620 ASP FOR PLANT MIX PG64-22 5,431 TON 170.00 923270.00 170.00 923270.00
0046 1565000000-E 620 ASP FOR PLANT MIX PG70-22 4,859 TON 180.00 874620.00 180.00 874620.00
0047 1693000000-E 654 ASPH PM PAVEMENT REPAIR 1,240 TON 150.00 186000.00 85.00 105400.00
0048 2099000000-E 816 SHOULDER DRAIN 21,030 LF 3.25 68347.50 5.00 105150.00
0049 2110000000-E 816 4" SHOULDER DRAIN PIPE 21,030 LF 1.25 26287.50 2.65 55729.50
0050 2121000000-E 816 4" OUTLET PIPE (SH DRNS) 2,620 LF 7.00 18340.00 8.00 20960.00
0051 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 82 EA 150.00 12300.00 140.00 11480.00
0052 2209000000-E 838 ENDWALLS 15 CY 900.00 13500.00 500.00 7500.00
0053 2253000000-E 840 PIPE COLLARS 5 CY 400.00 2000.00 900.00 4500.00
0054 2264000000-E 840 PIPE PLUGS 1 CY 600.00 600.00 900.00 900.00
0055 2286000000-N 840 MASNRY DRAINAGE STRUCT 182 EA 900.00 163800.00 850.00 154700.00
0056 2308000000-E 840 MASNRY DRAINAGE STRUCT 63 LF 40.00 2520.00 200.00 12600.00
0057 2352000000-N 840 FRAME W/GRATE 840.***** STD 20 EA 341.00 6820.00 270.00 5400.00
(840.16)
0058 2352000000-N 840 FRAME W/GRATE 840.***** STD 4 EA 256.00 1024.00 175.00 700.00
(840.22)
0059 2363000000-N 840 FRAME W/2GRTS 840.***** STD 83 EA 298.50 24775.50 225.00 18675.00
(840.20)
0060 2363000000-N 840 FRAME W/2GRTS 840.***** STD 40 EA 298.50 11940.00 225.00 9000.00
(840.22)
0061 2374000000-N 840 FRAME-GRT-HD 840.03 ** 8 EA 367.30 2938.40 300.00 2400.00
(B)
0062 2374000000-N 840 FRAME-GRT-HD 840.03 ** 5 EA 367.30 1836.50 300.00 1500.00
(F)
0063 2374000000-N 840 FRAME-GRT-HD 840.03 ** 17 EA 367.30 6244.10 300.00 5100.00
©)
0064 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 277.20 277.20 200.00 200.00
0065 2407000000-N 840 STL FRAM W/2 GTR, STD 840.37 2 EA 780.70 1561.40 750.00 1500.00
0066 2440000000-N 840 CONC APRON FOR CATCH BASIN 4 EA 800.00 3200.00 1000.00 4000.00
0067 2451000000-N 840 CONC APRON FOR DROP INLET 7 EA 800.00 5600.00 1000.00 7000.00
0068 2500000000-E 842 CONCRETE RETAINING WALLS 200 CY 420.00 84000.00 410.00 82000.00
0069 2535000000-E 846 **"X**" CONCRETE CURB 1,950 LF 20.00 39000.00 20.00 39000.00
(8" X 12"
0070 2542000000-E 846 1'-6"CONC CURB & GUTTER 3,350 LF 7.50 25125.00 8.50 28475.00
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0071  2549000000-E 846 2-6"CONC CURB & GUTTER 8,400 LF 11.00 92400.00 10.50 88200.00
0072 2556000000-E 846 SHOULDER BERM GUTTER 19,500 LF 11.00 214500.00 10.00 195000.00
0073  2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 2500.00 2500.00 2500.00 2500.00
0074 2577000000-E 846 CONC EXPRESSWAY GUTTER 690 LF 13.00 8970.00 15.00 10350.00
0075 2612000000-E 848 6" CONCRETE DRIVEWAY 290 SY 42.00 12180.00 40.00 11600.00
0076 2619000000-E 850 4" CONCRETE PAVED DITCH 65 SY 45.00 2925.00 100.00 6500.00
0077  2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 1,200 SY 27.00 32400.00 30.00 36000.00
0078  2682000000-E 853 E;’;}%ONC GLARE SCREEN 5,500 LF 1450 79750.00 1450 79750.00
0079 2703000000-E 854 (CI)ONC BARRIER TYPE * 1350 LF 56.00 75600.00 56.00 75600.00
0080 2703000000-E 854 (C”?NC BARRIER TYPE 4150 LF 90.00 373500.00 90.00 373500.00
0081 2710000000-N 854 CONC BARRIER TRANS SECTN 7 EA 6500.00 45500.00 6500.00 45500.00
0082  2724000000-E 857 PC REINF BARRIER SNGL FC 900 LF 65.00 58500.00 110.00 99000.00
0083  2815000000-N 858 ADJDROP INLETS 2 EA 700.00 1400.00 400.00 800.00
0084 2845000000-N 858 ADJMETER OR VALVE BOXES 10 EA 250.00 2500.00 300.00 3000.00
0085  2860000000-N 859 CONVERT CBTO JB 3 EA 450.00 1350.00 500.00 1500.00
0086 2875000000-N 859 CONVERT CB TO DI 1 EA 400.00 400.00 500.00 500.00
0087 3000000000-N SP  IMPACT ATTEN TYPE 350 4 EA 7300.00 29200.00 10000.00 40000.00
0088  3030000000-E 862 STL BM GUARDRAIL 487125 LF 9.00 438412.50 8.50 414056.25
0089  3045000000-E 862 SBGR SHOP CURVED 625 LF 11.00 687.50 11.00 687.50
0090  3060000000-E 862 SBGR DOUBLE FACED 17125 LF 15.00 25687.50 13.00 22262.50
0091 3105000000-N 862 SBGR TERM SECT 5 EA 40.00 200.00 40.00 200.00
0092 3150000000-N 862 ADDIT GUARDRAIL POSTS 40 EA 30.00 1200.00 30.00 1200.00
0093  3180000000-N 862 (CF\E 2/?3';‘CHOR TYPE ek 2 EA 1500.00 3000.00 1500.00 3000.00
0094 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 250.00 250.00 250.00 250.00
0095  3210000000-N 862 GR ANCHOR TYPE CAT-1 26 EA 300.00 7800.00 300.00 7800.00
0096 3270000000-N SP  GR ANCHOR TYPE 350 38 EA 1650.00 62700.00 1400.00 53200.00
0097  3285000000-N SP  GR ANCHOR TYPE M-350 6 EA 1600.00 9600.00 1500.00 9000.00
0098 3300000000-N 862 GR ANCHOR TYPE X 24 EA 1050.00 25200.00 1050.00 25200.00
0099  3315000000-N 862 GR ANCHOR TYPE XI (MOD) 20 EA 1150.00 23000.00 1150.00 23000.00
0100 3330000000-N 862 GR ANCHOR TYPE Xill 19 EA 500.00 9500.00 500.00 9500.00
0101 3389400000-E 865 DBL FACED CABLE GUIDERAIL 6,850 LF 450 30825.00 4.00 27400.00
0102 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 10 EA 1100.00 11000.00 1100.00 11000.00
0103 3533000000-E 866 (092,',\)' LK FENCE **" FABRIC 1860 LF 9.00 16740.00 9.00 16740.00
0104 3536000000-E 866 CHN LK FENCE 48" FABRIC 15,210 LF 4.00 60840.00 4.00 60840.00
0105 3539000000-E 866 z\gguT) LINE PST *** CL FEN 153 EA 45.00 6885.00 45.00 6885.00
0106 3542000000-E 866 MET LINE PST 48" CL FEN 1,268 EA 30.00 38040.00 30.00 38040.00
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0107 3545000000-E 866 '(\QEHT) TERM PST **" CL FEN 31 EA 115.00 3565.00 115.00 3565.00
0108 3548000000-E 866 MET TERM PST 48" CL FEN 69 EA 100.00 6900.00 100.00 6900.00
0109 3554000000-E 866 z\gguT) GATE PST =" CL FEN D 8 EA 120.00 960.00 120.00 960.00
0110 3557000000-E 866 ADDITIONAL BARBED WIRE 1,500 LF 1.00 1500.00 1.00 1500.00
0111 3565000000-E 866 (%%5 f;.‘;g)**H'GH' **WIDE, **OPEN 2 EA 700.00 1400.00 700.00 1400.00
0112 3565000000-E 866 (%%5 ;slﬂ)E **HIGH, **WIDE, **OPEN 2 EA 500.00 1000.00 500.00 1000.00
0113 3575000000-E SP  GENERIC FENCING ITEM (LF) 1,000 LF 18.00 18000.00 18.00 18000.00
96" CHAIN LINK FENCE REPAIR
0114 3575000000-E SP  GENERIC FENCING ITEM (LF) 2,250 LF 28.00 63000.00 28.00 63000.00
VINYL COATED CHAIN LINK FENCE, 48" FABRIC W/ 1/2"
MESH GUARD-RAIL MTD
0115 3628000000-E 876 PLAIN RIP RAP, CLASS | 395 TON 35.00 13825.00 42.00 16590.00
0116 3649000000-E 876 PLAIN RIP RAP, CLASS B 310 TON 32.50 10075.00 42.00 13020.00
0117 3656000000-E 876 FILTER FABRIC FOR DRAINGE 5805 SY 1.50 8707.50 3.00 17415.00
0118 3984000000-E SP  GENERIC WALL ITEM (SF) 17,500 SF 28.00 490000.00 28.70 502250.00
SOUND BARRIER WALL
0119 4048000000-E 902 REINF CL A CONC FOOTINGS 18 CY 600.00 10800.00 600.00 10800.00
0120 4054000000-E 902 PLN CL A CONC FOOTINGS 3 CcY 595.00 1785.00 595.00 1785.00
0121  4060000000-E 903 SUPPORT, BREAKAWAY STL BM 10,943 LB 3.95 43224.85 3.95 43224.85
0122 4066000000-E 903 SIMPLE STL BM SUPPORTS 3,515 LB 2.95 10369.25 2.95 10369.25
0123  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 5123 LF 4.75 24334.25 4.75 24334.25
0124 4096000000-N 904 SIGN ERECTION, TYPE D 21 EA 100.00 2100.00 100.00 2100.00
0125 4102000000-N 904 SIGN ERECTION, TYPE E 172 EA 55.00 9460.00 55.00 9460.00
0126 4108000000-N 904 SIGN ERECTION, TYPE F 34 EA 100.00 3400.00 100.00 3400.00
0127 4110000000-N 904 a)eN ERECTION, TYPE ** (GRD MTD) 18 EA 300.00 5400.00 30.00 540.00
0128 4110000000-N 904 (sBl)GN ERECTION, TYPE ** (GRD MTD) 1 EA 275.00 275.00 275.00 275.00
0129 4129000000-N 906 (RDELEO%/;T'I:E)&GN, TYPE ##xxx 7 EA 100.00 700.00 100.00 700.00
0130 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 5000.00 5000.00 10000.00 10000.00
0131 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 250.00 250.00 250.00 250.00
0132 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 158 EA 5.00 790.00 5.00 790.00
0133  4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 25.00 50.00 25.00 50.00
0134 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 7 EA 5.00 35.00 5.00 35.00
0135 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22157.80 23000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0136 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22157.80 23000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0137 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15384.84 16000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0138 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14876.37 15000.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D'
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0139 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17786.17 18000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0140 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 10864.13 11000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0141 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15893.30 16000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0142 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 10859.51 11000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0143  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 10745.10 11000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0144 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18777.68 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0145 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17855.51 18000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0146 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21658.59 22000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0147 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20251.07 21000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0148 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17796.57 18000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0149 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 18343.17 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0150 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 74728.29 80000.00
OVERHEAD SIGN ASSEMBLY "A"

0151 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 77848.41 85000.00
OVERHEAD SIGN ASSEMBLY "B"

0152 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 46993.89 50000.00
OVERHEAD SIGN ASSEMBLY "C"

0153  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40060.29 45000.00
OVERHEAD SIGN ASSEMBLY "D"

0154 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 59243.25 65000.00
OVERHEAD SIGN ASSEMBLY "E"

0155 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 33357.81 35000.00
OVERHEAD SIGN ASSEMBLY "F"

0156  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 42883.73 45000.00
OVERHEAD SIGN ASSEMBLY "G"

0157 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22478.90 25000.00
OVERHEAD SIGN ASSEMBLY "H"

0158 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23518.84 25000.00
OVERHEAD SIGN ASSEMBLY "I"

0159 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 71954.85 80000.00
OVERHEAD SIGN ASSEMBLY "J"

0160 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 64327.89 70000.00
OVERHEAD SIGN ASSEMBLY "K"

0161 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 69181.41 75000.00
OVERHEAD SIGN ASSEMBLY "L"

0162 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 65830.17 65830.00
OVERHEAD SIGN ASSEMBLY "M"

0163 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 61785.57 65000.00

OVERHEAD SIGN ASSEMBLY "N"
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0164 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 73803.81 80000.00
OVERHEAD SIGN ASSEMBLY "O"
0165 4400000000-E 1110 WORK ZONE SIGNS (STAT) 960 SF 7.50 7200.00 8.00 7680.00
0166 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 648 SF 10.00 6480.00 35.00 22680.00
0167 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 299 SF 7.50 2242.50 10.00 2990.00
0168 4415000000-N 1115 FLASHING ARROW PNL TYPE C 8 EA 4000.00 32000.00 8000.00 64000.00
0169 4425000000-N 1125 WARNING FLAG SETS 5 EA 50.00 250.00 20.00 100.00
0170 4430000000-N 1130 DRUMS 3,111 EA 50.00 155550.00 50.00 155550.00
0171 4435000000-N 1135 CONES 100 EA 25.00 2500.00 30.00 3000.00
0172 4440000000-E 1145 BARRICADES (TYPE II) 120 LF 21.00 2520.00 20.00 2400.00
0173 4445000000-E 1145 BARRICADES (TYPE IIl) 1,500 LF 21.00 31500.00 20.00 30000.00
0174 4450000000-N 1150 FLAGGER 880 HR 20.00 17600.00 14.00 12320.00
0175 4460000000-N 1155 WARNING LIGHTS (TYPE B) 10 EA 150.00 1500.00 350.00 3500.00
0176 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 7 EA 10500.00 73500.00 12000.00 84000.00
0177 4470000000-N 1160 RESET CRASH CUSHION 4 EA 2500.00 10000.00 2500.00 10000.00
0178 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 39000.00 78000.00 1500.00 3000.00
0179 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 8 EA 42000.00 336000.00 19000.00 152000.00
0180 4485000000-E 1170 PORT CONC BARRIER 1,765 LF 20.00 35300.00 20.00 35300.00
0181 4495000000-E 1170 PORT CONC BARRIER(DRAINGE 1,765 LF 22.00 38830.00 20.00 35300.00
0182 4500000000-E 1170 RESET PORT CONC BARRIER 835 LF 5.00 4175.00 10.00 8350.00
0183 4510000000-N sp POLICE 400 HR 50.00 20000.00 50.00 20000.00
0184 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 6 EA 10000.00 60000.00 25000.00 150000.00
DEPT FURNISHED CHANGEABLE MESSAGE SIGNS

0185 4650000000-N 1251 TEMP RAISED PVMT MRKS 3,068 EA 4.00 12272.00 5.00 15340.00
0186 4685000000-E 1205 THERMO PVT MKG LINES 490 183,562 LF 0.35 64246.70 0.40 73424.80
0187 4686000000-E 1205 THERMO PVT MKG LINES 4"120 63,854 LF 0.41 26180.14 0.50 31927.00
0188 4695000000-E 1205 8"WIDE THERMO 90 MILS 12,671 LF 0.75 9503.25 1.20 15205.20
0189 4705000000-E 1205 THERMO LINES 16" 120MILS 72 LF 3.00 216.00 3.00 216.00
0190 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,148 LF 4.00 4592.00 5.00 5740.00
0191 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 42 EA 70.00 2940.00 40.00 1680.00
0192 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 195 EA 85.00 16575.00 90.00 17550.00
0193  4770000000-E 1205 4" COLD APPL PLSTIC LINES 13,581 LF 1.20 16297.20 1.50 20371.50
0194 4780000000-E 1205 8" COLD APPL PLSTIC LINES 53 LF 2.40 127.20 4.50 238.50
0195 4810000000-E 1205 PAINT PVMT MARKINGS 4" 293,907 LF 0.18 52903.26 0.15 44086.05
0196 4820000000-E 1205 PAINT PVMT MARKINGS 8" 12,724 LF 0.36 4580.64 0.35 4453.40
0197 4830000000-E 1205 PAINT PVT MKGS LINES 16" 72 LF 2.00 144.00 2.00 144.00
0198 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,148 LF 3.00 3444.00 3.00 3444.00
0199 4840000000-N 1205 PAINT PVT MKG CHARACTER 42 EA 30.00 1260.00 25.00 1050.00
0200 4845000000-N 1205 PAINT PVT MKG SYMBOL 197 EA 35.00 6895.00 50.00 9850.00
0201 4900000000-N 1252 PERM RAISED PVMT MARKERS 83 EA 10.00 830.00 6.00 498.00
0202 4905000000-N 1253 SNOWPLB RAISED PVYMT MRKER 2,857 EA 28.00 79996.00 32.00 91424.00
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0203 5300000000-E 1505 FND CONDIT MAT CL ek 24 TON 35.00 840.00 20.00 480.00
(V1)

0204 5306000000-E SP  BEDDING MATL, CL *¥xkx 24 TON 35.00 840.00 18.00 432.00
(v)

0205 5318000000-E 1505 PVMT REPAIR UTILITY WORK 9 TON 150.00 1350.00 85.00 765.00

0206 5330000000-E 1510 6" DI WATER PIPE *¥iork 78 LF 38.00 2964.00 36.00 2808.00
(CL 50, 350# WP)

0207 5342000000-E 1510 12"DI WATER PIPE ***kix 231 LF 38.00 8778.00 39.00 9009.00
(CL 50, 350# WP)

0208 5444000000-E 1510 6"PVC WATER PIPE ke 20 LF 20.00 400.00 22.00 440.00
(SDR 21, 200# WP)

0209 5480000000-E 1510 DI H20 FITTINGS 250# MIN 2,035 LB 10.00 20350.00 4.25 8648.75

0210 5492000000-E SP  3/4"PE WAT TUBN SDRQ **** 120 LF 5.00 600.00 10.00 1200.00
(200# WP)

0211 5498000000-E Sp  ***"PE WAT TUBING SDR9 **** 1,578 LF 7.50 11835.00 11.50 18147.00
(2", 200# WP)

0212 5576000000-E 1510 **X*"TAPN SLVE ****WP 2 EA 2500.00 5000.00 4000.00 8000.00
(12" X 6", 200# WP)

0213 5576000000-E 1510 **X*"TAPN SLVE ****WP 1 EA 1100.00 1100.00 3000.00 3000.00
(6" X 6", 200# WP)

0214 5648000000-N 1510 RELOCATE EXIST WAT METER 6 EA 150.00 900.00 400.00 2400.00

0215 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 700.00 2800.00 1300.00 5200.00

0216 5756000000-E 1520 DI SS PIPE FITNS **kx 350 LB 20.00 7000.00 4.25 1487.50
(250# MIN WP)

0217 5822000000-N 1530 BREAK DOWN & REBUILD MH 7 EA 1000.00 7000.00 1650.00 11550.00

0218 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 350.00 700.00 800.00 1600.00
THRUST COLLAR

0219 5888000000-E SP GENERIC UTILITY ITEM (LF) 251 LF 15.00 3765.00 44.00 11044.00
4" DI FORCE MAIN SEWER PIPE, CLASS 51(350# WP)

0220 5906000000-E SP GENERIC UTILITY ITEM (LB) 360 LB 14.00 5040.00 5.00 1800.00
DI RESTRAINED JOINT WATER PIPE FITTINGS, 200# MIN
WP

0221 6000000000-E 1605 TEMPORARY SILT FENCE 12,065 LF 1.75 21113.75 2.00 24130.00

0222 6006000000-E 1610 EROS CONTRL STONE CL A 1,075 TON 55.00 59125.00 45.00 48375.00

0223 6009000000-E 1610 EROS CONTRL STONE CL B 10,070 TON 55.00 553850.00 42.00 422940.00

0224 6012000000-E 1610 SEDIMENT CONTROL STONE 6,115 TON 55.00 336325.00 28.50 174277.50

0225 6015000000-E 1615 TEMPORARY MULCHING 144.5 ACR 500.00 72250.00 350.00 50575.00

0226 6018000000-E 1620 SEED FOR TEMP SEEDING 8,400 LB 3.25 27300.00 4.00 33600.00

0227 6021000000-E 1620 FERT FOR TEMP SEEDING 33.75 TON 400.00 13500.00 600.00 20250.00

0228 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,625 LF 6.50 23562.50 10.00 36250.00

0229 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 94 EA 300.00 28200.00 100.00 9400.00

0230 6030000000-E 1630 SILT EXCAVATION 34,265 CY 6.00 205590.00 1.25 42831.25

0231 6033000000-E 1631 SYNTHETIC ROVING 11,820 SY 1.30 15366.00 1.30 15366.00

0232 6036000000-E 1631 MATTING FOR EROS CONTROL 9,546 SY 1.30 12409.80 1.30 12409.80

0233 6038000000-E SP PERM SOIL REINF MAT 445 SY 4.10 1824.50 4.00 1780.00

0234 6042000000-E 1632 1/4" HARDWARE CLOTH 6,400 LF 6.00 38400.00 5.00 32000.00
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0235 6045000000-E SP *(*I"BT)EMPORARY PIPE 150 LF 20.00 3000.00 25.00 3750.00
0236 6069000000-E 1638 STILLING BASINS 1,393 CY 18.00 25074.00 10.00 13930.00
0237 6084000000-E 1660 SEEDING AND MULCHING 224 ACR 820.00 183680.00 1900.00 425600.00
0238 6087000000-E 1660 MOWING 83 ACR 50.00 4150.00 45.00 3735.00
0239 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,100 LB 8.25 17325.00 13.00 27300.00
0240 6093000000-E 1661 FERT FOR REPAIR SEEDING 2.75 TON 725.00 1993.75 1200.00 3300.00
0241 6096000000-E 1662 SEED FOR SUPP SEEDING 5,600 LB 3.00 16800.00 2.80 15680.00
0242 6102000000-E 1664 SODDING 22,050 SY 4.00 88200.00 3.25 71662.50
0243  6105000000-E 1664 WATER 1,083.9 M/G 50.00 54195.00 60.00 65034.00
0244 6108000000-E 1665 FERTILIZER TOPDRESSING 200 TON 300.00 60000.00 275.00 55000.00
0245 6111000000-E SP  IMPERVIOUS DIKE 500 LF 1.00 500.00 25.00 12500.00
0246  6114000000-N SP  SPECIALIZED HAND MOWING 114 HR 30.00 3420.00 25.00 2850.00
0247 6117000000-N 1675 RESPONSE FOR EROS CONTROL 44 EA 100.00 4400.00 100.00 4400.00
0248 6120000000-E SP  CULVERT DIVERSION CHANNEL 6,040 CY 9.50 57380.00 11.00 66440.00
0249 6123000000-E 1670 REFORESTATION 23.1 ACR 1000.00 23100.00 620.00 14322.00
0250 6126000000-E SP STREAMBANK REFORESTATION 1.82 ACR 2000.00 3640.00 4100.00 7462.00
0251 6147000000-E SP  GENERIC EROSION CONTROL ITEM (LF) 492 LF 7.25 3567.00 2.00 984.00

SAFETY FENCE

0252 7060000000-E 1705 SIGNAL CABLE 19,840 LF 1.06 21030.40 1.10 21824.00
0253 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 97 EA 749.07 72659.79 750.00 72750.00
0254 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 971.41 1942.82 875.00 1750.00
0255 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 7 EA 1320.86 9246.02 1350.00 9450.00
0256 7156000000-N SP  VEHIC SIGNAL HD W/ 1 OPT PROG SECT 13 EA 1065.47 13851.11 1100.00 14300.00
0257 7168000000-N SP  VEHIC SIGNAL HD W/ MULT OPT PROG SECT 7 EA 1604.45 11231.15 1650.00 11550.00
0258 7180000000-N 1706 BACKPLATE 10 EA 70.96 709.60 75.00 750.00
0259 7228000000-N SP  RELOC EXT VEHIC SIGNL HD 2 EA 217.73 435.46 220.00 440.00
0260 7252000000-E 1710 MESSENGER CABLE (1/4") 7,740 LF 1.33 10294.20 1.40 10836.00
0261 7264000000-E 1710 MESSENGER CABLE (3/8") 815 LF 7.95 6479.25 8.00 6520.00
0262 7279000000-E 1715 TRACER WIRE 6,025 LF 0.45 2711.25 0.50 3012.50
0263 7288000000-E 1715 TRENCHING (PAVED) 57 LF 11.07 630.99 11.00 627.00
0264 7300000000-E 1715 TRENCHING (UNPAVED) 7,743 LF 4.14 32056.02 4.20 32520.60
0265 7302000000-E SP  DIRDRILL POLY COND 1.25" **** COND 130 LF 18.79 2442.70 19.00 2470.00
0266 7303000000-E SP  DIR DRILL OUT-DUCT CONDUIT, 5" 1,999 LF 21.93 43838.07 22.00 43978.00
0267 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 57 EA 512.91 29235.87 520.00 29640.00
0268 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 35 EA 1079.18 37771.30 1100.00 38500.00
0269 7360000000-N 1720 WOOD POLE 8 EA 905.45 7243.60 910.00 7280.00
0270 7372000000-N 1721 GUY ASSEMBLY 25 EA 270.47 6761.75 275.00 6875.00
0271 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 554.71 1109.42 560.00 1120.00
0272 7420000000-E 1722 2" RISER WITH WEATHERHEAD EA 588.51 2354.04 600.00 2400.00
0273 7432000000-E 1722 2" RISER WITH TUBING 9 EA 793.62 7142.58 800.00 7200.00



APR 17,2002 12:19 PM

TIP NO

U-2107A, U-2107BC

FED AID NO NHS-24(19), STATE FUNDED
WIDENING, PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

ONSLOW
6.269002T, 8.1261402

5.040 MI

10:00AM

APR 16 2002

20/ 22

003

C200419

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

PLT CONSTRUCTION CO., INC.

KINSTON, NC WILSON, NC
0274 7480000000-N 1727 LOOP EMUL DETECT SYSTEM 10 EA 5855.60 58556.00 6000.00 60000.00
0275 7516000000-E 1730 (Cl%l\/IMUNICATIONS CABLE (** FIBER) 14,356 LF 2.03 29142.68 2.10 30147.60
0276 7552000000-N 1731 INTERCONNECT CENTER 7 EA 3741.36 26189.52 3800.00 26600.00
0277 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 7 EA 1851.37 12959.59 1900.00 13300.00
0278 7566000000-N 1733 DELINEATOR MARKER 35 EA 80.80 2828.00 81.00 2835.00
0279 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 2180.62 2180.62 2200.00 2200.00
0280 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 2889.00 2889.00 2900.00 2900.00
0281 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 4044.60 4044.60 4100.00 4100.00
0282 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1733.40 1733.40 1750.00 1750.00
0283 7575000000-N SP  FIBER-OPTIC TRAINING Lump Sum 17334.00 17500.00
0284 7576000000-N 1740 METAL STRAIN SIGNAL POLE 2 EA 9363.75 18727.50 9500.00 19000.00
0285 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 30 EA 6578.75 197362.50 6600.00 198000.00
0286 7590000000-N SP  DBL MAST ARM WITH METAL POLE 2 EA 7236.53 14473.06 7300.00 14600.00
0287 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 34 EA 1663.05 56543.70 1700.00 57800.00
0288 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 2 EA 1080.00 2160.00 1100.00 2200.00
0289 7631000000-N 1744 MAST ARM W/ MTL POLE DES 15 EA 868.10 13021.50 900.00 13500.00
0290 7636000000-N 1745 SIGN FOR SIGNALS 11 EA 215.41 2369.51 220.00 2420.00
0291 7684000000-N 1750 SIGNAL CABINET FOUNDATION 10 EA 2129.14 21291.40 2200.00 22000.00
0292 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 10 EA 12930.75 129307.50 13000.00 130000.00
0293 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 172 EA 106.53 18323.16 110.00 18920.00
0294 7900000000-N 1752 MASTR CONTRLR (NEMA TS-2) 1 EA 9822.60 9822.60 10000.00 10000.00
0295 7936000000-N SP CENTRAL COMPUTER 1 EA 5200.20 5200.20 5200.00 5200.00
0296 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 4622.40 4622.40 4700.00 4700.00
0297 7942000000-N SP  PRINTER 1 EA 2889.00 2889.00 2900.00 2900.00
0298 7948000000-N SP  TRAFFIC SIGNAL REMOVAL 1 EA 1741.82 1741.82 1800.00 1800.00
0299 7960000000-N SP  METAL POLE FOUND REMVL 4 EA 580.61 2322.44 600.00 2400.00
0300 7972000000-N SP  METAL POLE REMOVAL 4 EA 290.30 1161.20 300.00 1200.00
CULVERT ITEMS
0301 8056000000-N 402 REMV EXIST STR it Lump Sum 7800.00 5325.00
(30+11.32-NBC-)
0302 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 16500.00 12975.00
(117+42.12-Y5REV-)
0303 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 36150.00 10975.00
(12+28.500-RPC-)
0304 8126000000-N 414 CULV EXCAV @ **wtiictik Lump Sum 208000.00 38700.00
(14+18.449-RPC-)
0305 8126000000-N 414 CULV EXCAV @ **wtictk Lump Sum 91400.00 13625.00
(28+94.432-LRT-)
0306 8126000000-N 414 CULV EXCAV @ **wtictik Lump Sum 24000.00 15500.00
(30+11.32-NBC-)
0307 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 71400.00 2500.00

(367+00.00-EBC-)



APR 17,2002 12:19 PM ONSLOW
TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI
WIDENING, PAVING & STRUCTURES.
JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

10:00AM

APR 16 2002

003

C200419

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

PLT CONSTRUCTION CO., INC.

KINSTON, NC WILSON, NC

0308 8126000000-N 414 CULV EXCAV @ **wtiotk Lump Sum 76300.00 2500.00
(370+50.00-WBC-)

0309 8133000000-E 414 FND CONDIT MAT, BOX CULV 1,965 TON 35.00 68775.00 20.00 39300.00

0310 8196000000-E 420 CLASS A CONCRETE (CULV) 3,650.8 CY 220.00 803176.00 205.92 751772.74

0311 8245000000-E 425 REINF STEEL (CULVERT) 468,426 LB 0.48 224844.48 0.49 229528.74

0312 8734000000-N SP  ELEC CONDUIT SYS s Lump Sum 5000.00 5000.00
(367+00.00-EBC-)

0313 8734000000-N SP  ELEC CONDUIT SYS s Lump Sum 5000.00 5000.00
(370+50.00-WBC-)
STRUCTURE ITEMS

0314 8091000000-N 410 FND EXCAV B** STA *wrex Lump Sum 14000.00 25300.00
(1, 30+27.297-LLT-)

0315 8091000000-N 410 FND EXCAV B** STA *wkrex Lump Sum 14800.00 25300.00
(1, 30+35.694-LRT-)

0316 8091000000-N 410 FND EXCAV B** STA *wkrex Lump Sum 40000.00 31200.00
(1, 64+80.54-Y2L-)

0317 8091000000-N 410 FND EXCAV B** STA *wrex Lump Sum 40000.00 31200.00
(2, 64+80.54-Y2L-)

0318 8147000000-E 420 REINF CONCRETE DECK SLAB 35,508 SF 17.50 621390.00 17.15 608962.20

0319 8161000000-E 420 GROOVING BRIDGE FLOORS 30,727 SF 0.32 9832.64 0.38 11676.26

0320 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 825.6 CY 335.00 276576.00 394.00 325286.40

0321 8210000000-N 422 BRG APPR SLAB *tiinik Lump Sum 18500.00 22500.00
(30+27.297-LLT-)

0322 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 18300.00 22500.00
(30+35.694-LRT-)

0323 8210000000-N 422 BRG APPR SLAB *tiiiik Lump Sum 29300.00 31000.00
(64+80.54-Y2L-)

0324 8217000000-E 425 REINF STEEL (BRIDGE) 109,114 LB 0.46 50192.44 0.65 70924.10

0325 8238000000-E 425 SPIRAL COL REINF STL BRG 7,482 LB 1.07 8005.74 1.18 8828.76

0326 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1366000.00 1400000.00

0327 8364000000-E 450 HP12X53 PILES 3,290 LF 20.25 66622.50 19.50 64155.00

0328 8384000000-E 450 HP14X73 PILES 7,855 LF 20.50 161027.50 23.10 181450.50

0329 8503000000-E 460 CONCRETE BARRIER RAIL 1,520.5 LF 43.00 65381.50 41.80 63556.90

0330 8531000000-E 462 4" SLOPE PROTECTION 2,734 SY 77.00 210518.00 52.00 142168.00

0331 8650000000-N SP POT BEARINGS Lump Sum 22600.00 27000.00

0332 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 12500.00 11800.00

0333  8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 44000.00 70000.00
CONTRACT TOTAL TOTAL 40190562.45 TOTAL 41789892.15
ROADWAY ITEMS SUB-TOTAL 35462670.65 SUB-TOTAL 37482382.55
CULVERT ITEMS SUB-TOTAL 1638345.48 SUB-TOTAL 1132701.48



APR 17,2002 12:19 PM

ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 22/ 22 003
FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING, PAVING & STRUCTURES.
JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

STRUCTURE ITEMS SUB-TOTAL 3089546.32 SUB-TOTAL 3174808.12

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING CO.
W. C. ENGLISH, INC.
S. T. WOOTEN CORPORATION

BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,
INC.
PLT CONSTRUCTION CO., INC.

A WN P

[$2]

37345812.23
39194236.69
40051421.92
40190562.45

41789892.15



APR 17,2002 12:19 PM

TIP NO W-4433

FED AID NO STATE FUNDED, STP-13(11)
WIDENING, RESURFACING & PAVEMENT MARKINGS.
US-13 FROM THE CUMBERLAND CO LINE TO US-421.

SAMPSON
7.2811138, 8.7328003

9.300 MI

10:00AM 1/1 004

APR 16 2002 C200450

JOHNSON BROTHERS UTILITY &
PAVING CO., INC.

BARNHILL CONTRACTING CO.

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

LILLINGTON, NC TARBORO, NC FAYETTEVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 87752.90 64000.00 30765.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 375 TON 19.50 7312.50 29.65 11118.75 29.00 10875.00
0003  1245000000-E SP  SHOULDER RECONSTRUCTION 18.6 SMI 1250.00 23250.00 1370.00 25482.00 1400.00 26040.00
0004 1491000000-E 610 ASP CONC BASE CRS B25.0C 19,168 TON 26.86 514852.48 28.15 539579.20 29.45 564497.60
0005 1503000000-E 610 ASP CONC INTR CRS 119.0C 24,136 TON 26.42 637673.12 28.45 686669.20 27.35 660119.60
0006 1523000000-E 610 ASP CONC SURF CRS S9.5C 16,389 TON 24.80 406447.20 28.35 464628.15 27.50 450697.50
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,959 TON 152.48 298708.32 139.36 273006.24 165.00 323235.00
0008 1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,066 TON 168.45 179567.70 155.33 165581.78 180.00 191880.00
0009 1880000000-E SP  GENERIC PAVING ITEM (TON) 20 TON 125.00 2500.00 150.00 3000.00 155.00 3100.00

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0010 1880000000-E SP  GENERIC PAVING ITEM (TON) 180 TON 75.00 13500.00 150.00 27000.00 85.00 15300.00

PATCHING EXISTING PAVEMENT  (MILL)
0011 2612000000-E 848 6" CONCRETE DRIVEWAY 25 SY 40.00 1000.00 105.00 2625.00 145.00 3625.00
0012 3030000000-E 862 STL BM GUARDRAIL 2875 LF 8.20 2357.50 9.25 2659.38 8.75 2515.63
0013  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 35.00 175.00 30.00 150.00
0014 3180000000-N 862 (C;BF;)ANCHOR TYPE wmtmies 4 EA 1163.00 4652.00 1100.00 4400.00 920.00 3680.00
0015 3210000000-N 862 GR ANCHOR TYPE CAT-1 2 EA 295.00 590.00 400.00 800.00 350.00 700.00
0016 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 1485.00 8910.00 1400.00 8400.00 1875.00 11250.00
0017 4685000000-E 1205 THERMO PVT MKG LINES 490 98,200 LF 0.35 34370.00 0.35 34370.00 0.35 34370.00
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 60,490 LF 0.55 33269.50 0.55 33269.50 055 33269.50
0019  4697000000-E 1205 THERMO PVT MKG LINE 8120 660 LF 2.00 1320.00 2.00 1320.00 2.00 1320.00
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 24 LF 10.00 240.00 10.00 240.00 10.00 240.00
0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 83 EA 110.00 9130.00 110.00 9130.00 110.00 9130.00
0022 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 820 EA 32.00 26240.00 32.00 26240.00 32.00 26240.00
0023 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 925.00 9250.00 925.00 9250.00 1100.00 11000.00

CONTRACT TOTAL TOTAL 2303068.22 TOTAL 2392944.20 TOTAL 2413999.83

ROADWAY ITEMS SUB-TOTAL 2303068.22  SUB-TOTAL 239294420  SUB-TOTAL 2413999.83

BIDDERS IN ORDER CONTRACT TOTAL

JOHNSON BROTHERS UTILITY & PAVING CO., INC. 1 2303068.22

BARNHILL CONTRACTING CO. 2392944.20

APAC-CAROLINA, INC., CROWELL CONSTRUCTORS DIV.

2413999.83



APR 17,2002 12:19 PM
TIP NO B-3329

FED AID NO BRSTP-43(5)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TOWN CREEK & APPROACHES ON NC-43.

EDGECOMBE

8.1290701

0.118 Ml

10:00AM

APR 16 2002

1/ 4 005

C200500

ATWELL CONSTRUCTION CO., INC.

C. C. MANGUM CONTRACTORS,

SANFORD CONTRACTORS, INC.

LLC
GREENVILLE, NC RALEIGH, NC SANFORD, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 17820.00 27000.00 26000.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 191000.00 220000.00 203500.00
ROADWAY CONSTRUCTION
STRUCTURE ITEMS

0003 8017000000-N SP  CM&R TEMP ACCESS *kksrrrrk Lump Sum 8100.00 5000.00 1.00
(24+68.00-L-)

0004 8035000000-N 402 REMV EXIST STR s Lump Sum 18630.00 20000.00 20000.00
(24+68.00-L-)

0005 8364000000-E 450 HP12X53 PILES 810 LF 32.00 25920.00 20.00 16200.00 20.00 16200.00

0006 8384000000-E 450 HP14X73 PILES 980 LF 35.00 34300.00 35.00 34300.00 28.50 27930.00

0007 8608000000-E 876 PLAIN RIP RAP Il (2-0") 595 TON 26.00 15470.00 30.00 17850.00 31.00 18445.00

0008 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 34000.00 43000.00 58295.00
CONSTRUCTION OF SUBSTRUCTURE

0009  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 154000.00 154000.00 170500.00
CONSTRUCTION OF SUPERSTRUCTURE

0010 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2500.00 3500.00 2600.00
UNCLASSIFIED STRUCTURE EXCAVATION
CONTRACT TOTAL TOTAL 501740.00 TOTAL 540850.00 TOTAL 543471.00
ROADWAY ITEMS SUB-TOTAL 208820.00  SUB-TOTAL 247000.00  SUB-TOTAL 229500.00
STRUCTURE ITEMS SUB-TOTAL 292920.00  SUB-TOTAL 293850.00  SUB-TOTAL 313971.00



APR 17,2002 12:19 PM
TIP NO B-3329

FED AID NO BRSTP-43(5)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TOWN CREEK & APPROACHES ON NC-43.

EDGECOMBE
8.1290701

0.118 Ml

10:00AM 2/ 4 005

APR 16 2002 C200500

R. E. BURNS & SONS CO., INC.

T. A. LOVING COMPANY

S. T. WOOTEN CORPORATION

STATESVILLE, NC GOLDSBORO, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 28000.00 29800.00 30300.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 200000.00 201600.00 220000.00
ROADWAY CONSTRUCTION
STRUCTURE ITEMS

0003 8017000000-N SP  CM&R TEMP ACCESS **hkiiiiik Lump Sum 20000.00 100.00 11250.00
(24+68.00-L-)

0004 8035000000-N 402 REMV EXIST STR #rrees Lump Sum 25400.00 72300.00 30700.00
(24+68.00-L-)

0005 8364000000-E 450 HP12X53 PILES 810 LF 16.00 12960.00 24.35 19723.50 22.50 18225.00

0006 8384000000-E 450 HP14X73 PILES 980 LF 22.00 21560.00 37.50 36750.00 4450 43610.00

0007 8608000000-E 876 PLAIN RIP RAP Il (2-0) 595 TON 0.01 5.95 32.00 19040.00 28.00 16660.00

0008 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 54300.00 41960.00 49650.00
CONSTRUCTION OF SUBSTRUCTURE

0009 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 200000.00 172407.16 183000.00
CONSTRUCTION OF SUPERSTRUCTURE

0010 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2000.00 6142.50 3500.00
UNCLASSIFIED STRUCTURE EXCAVATION
CONTRACT TOTAL TOTAL 564225.95 TOTAL 599823.16 TOTAL 606895.00
ROADWAY ITEMS SUB-TOTAL 228000.00 SUB-TOTAL 231400.00 SUB-TOTAL 250300.00
STRUCTURE ITEMS SUB-TOTAL 336225.95 SUB-TOTAL 368423.16 SUB-TOTAL 356595.00



APR 17,2002 12:19 PM
TIP NO B-3329

FED AID NO BRSTP-43(5)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TOWN CREEK & APPROACHES ON NC-43.

EDGECOMBE
8.1290701

0.118 Ml

10:00AM 3/ 4 005

APR 16 2002 C200500

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8017000000-N SP  CM&R TEMP ACCESS ke
(24+68.00-L-)

0004 8035000000-N 402 REMV EXIST STR #teers
(24+68.00-L-)

0005 8364000000-E 450 HP12X53 PILES

0006 8384000000-E 450 HP14X73 PILES

0007 8608000000-E 876 PLAIN RIP RAP Il (2-0)

0008 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUBSTRUCTURE

0009 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE

0010 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum
Lump Sum

Lump Sum
Lump Sum

810 LF

980 LF

595 TON
Lump Sum

Lump Sum

Lump Sum

30000.00
135000.00

104000.00

50000.00

25.00 20250.00
42.00 41160.00
0.01 5.95
80000.00

148000.00

2500.00

TOTAL 610915.95

SUB-TOTAL 165000.00
SUB-TOTAL 445915.95

21.75
40.00
31.50

TOTAL

SUB-TOTAL
SUB-TOTAL

30900.00
214100.00

42000.00

20000.00

17617.50
39200.00
18742.50
47000.00

185000.00

3175.00

617735.00

245000.00
372735.00

31500.00

240000.00

20000.00

30000.00

23.00 18630.00

40.00 39200.00

36.00 21420.00
40000.00

185000.00

3600.00

TOTAL 629350.00
SUB-TOTAL 271500.00
SUB-TOTAL 357850.00



APR 17,2002 12:19 PM

EDGECOMBE

TIP NO B-3329 8.1290701 10:00AM 4/ 4 005
FED AID NO BRSTP-43(5) 0.118 Ml APR 16 2002 C200500
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TOWN CREEK & APPROACHES ON NC-43.
D. W. LYLE CORPORATION TRADER CONSTRUCTION CO. DELLINGER, INC.
MCKENNEY, VA NEW BERN, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 37195.87 32500.00 25000.00
0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 215537.75 256500.00 195000.00
ROADWAY CONSTRUCTION
STRUCTURE ITEMS
0003 8017000000-N SP  CM&R TEMP ACCESS ###iikonk Lump Sum 12177.08 25000.00 10000.00
(24+68.00-L-)
0004 8035000000-N 402 REMV EXIST STR ¥wrtires Lump Sum 57095.54 35000.00 20000.00
(24+68.00-L-)
0005 8364000000-E 450 HP12X53 PILES 810 LF 27.16 21999.60 35.00 28350.00 25.00 20250.00
0006 8384000000-E 450 HP14X73 PILES 980 LF 51.23 50205.40 45.00 44100.00 35.00 34300.00
0007 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 595 TON 36.72 21848.40 31.40 18683.00 35.00 20825.00
0008 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 47184.50 57000.00 150000.00
CONSTRUCTION OF SUBSTRUCTURE
0009 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 206502.88 196000.00 500000.00
CONSTRUCTION OF SUPERSTRUCTURE
0010 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 4760.07 2500.00 8000.00
UNCLASSIFIED STRUCTURE EXCAVATION
CONTRACT TOTAL TOTAL 674507.09 TOTAL 695633.00 TOTAL 983375.00
ROADWAY ITEMS SUB-TOTAL 252733.62 SUB-TOTAL 289000.00 SUB-TOTAL 220000.00
STRUCTURE ITEMS SUB-TOTAL 421773.47 SUB-TOTAL 406633.00 SUB-TOTAL 763375.00
BIDDERS IN ORDER CONTRACT TOTAL
ATWELL CONSTRUCTION CO., INC. 1 501740.00
C. C. MANGUM CONTRACTORS, LLC 2 540850.00
SANFORD CONTRACTORS, INC. 3 543471.00
R. E. BURNS & SONS CO., INC. 4 564225.95
T. A. LOVING COMPANY 5 599823.16
S. T. WOOTEN CORPORATION 6 606895.00
CROWDER CONSTRUCTION COMPANY 7 610915.95
DANE CONSTRUCTION, INC. 8 617735.00
SMITH-ROWE, INC. 9 629350.00
D. W. LYLE CORPORATION 10 674507.09
TRADER CONSTRUCTION CO. 11 695633.00
DELLINGER, INC. 12 983375.00
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BARNHILL CONTRACTING CO.

THE LANE CONSTRUCTION CORP.

REA CONSTRUCTION COMPANY

TARBORO, NC MERIDEN, CT CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 880000.00 925000.00 1000000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 30000.00 175000.00 250000.00
0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 91000.00 110000.00 91000.00
RAIL RETROFIT
0004 0227000000-E SP  GENERIC GRADING ITEM (ACR) 10 ACR 6000.00 60000.00 2000.00 20000.00 6000.00 60000.00
SAFETY CLEARING
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 26,750 CY 15.00 401250.00 12.00 321000.00 12.50 334375.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 24,450 CY 4.00 97800.00 10.00 244500.00 16.00 391200.00
0008 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 48,250 TON 10.00 482500.00 11.00 530750.00 15.75 759937.50
0009 0106000000-E 230 BORROW EXCAVATION 22,700 CY 3.50 79450.00 0.10 2270.00 12.50 283750.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 50 CY 8.00 400.00 10.00 500.00 25.00 1250.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 160,100 SY 2.50 400250.00 1.00 160100.00 3.25 520325.00
0012 0170000000-E SP REMOVAL OF CONC PVMT SLBS 26,000 SY 13.00 338000.00 26.00 676000.00 13.00 338000.00
0013 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 12.70 12700.00 26.00 26000.00 28.00 28000.00
0014 0196000000-E 270 SOIL STABILIZATION FABRIC 58,650 SY 0.50 29325.00 1.20 70380.00 1.75 102637.50
0015 0318000000-E 300 FNDATION MATL, MINOR STRS 11 TON 22.00 242.00 35.00 385.00 30.00 330.00
0016 0372000000-E 310 18"RCPIPE CULV IlI 72 LF 45.00 3240.00 50.00 3600.00 25.00 1800.00
0017 0384000000-E 310 30"RC PIPE CULV IlI 24 LF 85.00 2040.00 75.00 1800.00 42.00 1008.00
0018 0453000000-E 310 :I'B"'D)IPE END SECTION 1 EA 410.00 410.00 900.00 900.00 300.00 300.00
0019 1011000000-N 500 FINE GRADING Lump Sum 296500.00 280000.00 500000.00
0020 1022000000-E SP  SEALING PVMT CRACKS 30,000 LB 1.95 58500.00 1.50 45000.00 2.00 60000.00
0021 1491000000-E 610 ASP CONC BASE CRS B25.0C 171,150 TON 23.00 3936450.00 23.60 4039140.00 27.00 4621050.00
0022 1503000000-E 610 ASP CONC INTR CRS 119.0C 101,500 TON 23.10 2344650.00 25.00 2537500.00 27.00 2740500.00
0023 1523000000-E 610 ASP CONC SURF CRS S9.5C 21,050 TON 23.20 488360.00 28.00 589400.00 27.00 568350.00
0024 1539000000-E 610 ASP CONC SURF CRS S12.5C 92,500 TON 23.00 2127500.00 24.00 2220000.00 27.00 2497500.00
0025 1560000000-E 620 ASP FOR PLANT MIX PG64-22 12,130 TON 155.00 1880150.00 160.00 1940800.00 145.00 1758850.00
0026 1565000000-E 620 ASP FOR PLANT MIX PG70-22 6,456 TON 165.00 1065240.00 190.00 1226640.00 160.00 1032960.00
0027 1693000000-E 654 ASPHPM PAVEMENT REPAIR 100 TON 110.00 11000.00 100.00 10000.00 180.00 18000.00
0028 1840000000-E 665 MILLED RUMBLE STRIPS 216,600 LF 0.08 17328.00 0.15 32490.00 0.10 21660.00
0029 1891000000-E SP GENERIC PAVING ITEM (SY) 6,560 SY 9.30 61008.00 5.00 32800.00 6.50 42640.00
INCIDENTAL MILLING, CONCRETE PAVEMENT
0030 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 4.40 492.80 15.00 1680.00 45.00 5040.00
0031 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 17.60 1478.40 40.00 3360.00 75.00 6300.00
0032 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 4.50 2250.00 3.00 1500.00 40.00 20000.00
0033 2055000000-E 815 6" SUBDRN Y, T,ORL 15 EA 9.00 135.00 10.00 150.00 65.00 975.00
0034 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 150.00 150.00 120.00 120.00 500.00 500.00
0035 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 11.00 66.00 5.00 30.00 75.00 450.00
0036 2253000000-E 840 PIPE COLLARS 2442 CY 2075.00 5067.15 800.00 1953.60 600.00 1465.20
0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 11 EA 1290.00 14190.00 1000.00 11000.00 1100.00 12100.00
0038 2352000000-N 840 FRAME W/GRATE 840.**** STD 1 EA 230.00 230.00 200.00 200.00 300.00 300.00

(840.22)
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BARNHILL CONTRACTING CO. THE LANE CONSTRUCTION CORP. REA CONSTRUCTION COMPANY
TARBORO, NC MERIDEN, CT CHARLOTTE, NC
0039 2363000000-N 840 EB?G“SE)WIZGRTS 840.%*** STD 10 EA 260.00 2600.00 200.00 2000.00 300.00 3000.00
0040 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 1 EA 680.00 680.00 1200.00 1200.00 400.00 400.00
0041 2451000000-N 840 CONC APRON FOR DROP INLET 75 EA 730.00 54750.00 300.00 22500.00 400.00 30000.00
0042 2549000000-E 846 2'-6"CONC CURB & GUTTER 210 LF 22.35 4693.50 12.00 2520.00 18.00 3780.00
0043 2577000000-E 846 CONC EXPRESSWAY GUTTER 850 LF 15.50 13175.00 15.00 12750.00 19.00 16150.00
0044 2752000000-E SP GENERIC PAVING ITEM (LF) 420 LF 14.85 6237.00 5.00 2100.00 68.00 28560.00
REMOVE & RESET SINGLE FACED CONCRETE BARRIER
0045 3030000000-E 862 STL BM GUARDRAIL 12,975 LF 9.00 116775.00 10.00 129750.00 9.00 116775.00
0046 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 30.00 300.00 50.00 500.00 30.00 300.00
0047 3210000000-N 862 GR ANCHOR TYPE CAT-1 20 EA 350.00 7000.00 40.00 800.00 350.00 7000.00
0048 3270000000-N SP GR ANCHOR TYPE 350 23 EA 1700.00 39100.00 1600.00 36800.00 1700.00 39100.00
0049 3285000000-N SP GR ANCHOR TYPE M-350 13 EA 1650.00 21450.00 1600.00 20800.00 1650.00 21450.00
0050 3345000000-E 864 REMOVE & RESET GUARDRAIL 22,150 LF 5.00 110750.00 5.00 110750.00 5.00 110750.00
0051 3360000000-E 863 REMOVE EXISTING GUARDRAIL 14,225 LF 1.00 14225.00 1.00 14225.00 1.00 14225.00
0052 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 1,000 LF 3.50 3500.00 5.00 5000.00 3.50 3500.00
REMOVE & RESET CABLE GUIDERAIL
0053 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 2,000 LF 1.80 3600.00 2.00 4000.00 2.75 5500.00
0054 3509000000-E 866 4" TIMBER POSTS 7-6"LONG 120 EA 14.00 1680.00 20.00 2400.00 16.00 1920.00
0055 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 16 EA 28.00 448.00 40.00 640.00 32.00 512.00
0056 3649000000-E 876 PLAIN RIP RAP, CLASS B 5 TON 60.00 300.00 50.00 250.00 65.00 325.00
0057 3656000000-E 876 FILTER FABRIC FOR DRAINGE 14 SY 5.00 70.00 5.00 70.00 5.00 70.00
0058 4048000000-E 902 REINF CL A CONC FOOTINGS 38 CY 550.00 20900.00 600.00 22800.00 550.00 20900.00
0059 4054000000-E 902 PLN CL A CONC FOOTINGS 11 CY 550.00 6050.00 550.00 6050.00 550.00 6050.00
0060 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 38,103 LB 2.25 85731.75 2.25 85731.75 2.25 85731.75
0061 4066000000-E 903 SIMPLE STL BM SUPPORTS 5,156 LB 1.55 7991.80 2.25 11601.00 1.55 7991.80
0062 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 3,924 LF 6.15 24132.60 4.00 15696.00 6.15 24132.60
0063 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 24 EA 35.00 840.00 27.00 648.00 35.00 840.00
0064 4096000000-N 904 SIGN ERECTION, TYPE D 39 EA 73.00 2847.00 90.00 3510.00 73.00 2847.00
0065 4102000000-N 904 SIGN ERECTION, TYPE E 115 EA 63.00 7245.00 75.00 8625.00 63.00 7245.00
0066 4108000000-N 904 SIGN ERECTION, TYPE F 36 EA 100.00 3600.00 80.00 2880.00 100.00 3600.00
0067 4110000000-N 904 ;SAI)GN ERECTION, TYPE *** (GRD MTD) 45 EA 450.00 20250.00 400.00 18000.00 450.00 20250.00
0068 4110000000-N 904 ?é)GN ERECTION, TYPE *** (GRD MTD) 44 EA 225.00 9900.00 200.00 8800.00 225.00 9900.00
0069 4114000000-N 904 SIGN ERECTION, MILEMARKERS 24 EA 26.00 624.00 25.00 600.00 26.00 624.00
0070 4129000000-N 906 ESLOCATE SIGN, TYPE **x** 7 EA 525.00 3675.00 200.00 1400.00 525.00 3675.00
0071 4129000000-N 906 ?B%LOCATE SIGN, TYPE **x** 9 EA 265.00 2385.00 200.00 1800.00 265.00 2385.00
0072 4129000000-N 906 ?DE)LOCATE SIGN, TYPE *#x** 7 EA 135.00 945.00 200.00 1400.00 135.00 945.00
0073 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 10450.00 20900.00 5000.00 10000.00 10450.00 20900.00

INSTALL LED OPEN/CLOSED SIGN
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BARNHILL CONTRACTING CO. THE LANE CONSTRUCTION CORP. REA CONSTRUCTION COMPANY
TARBORO, NC MERIDEN, CT CHARLOTTE, NC
0074 4360000000-N SP  GENERIC SIGNING ITEM (EA) 2 EA 150.00 300.00 1000.00 2000.00 150.00 300.00
REMOVE & DISPOSE OF EXISTING OPEN/CLOSED SIGN
0075 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 8400.00 25000.00 8400.00
INSTALLATION OF VOLUME MONIT- ORING STATION
0076 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 3000.00 12000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0077 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18600.00 6000.00 18600.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0078 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19100.00 6000.00 19100.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C1"
0079 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23800.00 8000.00 23800.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C2"
0080 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 28900.00 60000.00 28900.00
OVERHEAD SIGN ASSEMBLY "A"
0081 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 47100.00 80000.00 47100.00
OVERHEAD SIGN ASSEMBLY "B"
0082 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 119000.00 150000.00 119000.00
OVERHEAD SIGN ASSEMBLY "C"
0083 4400000000-E 1110 WORK ZONE SIGNS (STAT) 3,972 SF 9.20 36542.40 12.00 47664.00 7.50 29790.00
0084 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 1,724 SF 19.50 33618.00 9.00 15516.00 10.50 18102.00
0085 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 44 SF 4.70 206.80 8.00 352.00 23.00 1012.00
0086 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 2500.00 10000.00 6000.00 24000.00 5500.00 22000.00
0087 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 8 EA 12000.00 96000.00 25000.00 200000.00 23000.00 184000.00
0088  4425000000-N 1125 WARNING FLAG SETS 10 EA 25.00 250.00 25.00 250.00 265.00 2650.00
0089  4430000000-N 1130 DRUMS 932 EA 57.00 53124.00 55.00 51260.00 55.00 51260.00
0090 4445000000-E 1145 BARRICADES (TYPE IIl) 40 LF 12.00 480.00 20.00 800.00 55.00 2200.00
0091 4450000000-N 1150 FLAGGER 100 HR 20.00 2000.00 15.00 1500.00 15.00 1500.00
0092  4460000000-N 1155 WARNING LIGHTS (TYPE B) 14 EA 160.00 2240.00 1500.00 21000.00 200.00 2800.00
0093  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 5000.00 20000.00 14000.00 56000.00 8500.00 34000.00
0094 4470000000-N 1160 RESET CRASH CUSHION 26 EA 195.00 5070.00 2000.00 52000.00 900.00 23400.00
0095  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 5000.00 20000.00 30000.00 120000.00 25000.00 100000.00
0096 4510000000-N SP POLICE 1,000 HR 20.00 20000.00 35.00 35000.00 55.00 55000.00
0097 4580000000-E SP RESET MOVBLE CONCRETE BARRIER 31,250 LF 3.65 114062.50 5.00 156250.00 4.35 135937.50
0098 4590000000-E SP  GENERIC TRAFFIC CONTROL ITEM (LF) 5,000 LF 8.75 43750.00 14.00 70000.00 14.00 70000.00
MOVABLE CONCRETE BARRIER - DEPARTMENT
FURNISHED
0099 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 14400.00 14400.00 5000.00 5000.00 35000.00 35000.00
TRANSFER & TRANSPORT VEHICLE FOR MOV- ABLE
CONC BARRIER - DEPARTMENTFURNISHED
0100 4620000000-E 1205 REM TAPE PVMT MRKINGS 6" 183,913 LF 1.20 220695.60 1.30 239086.90 1.20 220695.60
0101 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,504 EA 4.00 10016.00 5.00 12520.00 4.00 10016.00
0102 4688000000-E 1205 6"WIDE THERMO 90 MILS 247,572 LF 0.58 143591.76 0.60 148543.20 0.58 143591.76
0103  4690000000-E 1205 6"WIDE THERMO 120 MILS 28,299 LF 0.68 19243.32 0.80 22639.20 0.68 19243.32
0104 4695000000-E 1205 8"WIDE THERMO 90 MILS 75 LF 1.00 75.00 0.75 56.25 1.00 75.00
0105 4700000000-E 1205 12"WIDE THERMO 90 MILS 4,990 LF 1.16 5788.40 2.00 9980.00 1.16 5788.40

0106 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 19 EA 100.00 1900.00 75.00 1425.00 100.00 1900.00
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0107 4775000000-E 1205 6" COLD APPL PLSTIC LINES 2,235 LF 1.30 2905.50 2.00 4470.00 1.30 2905.50
0108 4815000000-E 1205 PAINT PVMT MARKINGS 6" 1,418,302 LF 0.25 354575.50 0.20 283660.40 0.25 354575.50
0109 4825000000-E 1205 PAINT PVMT MARKINGS 12" 29,940 LF 0.40 11976.00 0.50 14970.00 0.40 11976.00
0110 4845000000-N 1205 PAINT PVT MKG SYMBOL 38 EA 40.00 1520.00 80.00 3040.00 40.00 1520.00
0111 4855000000-E 1205 LINE REMOVAL 6" WIDE 213,240 LF 0.40 85296.00 0.50 106620.00 0.40 85296.00
0112 4860000000-E 1205 LINE REMOVAL 8" WIDE 5400 LF 0.80 4320.00 0.75 4050.00 0.80 4320.00
0113 4865000000-E 1205 LINE REMOVAL 12" WIDE 1,000 LF 1.20 1200.00 1.00 1000.00 1.20 1200.00
0114 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 45.00 180.00 45.00 180.00 45.00 180.00
0115 4900000000-N 1252 PERM RAISED PVMT MARKERS 18 EA 10.00 180.00 10.00 180.00 10.00 180.00
0116 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,916 EA 28.00 53648.00 35.00 67060.00 28.00 53648.00
0117 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 157 EA 25.25 3964.25 30.00 4710.00 35.00 5495.00
0118 4940000000-N 1267 FLEX DELINATR (YELLOW) 43 EA 25.25 1085.75 30.00 1290.00 35.00 1505.00
0119 4945000000-N 1267 FLEX DELINATR (CRY & RED) 15 EA 27.25 408.75 30.00 450.00 35.00 525.00
0120 4950000000-N 1267 FLEX DELINATR (YEL & RED) 15 EA 27.25 408.75 30.00 450.00 35.00 525.00
0121 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 15000.00 25000.00 400000.00
0122 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 3 EA 1700.00 5100.00 1200.00 3600.00 1700.00 5100.00
RELOCATE LIGHT STANDARD
0123 6000000000-E 1605 TEMPORARY SILT FENCE 650 LF 3.35 2177.50 1.60 1040.00 8.25 5362.50
0124 6006000000-E 1610 EROS CONTRL STONE CL A 100 TON 32.00 3200.00 30.00 3000.00 35.00 3500.00
0125 6009000000-E 1610 EROS CONTRL STONE CL B 640 TON 32.00 20480.00 30.00 19200.00 35.00 22400.00
0126  6012000000-E 1610 SEDIMENT CONTROL STONE 690 TON 20.00 13800.00 20.00 13800.00 35.00 24150.00
0127 6015000000-E 1615 TEMPORARY MULCHING 42 ACR 325.00 13650.00 800.00 33600.00 300.00 12600.00
0128 6018000000-E 1620 SEED FOR TEMP SEEDING 1,550 LB 3.00 4650.00 1.50 2325.00 2.00 3100.00
0129 6021000000-E 1620 FERT FOR TEMP SEEDING 6.25 TON 355.60 2222.50 300.00 1875.00 280.00 1750.00
0130 6030000000-E 1630 SILT EXCAVATION 1,500 CY 2.00 3000.00 5.00 7500.00 26.00 39000.00
0131 6033000000-E 1631 SYNTHETIC ROVING 10,000 SY 1.30 13000.00 2.00 20000.00 1.25 12500.00
0132  6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 1.30 6500.00 2.00 10000.00 1.20 6000.00
0133  6042000000-E 1632 1/4" HARDWARE CLOTH 1,750 LF 4.70 8225.00 2.00 3500.00 9.00 15750.00
0134 6072000000-E 1650 WOODED AREA CLEANUP 10 ACR 1200.00 12000.00 6000.00 60000.00 3500.00 35000.00
0135 6084000000-E 1660 SEEDING AND MULCHING 42 ACR 882.90 37081.80 1000.00 42000.00 910.00 38220.00
0136  6087000000-E 1660 MOWING 25 ACR 60.75 1518.75 50.00 1250.00 35.00 875.00
0137 6090000000-E 1661 SEED FOR REPAIR SEEDING 500 LB 5.80 2900.00 12.00 6000.00 7.50 3750.00
0138 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 700.00 525.00 1000.00 750.00 550.00 412.50
0139 6096000000-E 1662 SEED FOR SUPP SEEDING 1,050 LB 3.20 3360.00 4.00 4200.00 5.00 5250.00
0140 6108000000-E 1665 FERTILIZER TOPDRESSING 31.5 TON 350.00 11025.00 600.00 18900.00 290.00 9135.00
0141 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 30.00 60.00 40.00 80.00 35.00 70.00
0142 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 150.00 1200.00 100.00 800.00 1.00 8.00
0143  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1700.00 6800.00 4000.00 16000.00 1700.00 6800.00
INTERCONNECT CENTER
0144 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 450.00 4500.00 500.00 5000.00 450.00 4500.00

OVER-SIZED BULL BOX
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0145 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1700.00 6800.00 2500.00 10000.00 1700.00 6800.00
SMFO TRANSCEIVER

0146 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 415.00 2000.00 415.00
MODIFY CONDUIT ON BRIDGE

0147 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,800 LF 2.50 7000.00 3.00 8400.00 2.50 7000.00
12 FIBER SMFO CABLE

0148 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 100 LF 16.00 1600.00 20.00 2000.00 16.00 1600.00
CONDUIT, 2", BORED & JACKED

0149 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 50 LF 8.50 425.00 10.00 500.00 8.50 425.00
CONDUIT, 2", TRENCHED

0150 8990000000-N SP  CONTRACT TIME 10,000 DOL 523.00 5230000.00 523.00 5230000.00 523.00 5230000.00
CONTRACT TOTAL TOTAL 22948840.83 TOTAL 24485838.30 TOTAL 26566372.93
ROADWAY ITEMS SUB-TOTAL 22948840.83 SUB-TOTAL 24485838.30 SUB-TOTAL 26566372.93



APR 17,2002 12:19 PM
TIP NO 1-3102A

FED AID NO IMS-95-3(73)143
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.
1-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

HALIFAX, NASH
8.1321202

10.246 MI

10:00AM

APR 16 2002

006

C200429

ROSE BROTHERS PAVING CO.,

INC.
AHOSKIE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1480000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 500000.00
0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 91000.00
RAIL RETROFIT
0004 0227000000-E SP GENERIC GRADING ITEM (ACR) 10 ACR 10000.00 100000.00
SAFETY CLEARING
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 26,750 CY 8.00 214000.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 24,450 CY 10.00 244500.00
0008 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 48,250 TON 13.00 627250.00
0009 0106000000-E 230 BORROW EXCAVATION 22,700 CY 8.00 181600.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 50 CY 14.00 700.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 160,100 SY 5.00 800500.00
0012 0170000000-E SP REMOVAL OF CONC PVMT SLBS 26,000 SY 8.50 221000.00
0013 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 12.00 12000.00
0014 0196000000-E 270 SOIL STABILIZATION FABRIC 58,650 SY 3.00 175950.00
0015 0318000000-E 300 FNDATION MATL, MINOR STRS 11 TON 25.00 275.00
0016 0372000000-E 310 18"RC PIPE CULV Il 72 LF 40.00 2880.00
0017 0384000000-E 310 30" RC PIPE CULV llI 24 LF 60.00 1440.00
0018 0453000000-E 310 *(*Z"ng?)IPE END SECTION 1 EA 400.00 400.00
0019 1011000000-N 500 FINE GRADING Lump Sum 800000.00
0020 1022000000-E SP  SEALING PVMT CRACKS 30,000 LB 3.50 105000.00
0021 1491000000-E 610 ASP CONC BASE CRS B25.0C 171,150 TON 28.42 4864083.00
0022 1503000000-E 610 ASP CONC INTR CRS 119.0C 101,500 TON 28.84 2927260.00
0023 1523000000-E 610 ASP CONC SURF CRS S9.5C 21,050 TON 29.25 615712.50
0024 1539000000-E 610 ASP CONC SURF CRS S12.5C 92,500 TON 29.23 2703775.00
0025 1560000000-E 620 ASP FOR PLANT MIX PG64-22 12,130 TON 170.00 2062100.00
0026 1565000000-E 620 ASP FOR PLANT MIX PG70-22 6,456 TON 185.00 1194360.00
0027 1693000000-E 654 ASPH PM PAVEMENT REPAIR 100 TON 210.00 21000.00
0028 1840000000-E 665 MILLED RUMBLE STRIPS 216,600 LF 0.13 28158.00
0029 1891000000-E SP GENERIC PAVING ITEM (SY) 6,560 SY 20.00 131200.00
INCIDENTAL MILLING, CONCRETE PAVEMENT
0030 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 12.00 1344.00
0031 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 45.00 3780.00
0032 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 8.00 4000.00
0033 2055000000-E 815 6" SUBDRN Y,T,ORL 15 EA 30.00 450.00
0034 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 250.00 250.00
0035 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 20.00 120.00
0036 2253000000-E 840 PIPE COLLARS 2442 CY 1000.00 2442.00
0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 11 EA 2000.00 22000.00
0038 2352000000-N 840 FRAME W/GRATE 840.***** STD 1 EA 500.00 500.00

(840.22)



APR 17,2002 12:19 PM

TIP NO

1-3102A

FED AID NO IMS-95-3(73)143
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

1-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

HALIFAX, NASH
8.1321202

10.246 MI

10:00AM

APR 16 2002

006

C200429

ROSE BROTHERS PAVING CO.,

INC.

AHOSKIE, NC

0039 2363000000-N 840 fgigl\gg)W/ZGRTS 840.**++* STD 10 EA 500.00 5000.00
0040 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 1 EA 1000.00 1000.00
0041 2451000000-N 840 CONC APRON FOR DROP INLET 75 EA 650.00 48750.00
0042 2549000000-E 846 2'-6"CONC CURB & GUTTER 210 LF 20.00 4200.00
0043 2577000000-E 846 CONC EXPRESSWAY GUTTER 850 LF 20.00 17000.00
0044 2752000000-E SP GENERIC PAVING ITEM (LF) 420 LF 30.00 12600.00

REMOVE & RESET SINGLE FACED CONCRETE BARRIER
0045 3030000000-E 862 STL BM GUARDRAIL 12,975 LF 9.90 128452.50
0046 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 33.00 330.00
0047 3210000000-N 862 GR ANCHOR TYPE CAT-1 20 EA 385.00 7700.00
0048 3270000000-N SP GR ANCHOR TYPE 350 23 EA 1870.00 43010.00
0049 3285000000-N SP GR ANCHOR TYPE M-350 13 EA 1815.00 23595.00
0050 3345000000-E 864 REMOVE & RESET GUARDRAIL 22,150 LF 5.50 121825.00
0051 3360000000-E 863 REMOVE EXISTING GUARDRAIL 14,225 LF 1.10 15647.50
0052 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 1,000 LF 3.85 3850.00
REMOVE & RESET CABLE GUIDERAIL

0053 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 2,000 LF 2.00 4000.00
0054 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 120 EA 15.40 1848.00
0055 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 16 EA 31.00 496.00
0056 3649000000-E 876 PLAIN RIP RAP, CLASS B 5 TON 68.00 340.00
0057 3656000000-E 876 FILTER FABRIC FOR DRAINGE 14 SY 3.00 42.00
0058 4048000000-E 902 REINF CL A CONC FOOTINGS 38 CY 605.00 22990.00
0059 4054000000-E 902 PLN CL A CONC FOOTINGS 11 CY 605.00 6655.00
0060 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 38,103 LB 2.48 94495.44
0061 4066000000-E 903 SIMPLE STL BM SUPPORTS 5,156 LB 1.70 8765.20
0062 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 3,924 LF 6.77 26565.48
0063 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 24 EA 38.50 924.00
0064 4096000000-N 904 SIGN ERECTION, TYPED 39 EA 80.30 3131.70
0065 4102000000-N 904 SIGN ERECTION, TYPE E 115 EA 69.30 7969.50
0066 4108000000-N 904 SIGN ERECTION, TYPE F 36 EA 110.00 3960.00
0067 4110000000-N 904 ;SAI)GN ERECTION, TYPE *** (GRD MTD) 45 EA 495.00 22275.00
0068 4110000000-N 904 ;Sé)GN ERECTION, TYPE *** (GRD MTD) 44 EA 248.00 10912.00
0069 4114000000-N 904 SIGN ERECTION, MILEMARKERS 24 EA 29.00 696.00
0070 4129000000-N 906 ELSLOCATE SIGN, TYPE ***xx 7 EA 577.00 4039.00
0071 4129000000-N 906 ?B%LOCATE SIGN, TYPE ***** 9 EA 292.00 2628.00
0072 4129000000-N 906 ?DE)LOCATE SIGN, TYPE ***xx 7 EA 149.00 1043.00
0073 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 11495.00 22990.00

INSTALL LED OPEN/CLOSED SIGN
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PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

1-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

HALIFAX, NASH
8.1321202

10.246 MI

10:00AM

APR 16 2002

006

C200429

ROSE BROTHERS PAVING CO.,

INC.
AHOSKIE, NC
0074 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 165.00 330.00
REMOVE & DISPOSE OF EXISTING OPEN/CLOSED SIGN
0075 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 9245.00
INSTALLATION OF VOLUME MONIT- ORING STATION
0076 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1320.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0077 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20460.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0078 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 21010.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C1"
0079 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 26180.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C2"
0080 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 31790.00
OVERHEAD SIGN ASSEMBLY "A"
0081 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 51810.00
OVERHEAD SIGN ASSEMBLY "B"
0082 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 130900.00
OVERHEAD SIGN ASSEMBLY "C"
0083  4400000000-E 1110 WORK ZONE SIGNS (STAT) 3,972 SF 18.00 71496.00
0084 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 1,724 SF 15.00 25860.00
0085 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 44 SF 22.00 968.00
0086 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 12000.00 48000.00
0087 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 8 EA 28000.00 224000.00
0088 4425000000-N 1125 WARNING FLAG SETS 10 EA 20.00 200.00
0089 4430000000-N 1130 DRUMS 932 EA 80.00 74560.00
0090 4445000000-E 1145 BARRICADES (TYPE Ill) 40 LF 38.00 1520.00
0091 4450000000-N 1150 FLAGGER 100 HR 30.00 3000.00
0092 4460000000-N 1155 WARNING LIGHTS (TYPE B) 14 EA 500.00 7000.00
0093 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 15000.00 60000.00
0094 4470000000-N 1160 RESET CRASH CUSHION 26 EA 2600.00 67600.00
0095 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 20000.00 80000.00
0096 4510000000-N SP POLICE 1,000 HR 40.00 40000.00
0097 4580000000-E SP RESET MOVBLE CONCRETE BARRIER 31,250 LF 4.50 140625.00
0098 4590000000-E SP GENERIC TRAFFIC CONTROL ITEM (LF) 5,000 LF 14.00 70000.00
MOVABLE CONCRETE BARRIER - DEPARTMENT
FURNISHED
0099 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 80000.00 80000.00
TRANSFER & TRANSPORT VEHICLE FOR MOV- ABLE
CONC BARRIER - DEPARTMENTFURNISHED
0100 4620000000-E 1205 REM TAPE PVMT MRKINGS 6" 183,913 LF 1.05 193108.65
0101 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,504 EA 5.50 13772.00
0102 4688000000-E 1205 6"WIDE THERMO 90 MILS 247,572 LF 0.65 160921.80
0103 4690000000-E 1205 6"WIDE THERMO 120 MILS 28,299 LF 0.65 18394.35
0104 4695000000-E 1205 8"WIDE THERMO 90 MILS 75 LF 2.20 165.00
0105 4700000000-E 1205 12"WIDE THERMO 90 MILS 4,990 LF 3.30 16467.00
0106 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 19 EA 110.00 2090.00
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ROSE BROTHERS PAVING CO.,

INC.

AHOSKIE, NC

0107 4775000000-E 1205 6" COLD APPL PLSTIC LINES 2,235 LF 2.20 4917.00
0108 4815000000-E 1205 PAINT PVMT MARKINGS 6" 1,418,302 LF 0.32 453856.64
0109 4825000000-E 1205 PAINT PVMT MARKINGS 12" 29,940 LF 0.39 11676.60
0110 4845000000-N 1205 PAINT PVT MKG SYMBOL 38 EA 38.50 1463.00
0111 4855000000-E 1205 LINE REMOVAL 6" WIDE 213,240 LF 0.55 117282.00
0112 4860000000-E 1205 LINE REMOVAL 8" WIDE 5,400 LF 0.83 4482.00
0113 4865000000-E 1205 LINE REMOVAL 12" WIDE 1,000 LF 2.20 2200.00
0114 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 38.50 154.00
0115 4900000000-N 1252 PERM RAISED PVMT MARKERS 18 EA 5.50 99.00
0116 4905000000-N 1253 SNOWPLB RAISED PVYMT MRKER 1,916 EA 30.50 58438.00
0117 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 157 EA 40.00 6280.00
0118 4940000000-N 1267 FLEX DELINATR (YELLOW) 43 EA 40.00 1720.00
0119 4945000000-N 1267 FLEX DELINATR (CRY & RED) 15 EA 30.00 450.00
0120 4950000000-N 1267 FLEX DELINATR (YEL & RED) 15 EA 30.00 450.00
0121 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 600000.00
0122 5270000000-N SP GENERIC LIGHTING ITEM (EA) 3 EA 1870.00 5610.00

RELOCATE LIGHT STANDARD
0123 6000000000-E 1605 TEMPORARY SILT FENCE 650 LF 2.60 1690.00
0124 6006000000-E 1610 EROS CONTRL STONE CL A 100 TON 40.00 4000.00
0125 6009000000-E 1610 EROS CONTRL STONE CL B 640 TON 40.00 25600.00
0126 6012000000-E 1610 SEDIMENT CONTROL STONE 690 TON 40.00 27600.00
0127 6015000000-E 1615 TEMPORARY MULCHING 42 ACR 440.00 18480.00
0128 6018000000-E 1620 SEED FOR TEMP SEEDING 1,550 LB 4.40 6820.00
0129 6021000000-E 1620 FERT FOR TEMP SEEDING 6.25 TON 330.00 2062.50
0130 6030000000-E 1630 SILT EXCAVATION 1,500 CY 8.00 12000.00
0131 6033000000-E 1631 SYNTHETIC ROVING 10,000 SY 2.25 22500.00
0132 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 1.45 7250.00
0133 6042000000-E 1632 1/4" HARDWARE CLOTH 1,750 LF 3.50 6125.00
0134 6072000000-E 1650 WOODED AREA CLEANUP 10 ACR 1540.00 15400.00
0135 6084000000-E 1660 SEEDING AND MULCHING 42 ACR 1232.00 51744.00
0136 6087000000-E 1660 MOWING 25 ACR 38.50 962.50
0137 6090000000-E 1661 SEED FOR REPAIR SEEDING 500 LB 5.40 2700.00
0138 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 440.00 330.00
0139 6096000000-E 1662 SEED FOR SUPP SEEDING 1,050 LB 2.75 2887.50
0140 6108000000-E 1665 FERTILIZER TOPDRESSING 31.5 TON 330.00 10395.00
0141 6114000000-N SP SPECIALIZED HAND MOWING 2 HR 55.00 110.00
0142 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 110.00 880.00
0143 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 1870.00 7480.00
INTERCONNECT CENTER

0144 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 495.00 4950.00

OVER-SIZED BULL BOX
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ROSE BROTHERS PAVING CO.,

INC.
AHOSKIE, NC

0145 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 1870.00 7480.00
SMFO TRANSCEIVER

0146 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 457.00
MODIFY CONDUIT ON BRIDGE

0147 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,800 LF 2.75 7700.00
12 FIBER SMFO CABLE

0148 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 100 LF 17.60 1760.00
CONDUIT, 2", BORED & JACKED

0149 7990000000-E SP GENERIC SIGNAL ITEM (LF) 50 LE 935 467.50
CONDUIT, 2", TRENCHED

0150 8990000000-N SP CONTRACT TIME 10,000 DOL 570.00 5700000.00
CONTRACT TOTAL TOTAL 29732456.86
ROADWAY ITEMS SUB-TOTAL 29732456.86
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO. 1 22948840.83
THE LANE CONSTRUCTION CORP. 2 24485838.30
REA CONSTRUCTION COMPANY 3 26566372.93
ROSE BROTHERS PAVING CO., INC. 4 29732456.86
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TIP NO B-2967

FED AID NO BRZ-1252(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252.

EDGECOMBE
8.2290801

0.502 Ml

10:00AM

APR 16 2002

1/ 13 007

C200304

DELLINGER, INC.

DANE CONSTRUCTION, INC.

SMITH-ROWE, INC.

MONROE, NC MOORESVILLE, NC MOUNT AIRY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 65000.00 105750.00 106000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 25000.00 27000.00 20000.00
0003 0029000000-N SP  REINF BRG APPR s Lump Sum 13000.00 9500.00 9500.00
(30+94.00)
0004 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 3.50 2450.00 3.50 2450.00 3.50 2450.00
0005 0063000000-N SP  GRADING Lump Sum 120000.00 145000.00 95000.00
0006 0106000000-E 230 BORROW EXCAVATION 57,300 CY 475 272175.00 475 272175.00 475 272175.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 83 CY 5.80 481.40 5.80 481.40 5.80 481.40
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 475 2375.00 475 2375.00 475 2375.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 1.00 500.00 1.00 500.00 1.00 500.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 73 TON 20.00 1460.00 20.00 1460.00 20.00 1460.00
0011 0342000000-E 310 z;’;_)%IDE DRAIN PIPE 60 LF 24.00 1440.00 24.00 1440.00 24.00 1440.00
0012 0366000000-E 310 15"RCPIPE CULV Ill 28 LF 24.00 672.00 24.00 672.00 24.00 672.00
0013 0396000000-E 310 42"RCPIPE CULV Il 80 LF 63.00 5040.00 63.00 5040.00 63.00 5040.00
0014 0582000000-E 310 15" CS PIPE CULV 0.064" 208 LF 20.00 4160.00 20.00 4160.00 20.00 4160.00
0015 0636000000-E 310 (150% EEE-?W weet THICK 4 EA 162.00 648.00 162.00 648.00 162.00 648.00
0016 0708000000-E 310 15"BCCSP B0.064" 280 LF 24.00 6720.00 24.00 6720.00 24.00 6720.00
0017 0806000000-E 310 15"BCCSELB B 0.064" 8 EA 150.00 1200.00 150.00 1200.00 150.00 1200.00
0018 0995000000-E 340 PIPE REMOVAL 24 LF 6.50 156.00 6.50 156.00 6.50 156.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 178 TON 14.25 2536.50 14.25 2536.50 14.25 2536.50
0020 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 15.00 1500.00 15.00 1500.00 15.00 1500.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.08 790 TON 38.00 30020.00 35.00 27650.00 35.00 27650.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.08 682 TON 38.00 25916.00 35.00 23870.00 35.00 23870.00
0023 1519000000-E 610 ASP CONC SURF CRS S9.5B 875 TON 38.00 33250.00 35.00 30625.00 35.00 30625.00
0024 1560000000-E 620 ASP FOR PLANT MIX PG64-22 123 TON 160.00 19680.00 155.00 19065.00 155.00 19065.00
0025 2000000000-N 806 RIGHT OF WAY MARKERS 29 EA 200.00 5800.00 150.00 4350.00 100.00 2900.00
0026 2209000000-E 838 ENDWALLS 5 cy 700.00 3500.00 650.00 3250.00 640.00 3200.00
0027 2253000000-E 840 PIPE COLLARS 1 cy 550.00 550.00 500.00 500.00 500.00 500.00
0028 2264000000-E 840 PIPE PLUGS 1 cy 550.00 550.00 500.00 500.00 500.00 500.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1650.00 6600.00 1595.00 6380.00 1595.00 6380.00
0030  2363000000-N 840 (Fs%'\gg)W/ZGRT S 840.7++ STD 4 EA 500.00 2000.00 375.00 1500.00 375.00 1500.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 470 LF 22.00 10340.00 19.50 9165.00 19.50 9165.00
0032 3030000000-E 862 STL BM GUARDRAIL 625 LF 10.00 6250.00 8.75 5468.75 8.75 5468.75
0033  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 30.00 150.00 30.00 150.00
0034 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1000.00 4000.00 875.00 3500.00 875.00 3500.00
0035  3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1575.00 6300.00 1575.00 6300.00
0036 3649000000-E 876 PLAIN RIP RAP, CLASS B 7 TON 45.00 315.00 45.00 315.00 45.00 315.00
0037 3656000000-E 876 FILTER FABRIC FOR DRAINGE 605 SY 1.10 665.50 1.10 665.50 1.10 665.50
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF 7.00 364.00 9.00 468.00 12.00 624.00
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FED AID NO BRZ-1252(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252.

EDGECOMBE
8.2290801

0.502 Ml

10:00AM

APR 16 2002

2/ 13 007

C200304

DELLINGER, INC.

DANE CONSTRUCTION, INC.

SMITH-ROWE, INC.

MONROE, NC MOORESVILLE, NC MOUNT AIRY, NC
0039 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 3.75 360.00 4.75 456.00 24.00 2304.00
0040 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 4.00 80.00 4.50 90.00 8.00 160.00
0041 4425000000-N 1125 WARNING FLAG SETS 2 EA 13.00 26.00 16.00 32.00 18.00 36.00
0042 4430000000-N 1130 DRUMS 30 EA 34.00 1020.00 100.00 3000.00 50.00 1500.00
0043 4435000000-N 1135 CONES 30 EA 10.00 300.00 11.75 352.50 20.00 600.00
0044 4445000000-E 1145 BARRICADES (TYPE IlI) 50 LF 10.00 500.00 8.45 422.50 16.00 800.00
0045 4450000000-N 1150 FLAGGER 160 HR 18.00 2880.00 12.00 1920.00 15.00 2400.00
0046 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 120.00 480.00 250.00 1000.00 110.00 440.00
0047 4650000000-N 1251 TEMP RAISED PVMT MRKS 35 EA 10.00 350.00 5.00 175.00 5.00 175.00
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,300 LF 0.20 4060.00 0.24 4872.00 0.24 4872.00
0049 5300000000-E 1505 z:\;\:)D CONDIT MAT CL e 10 TON 45.00 450.00 20.00 200.00 15.00 150.00
0050 5306000000-E SP |(3|1\|§)DD|NG MATL, CL e 10 TON 45.00 450.00 20.00 200.00 15.00 150.00
0051 5444000000-E 1510 ?ZTZSO\A\;\III_\I;’F)ER PIPE oxewirx 509 LF 35.00 17815.00 21.00 10689.00 20.00 10180.00
0052 5480000000-E 1510 DI H20 FITTINGS 250# MIN 300 LB 10.00 3000.00 6.00 1800.00 1.50 450.00
0053 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 2.50 1250.00 3.50 1750.00 2.80 1400.00
0054 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 41.00 2050.00 41.00 2050.00 41.00 2050.00
0055 6009000000-E 1610 EROS CONTRL STONE CL B 400 TON 41.00 16400.00 41.00 16400.00 41.00 16400.00
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 140 TON 24.00 3360.00 24.00 3360.00 24.00 3360.00
0057 6015000000-E 1615 TEMPORARY MULCHING 11.5 ACR 350.00 4025.00 400.00 4600.00 400.00 4600.00
0058 6018000000-E 1620 SEED FOR TEMP SEEDING 550 LB 3.00 1650.00 3.00 1650.00 3.00 1650.00
0059 6021000000-E 1620 FERT FOR TEMP SEEDING 2.25 TON 260.00 585.00 600.00 1350.00 600.00 1350.00
0060 6024000000-E 1622 TEMPORARY SLOPE DRAINS 340 LF 9.00 3060.00 9.00 3060.00 9.00 3060.00
0061 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 7 EA 130.00 910.00 130.00 910.00 130.00 910.00
0062 6030000000-E 1630 SILT EXCAVATION 2,380 CY 3.00 7140.00 3.00 7140.00 3.00 7140.00
0063 6033000000-E 1631 SYNTHETIC ROVING 850 SY 2.00 1700.00 1.65 1402.50 1.65 1402.50
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 425 SY 2.45 1041.25 1.55 658.75 1.55 658.75
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 4.25 340.00 6.00 480.00 4.25 340.00
0066 6048000000-E SP  FLOAT TURBIDITY CURTAIN 470 SY 40.00 18800.00 10.00 4700.00 12.00 5640.00
0067 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 1100.00 16500.00 1070.00 16050.00 1070.00 16050.00
0068 6087000000-E 1660 MOWING 6.5 ACR 40.00 260.00 42.00 273.00 42.00 273.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 10.00 1500.00 6.00 900.00 6.00 900.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 800.00 200.00 800.00 200.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 400 LB 5.00 2000.00 1.45 580.00 1.45 580.00
0072 6102000000-E 1664 SODDING 320 SY 5.00 1600.00 9.00 2880.00 9.00 2880.00
0073 6105000000-E 1664 WATER 55 M/G 150.00 825.00 110.00 605.00 110.00 605.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 11.5 TON 340.00 3910.00 300.00 3450.00 300.00 3450.00
0075 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 40.00 80.00 42.00 84.00 42.00 84.00
0076 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 50.00 400.00 100.00 800.00 100.00 800.00
0077 6123000000-E 1670 REFORESTATION 0.5 ACR 4000.00 2000.00 2100.00 1050.00 2100.00 1050.00
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DELLINGER, INC.

DANE CONSTRUCTION, INC.

SMITH-ROWE, INC.

MONROE, NC MOORESVILLE, NC MOUNT AIRY, NC
STRUCTURE ITEMS
0078 8017000000-N SP  CM&R TEMP ACCESS kst Lump Sum 30000.00 115000.00 157000.00
(30+94.00-L-REV.)
0079 8035000000-N 402 REMV EXIST STR s Lump Sum 80000.00 80000.00 82000.00
(30+94.00-L-REV.)
0080 8105500000-E SP *(*Z;’Z‘I')DRILLD PIER IN SOIL 576 LF 350.00 201600.00 290.00 167040.00 340.00 195840.00
0081 8111000000-E SP FAI'EE'!\)A STL CASING FOR ** PIER 114 LF 220.00 25080.00 180.00 20520.00 220.00 25080.00
0082 8113000000-N SP  SID INSPECTION 9 EA 500.00 4500.00 500.00 4500.00 500.00 4500.00
0083  8114000000-N SP  SPT TESTING 9 EA 700.00 6300.00 200.00 1800.00 225.00 2025.00
0084 8147000000-E 420 REINF CONCRETE DECK SLAB 13,930 SF 17.50 243775.00 17.31 241128.30 16.75 233327.50
0085 8161000000-E 420 GROOVING BRIDGE FLOORS 11,355 SF 0.35 3974.25 0.27 3065.85 0.30 3406.50
0086 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 184.4 CY 700.00 129080.00 480.00 88512.00 485.00 89434.00
0087 8210000000-N 422 BRG APPR SLAB *tksines Lump Sum 20000.00 14500.00 22500.00
(30+94.00-L-REV.)
0088 8217000000-E 425 REINF STEEL (BRIDGE) 109,217 LB 0.45 49147.65 0.48 52424.16 0.55 60069.35
0089 8238000000-E 425 SPIRAL COL REINF STL BRG 21,562 LB 0.80 17249.60 0.90 19405.80 1.20 25874.40
0090 8268000000-E 430 63" PRESTR CONCRETE GIRDR 1,666.68 LF 210.00 350002.80 233.00 388336.44 204.00 340002.72
0091 8364000000-E 450 HP12X53 PILES 1,045 LF 16.00 16720.00 21.00 21945.00 20.00 20900.00
0092 8503000000-E 460 CONCRETE BARRIER RAIL 842.13 LF 40.00 33685.20 31.25 26316.56 46.00 38737.98
0093 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 436 TON 30.00 13080.00 30.50 13298.00 20.00 8720.00
0094 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 485 SY 1.00 485.00 2.30 1115.50 2.75 1333.75
0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 4000.00 4000.00
0096 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 5500.00 3550.00 3700.00
0097 8741000000-N SP  STR DRN SYS #xekrstierx Lump Sum 27000.00 16500.00 24000.00
(30+94.00-L-REV.)
CONTRACT TOTAL TOTAL 2067976.15 TOTAL 2119036.01 TOTAL 2119893.60
ROADWAY ITEMS SUB-TOTAL 805796.65 SUB-TOTAL 836078.40 SUB-TOTAL 777442.40
STRUCTURE ITEMS SUB-TOTAL 1262179.50 SUB-TOTAL 1282957.61 SUB-TOTAL 1342451.20



APR 17,2002 12:19 PM
TIP NO B-2967

FED AID NO BRZ-1252(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252.

EDGECOMBE

8.2290801

0.502 Ml

10:00AM 4/ 13 007

APR 16 2002 C200304

CROWDER CONSTRUCTION

S. T. WOOTEN CORPORATION

W. C. ENGLISH, INC.

COMPANY

CHARLOTTE, NC WILSON, NC LYNCHBURG, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 110000.00 108400.00 110000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 19250.00 20000.00
0003 0029000000-N SP  REINF BRG APPR s Lump Sum 9500.00 9500.00 14000.00
(30+94.00)

0004 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 3.50 2450.00 3.50 2450.00 6.00 4200.00
0005 0063000000-N SP  GRADING Lump Sum 195000.00 95000.00 100000.00
0006 0106000000-E 230 BORROW EXCAVATION 57,300 CY 475 272175.00 475 272175.00 470 269310.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 83 Cy 5.80 481.40 5.80 481.40 10.00 830.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 475 2375.00 475 2375.00 6.00 3000.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 1.00 500.00 1.00 500.00 2.00 1000.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 73 TON 20.00 1460.00 20.00 1460.00 22.00 1606.00
0011 0342000000-E 310 Z'S%IDE DRAIN PIPE 60 LF 24.00 1440.00 24.00 1440.00 25.00 1500.00
0012 0366000000-E 310 15"RCPIPE CULV Ill 28 LF 24.00 672.00 24.00 672.00 27.00 756.00
0013 0396000000-E 310 42"RCPIPE CULV Il 80 LF 63.00 5040.00 63.00 5040.00 74.00 5920.00
0014 0582000000-E 310 15" CS PIPE CULV 0.064" 208 LF 20.00 4160.00 20.00 4160.00 24.00 4992.00
0015 0636000000-E 310 (150% EEE-?W weet THICK 4 EA 162.00 648.00 162.00 648.00 150.00 600.00
0016 0708000000-E 310 15"BCCSP B0.064" 280 LF 24.00 6720.00 24.00 6720.00 26.00 7280.00
0017 0806000000-E 310 15"BCCSELB B 0.064" 8 EA 150.00 1200.00 150.00 1200.00 150.00 1200.00
0018 0995000000-E 340 PIPE REMOVAL 24 LF 6.50 156.00 6.50 156.00 10.00 240.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 178 TON 14.25 2536.50 14.25 2536.50 20.00 3560.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 15.00 1500.00 15.00 1500.00 25.00 2500.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 790 TON 35.00 27650.00 35.00 27650.00 46.00 36340.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.08 682 TON 35.00 23870.00 35.00 23870.00 46.00 31372.00
0023 1519000000-E 610 ASP CONC SURF CRS S9.5B 875 TON 35.00 30625.00 35.00 30625.00 46.00 40250.00
0024 1560000000-E 620 ASP FOR PLANT MIX PG64-22 123 TON 155.00 19065.00 155.00 19065.00 216.00 26568.00
0025 2000000000-N 806 RIGHT OF WAY MARKERS 29 EA 100.00 2900.00 100.00 2900.00 100.00 2900.00
0026 2209000000-E 838 ENDWALLS 5 cy 640.00 3200.00 640.00 3200.00 1200.00 6000.00
0027 2253000000-E 840 PIPE COLLARS 1 ¢y 500.00 500.00 500.00 500.00 900.00 900.00
0028 2264000000-E 840 PIPE PLUGS 1 cy 500.00 500.00 500.00 500.00 900.00 900.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1595.00 6380.00 1595.00 6380.00 1300.00 5200.00
0030  2363000000-N 840 (FBIE/SI\QS)W/ZGRT S 840.7++ STD 4 EA 375.00 1500.00 375.00 1500.00 300.00 1200.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 470 LF 19.50 9165.00 19.50 9165.00 30.00 14100.00
0032 3030000000-E 862 STL BM GUARDRAIL 625 LF 8.75 5468.75 8.75 5468.75 9.50 5937.50
0033  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00 46.00 230.00
0034 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 875.00 3500.00 875.00 3500.00 1135.00 4540.00
0035  3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1575.00 6300.00 1575.00 6300.00 1625.00 6500.00
0036 3649000000-E 876 PLAIN RIP RAP, CLASS B 7 TON 45.00 315.00 45.00 315.00 50.00 350.00
0037 3656000000-E 876 FILTER FABRIC FOR DRAINGE 605 SY 1.10 665.50 1.10 665.50 2.00 1210.00
0038  4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF 12.00 624.00 12.00 624.00 10.00 520.00
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FED AID NO BRZ-1252(1)
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CROWDER CONSTRUCTION

S. T. WOOTEN CORPORATION

W. C. ENGLISH, INC.

COMPANY
CHARLOTTE, NC WILSON, NC LYNCHBURG, VA
0039 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 24.00 2304.00 24.00 2304.00 15.00 1440.00
0040 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 8.00 160.00 8.00 160.00 15.00 300.00
0041 4425000000-N 1125 WARNING FLAG SETS 2 EA 18.00 36.00 18.00 36.00 300.00 600.00
0042 4430000000-N 1130 DRUMS 30 EA 50.00 1500.00 50.00 1500.00 75.00 2250.00
0043 4435000000-N 1135 CONES 30 EA 20.00 600.00 20.00 600.00 50.00 1500.00
0044 4445000000-E 1145 BARRICADES (TYPE IlI) 50 LF 16.00 800.00 16.00 800.00 10.00 500.00
0045 4450000000-N 1150 FLAGGER 160 HR 15.00 2400.00 15.00 2400.00 15.00 2400.00
0046 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 110.00 440.00 110.00 440.00 500.00 2000.00
0047 4650000000-N 1251 TEMP RAISED PVMT MRKS 35 EA 10.00 350.00 5.00 175.00 8.00 280.00
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,300 LF 0.18 3654.00 0.24 4872.00 0.27 5481.00
0049 5300000000-E 1505 z:\;\:)D CONDIT MAT CL e 10 TON 25.00 250.00 45.00 450.00 25.00 250.00
0050 5306000000-E SP |(3|1\|§)DD|NG MATL, CL e 10 TON 25.00 250.00 45.00 450.00 25.00 250.00
0051 5444000000-E 1510 ?Zjl'?\égom\;\//_\l;’r)ER PIPE oxewirx 509 LF 20.00 10180.00 15.00 7635.00 28.00 14252.00
0052 5480000000-E 1510 DI H20 FITTINGS 250# MIN 300 LB 4.00 1200.00 5.25 1575.00 5.00 1500.00
0053 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 2.80 1400.00 2.80 1400.00 3.00 1500.00
0054 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 41.00 2050.00 41.00 2050.00 30.00 1500.00
0055 6009000000-E 1610 EROS CONTRL STONE CL B 400 TON 41.00 16400.00 41.00 16400.00 30.00 12000.00
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 140 TON 24.00 3360.00 24.00 3360.00 25.00 3500.00
0057 6015000000-E 1615 TEMPORARY MULCHING 11.5 ACR 500.00 5750.00 300.00 3450.00 435.00 5002.50
0058 6018000000-E 1620 SEED FOR TEMP SEEDING 550 LB 4.00 2200.00 2.50 1375.00 3.50 1925.00
0059 6021000000-E 1620 FERT FOR TEMP SEEDING 2.25 TON 500.00 1125.00 260.00 585.00 660.00 1485.00
0060 6024000000-E 1622 TEMPORARY SLOPE DRAINS 340 LF 9.00 3060.00 9.00 3060.00 10.00 3400.00
0061 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 7 EA 130.00 910.00 130.00 910.00 300.00 2100.00
0062 6030000000-E 1630 SILT EXCAVATION 2,380 CY 3.00 7140.00 3.00 7140.00 2.00 4760.00
0063 6033000000-E 1631 SYNTHETIC ROVING 850 SY 1.80 1530.00 2.00 1700.00 2.00 1700.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 425 SY 1.50 637.50 2.45 1041.25 2.00 850.00
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 4.25 340.00 4.50 360.00 5.00 400.00
0066 6048000000-E SP  FLOAT TURBIDITY CURTAIN 470 SY 36.00 16920.00 53.00 24910.00 30.00 14100.00
0067 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 1280.00 19200.00 1008.00 15120.00 1180.00 17700.00
0068 6087000000-E 1660 MOWING 6.5 ACR 60.00 390.00 40.00 260.00 45.00 292.50
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 6.00 900.00 10.00 1500.00 7.00 1050.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 600.00 150.00 875.00 218.75
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 400 LB 2.50 1000.00 5.00 2000.00 1.50 600.00
0072 6102000000-E 1664 SODDING 320 SY 12.00 3840.00 5.00 1600.00 10.00 3200.00
0073 6105000000-E 1664 WATER 5.5 M/G 120.00 660.00 150.00 825.00 118.00 649.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 11.5 TON 300.00 3450.00 340.00 3910.00 325.00 3737.50
0075 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 35.00 70.00 40.00 80.00 47.00 94.00
0076 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 50.00 400.00 113.00 904.00
0077 6123000000-E 1670 REFORESTATION 0.5 ACR 500.00 250.00 4000.00 2000.00 2315.00 1157.50
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CROWDER CONSTRUCTION

S. T. WOOTEN CORPORATION

W. C. ENGLISH, INC.

COMPANY
CHARLOTTE, NC WILSON, NC LYNCHBURG, VA
STRUCTURE ITEMS
0078 8017000000-N SP  CM&R TEMP ACCESS kst Lump Sum 225000.00 150000.00 100000.00
(30+94.00-L-REV.)
0079 8035000000-N 402 REMV EXIST STR s Lump Sum 25000.00 117750.00 67000.00
(30+94.00-L-REV.)
0080 8105500000-E SP *(*Z;’Z‘I')DRILLD PIER IN SOIL 576 LF 270.00 155520.00 300.00 172800.00 302.00 173952.00
0081 8111000000-E SP Z'El;[\)/l STL CASING FOR ** PIER 114 LF 165.00 18810.00 180.00 20520.00 185.00 21090.00
0082 8113000000-N SP  SID INSPECTION 9 EA 1000.00 9000.00 500.00 4500.00 1000.00 9000.00
0083  8114000000-N SP  SPT TESTING 9 EA 200.00 1800.00 200.00 1800.00 200.00 1800.00
0084 8147000000-E 420 REINF CONCRETE DECK SLAB 13,930 SF 18.00 250740.00 20.75 289047.50 19.50 271635.00
0085 8161000000-E 420 GROOVING BRIDGE FLOORS 11,355 SF 0.52 5904.60 0.21 2384.55 0.50 5677.50
0086 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 184.4 CY 500.00 92200.00 466.00 85930.40 450.00 82980.00
0087 8210000000-N 422 BRG APPR SLAB **tisines Lump Sum 15000.00 23000.00 17000.00
(30+94.00-L-REV.)
0088 8217000000-E 425 REINF STEEL (BRIDGE) 109,217 LB 0.50 54608.50 0.50 54608.50 0.50 54608.50
0089 8238000000-E 425 SPIRAL COL REINF STL BRG 21,562 LB 1.00 21562.00 1.00 21562.00 0.90 19405.80
0090 8268000000-E 430 63" PRESTR CONCRETE GIRDR 1,666.68 LF 175.00 291669.00 190.00 316669.20 240.00 400003.20
0091 8364000000-E 450 HP12X53 PILES 1,045 LF 20.00 20900.00 21.00 21945.00 23.00 24035.00
0092 8503000000-E 460 CONCRETE BARRIER RAIL 842.13 LF 37.50 31579.88 46.00 38737.98 44.00 37053.72
0093 8608000000-E 876 PLAIN RIP RAP II (2'-0") 436 TON 0.01 4.36 31.00 13516.00 35.00 15260.00
0094 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 485 SY 1.00 485.00 3.00 1455.00 3.00 1455.00
0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5600.00 4500.00 5000.00
0096 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 4600.00 5000.00 4000.00
0097 8741000000-N SP  STR DRN SYS #xekstiers Lump Sum 25000.00 27800.00 42000.00
(30+94.00-L-REV.)
CONTRACT TOTAL TOTAL 2147981.99 TOTAL 2170551.53 TOTAL 2207295.97
ROADWAY ITEMS SUB-TOTAL 892998.65 SUB-TOTAL 797025.40 SUB-TOTAL 854340.25
STRUCTURE ITEMS SUB-TOTAL 1254983.34 SUB-TOTAL 1373526.13 SUB-TOTAL 1352955.72
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D. W. LYLE CORPORATION

SANFORD CONTRACTORS, INC.

CAROLINA BRIDGE COMPANY, INC.

MCKENNEY, VA SANFORD, NC ORANGEBURG, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 115688.03 118000.00 77311.06
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 13844.25 30000.00 22000.00
0003 0029000000-N SP  REINF BRG APPR s Lump Sum 9975.00 9500.00 9500.00
(30+94.00)
0004 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 3.68 2576.00 3.50 2450.00 3.50 2450.00
0005 0063000000-N SP  GRADING Lump Sum 99750.00 95000.00 95000.00
0006 0106000000-E 230 BORROW EXCAVATION 57,300 CY 4.99 285927.00 475 272175.00 475 272175.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 83 CY 6.09 505.47 5.80 481.40 5.80 481.40
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 4.99 2495.00 475 2375.00 475 2375.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 1.05 525.00 1.00 500.00 1.00 500.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 73 TON 21.00 1533.00 20.00 1460.00 20.00 1460.00
0011 0342000000-E 310 EI"S%IDE DRAIN PIPE 60 LF 25.20 1512.00 24.00 1440.00 24.00 1440.00
0012 0366000000-E 310 15"RCPIPE CULV Ill 28 LF 25.20 705.60 24.00 672.00 24.00 672.00
0013 0396000000-E 310 42"RCPIPE CULV Il 80 LF 66.15 5292.00 63.00 5040.00 63.00 5040.00
0014 0582000000-E 310 15" CS PIPE CULV 0.064" 208 LF 21.00 4368.00 20.00 4160.00 20.00 4160.00
0015 0636000000-E 310 (150% EE?-?W weet THICK 4 EA 170.10 680.40 162.00 648.00 162.00 648.00
0016 0708000000-E 310 15"BCCSP B0.064" 280 LF 25.20 7056.00 24.00 6720.00 24.00 6720.00
0017 0806000000-E 310 15"BCCSELB B 0.064" 8 EA 157.50 1260.00 150.00 1200.00 150.00 1200.00
0018 0995000000-E 340 PIPE REMOVAL 24 LF 6.83 163.92 6.50 156.00 6.50 156.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 178 TON 14.96 2662.88 14.25 2536.50 14.25 2536.50
0020 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 15.75 1575.00 15.00 1500.00 15.00 1500.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.08 790 TON 36.75 29032.50 35.00 27650.00 35.00 27650.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.08 682 TON 36.75 25063.50 35.00 23870.00 35.00 23870.00
0023 1519000000-E 610 ASP CONC SURF CRS S9.5B 875 TON 36.75 32156.25 35.00 30625.00 35.00 30625.00
0024 1560000000-E 620 ASP FOR PLANT MIX PG64-22 123 TON 162.75 20018.25 155.00 19065.00 155.00 19065.00
0025 2000000000-N 806 RIGHT OF WAY MARKERS 29 EA 157.50 4567.50 150.00 4350.00 100.00 2900.00
0026 2209000000-E 838 ENDWALLS 5 cy 672.00 3360.00 640.00 3200.00 640.00 3200.00
0027 2253000000-E 840 PIPE COLLARS 1 cy 525.00 525.00 500.00 500.00 500.00 500.00
0028 2264000000-E 840 PIPE PLUGS 1 cy 525.00 525.00 500.00 500.00 500.00 500.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1674.75 6699.00 1595.00 6380.00 1595.00 6380.00
0030  2363000000-N 840 (Fs%'\gg)W/ZGRTS 840,47+ STD 4 EA 393.75 1575.00 375.00 1500.00 375.00 1500.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 470 LF 20.48 9625.60 19.50 9165.00 19.50 9165.00
0032 3030000000-E 862 STL BM GUARDRAIL 625 LF 8.72 5450.00 8.75 5468.75 8.75 5468.75
0033  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 42.00 210.00 30.00 150.00 30.00 150.00
0034 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1104.60 4418.40 875.00 3500.00 875.00 3500.00
0035  3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1575.00 6300.00 1575.00 6300.00 1575.00 6300.00
0036 3649000000-E 876 PLAIN RIP RAP, CLASS B 7 TON 47.25 330.75 45.00 315.00 45.00 315.00
0037 3656000000-E 876 FILTER FABRIC FOR DRAINGE 605 SY 116 701.80 1.10 665.50 1.10 665.50
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF 12.60 655.20 12.00 624.00 12.00 624.00



APR 17,2002 12:19 PM
TIP NO B-2967

FED AID NO BRZ-1252(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252.

EDGECOMBE
8.2290801

0.502 Ml

10:.00AM 8/ 13 007

APR 16 2002 C200304

D. W. LYLE CORPORATION

SANFORD CONTRACTORS, INC.

CAROLINA BRIDGE COMPANY, INC.

MCKENNEY, VA SANFORD, NC ORANGEBURG, SC
0039 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 25.20 2419.20 24.00 2304.00 24.00 2304.00
0040 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 8.40 168.00 8.00 160.00 8.00 160.00
0041 4425000000-N 1125 WARNING FLAG SETS 2 EA 18.90 37.80 18.00 36.00 18.00 36.00
0042 4430000000-N 1130 DRUMS 30 EA 52.50 1575.00 50.00 1500.00 50.00 1500.00
0043 4435000000-N 1135 CONES 30 EA 21.00 630.00 20.00 600.00 20.00 600.00
0044 4445000000-E 1145 BARRICADES (TYPE IlI) 50 LF 16.80 840.00 16.00 800.00 16.00 800.00
0045 4450000000-N 1150 FLAGGER 160 HR 15.75 2520.00 15.00 2400.00 15.00 2400.00
0046 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 115.50 462.00 110.00 440.00 110.00 440.00
0047 4650000000-N 1251 TEMP RAISED PVMT MRKS 35 EA 5.25 183.75 10.00 350.00 5.00 175.00
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,300 LF 0.25 5075.00 0.18 3654.00 0.24 4872.00
0049 5300000000-E 1505 z:\;\:)D CONDIT MAT CL e 10 TON 26.25 262.50 30.00 300.00 60.00 600.00
0050 5306000000-E SP |(3|)\|§)DD|NG MATL, CL e 10 TON 26.25 262.50 30.00 300.00 20.00 200.00
0051 5444000000-E 1510 ?ZTZSO\A\;\III_\I;’F)ER PIPE oxewirx 509 LF 31.50 16033.50 15.00 7635.00 21.00 10689.00
0052 5480000000-E 1510 DI H20 FITTINGS 250# MIN 300 LB 3.68 1104.00 10.00 3000.00 20.00 6000.00
0053 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 2.57 1285.00 2.45 1225.00 2.80 1400.00
0054 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 43.05 2152.50 41.00 2050.00 41.00 2050.00
0055 6009000000-E 1610 EROS CONTRL STONE CL B 400 TON 43.05 17220.00 41.00 16400.00 41.00 16400.00
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 140 TON 25.20 3528.00 24.00 3360.00 24.00 3360.00
0057 6015000000-E 1615 TEMPORARY MULCHING 11.5 ACR 525.00 6037.50 400.00 4600.00 300.00 3450.00
0058 6018000000-E 1620 SEED FOR TEMP SEEDING 550 LB 4.20 2310.00 3.00 1650.00 2.50 1375.00
0059 6021000000-E 1620 FERT FOR TEMP SEEDING 2.25 TON 525.00 1181.25 600.00 1350.00 260.00 585.00
0060 6024000000-E 1622 TEMPORARY SLOPE DRAINS 340 LF 9.45 3213.00 9.00 3060.00 9.00 3060.00
0061 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 7 EA 136.50 955.50 130.00 910.00 130.00 910.00
0062 6030000000-E 1630 SILT EXCAVATION 2,380 CY 3.15 7497.00 3.00 7140.00 3.00 7140.00
0063 6033000000-E 1631 SYNTHETIC ROVING 850 SY 1.89 1606.50 1.65 1402.50 2.00 1700.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 425 SY 1.58 671.50 1.55 658.75 2.45 1041.25
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 4.46 356.80 2.00 160.00 4.25 340.00
0066 6048000000-E SP  FLOAT TURBIDITY CURTAIN 470 SY 23.13 10871.10 30.00 14100.00 40.00 18800.00
0067 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 1344.00 20160.00 1070.00 16050.00 1008.00 15120.00
0068 6087000000-E 1660 MOWING 6.5 ACR 63.00 409.50 42.00 273.00 40.00 260.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 6.30 945.00 6.00 900.00 10.00 1500.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 420.00 105.00 800.00 200.00 600.00 150.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 400 LB 2.63 1052.00 1.45 580.00 5.00 2000.00
0072 6102000000-E 1664 SODDING 320 SY 12.60 4032.00 9.00 2880.00 5.00 1600.00
0073 6105000000-E 1664 WATER 55 M/G 126.00 693.00 110.00 605.00 150.00 825.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 11.5 TON 315.00 3622.50 300.00 3450.00 340.00 3910.00
0075 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 36.75 73.50 42.00 84.00 40.00 80.00
0076 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 105.00 840.00 100.00 800.00 50.00 400.00
0077 6123000000-E 1670 REFORESTATION 0.5 ACR 525.00 262.50 2100.00 1050.00 4000.00 2000.00



APR 17,2002 12:19 PM EDGECOMBE
TIP NO B-2967 8.2290801 10:00AM 9/ 13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252.

D. W. LYLE CORPORATION SANFORD CONTRACTORS, INC. CAROLINA BRIDGE COMPANY, INC.

MCKENNEY, VA SANFORD, NC ORANGEBURG, SC
STRUCTURE ITEMS
0078 8017000000-N SP  CM&R TEMP ACCESS *tiiiik Lump Sum 86198.97 155000.00 200000.00
(30+94.00-L-REV.)
0079 8035000000-N 402 REMV EXIST STR it Lump Sum 114643.72 130000.00 67594.31
(30+94.00-L-REV.)
0080 8105500000-E SP *(*Z;’Z‘I')DRILLD PIER IN SOIL 576 LF 313.93 180823.68 416.00 239616.00 445.80 256780.80
0081 8111000000-E SP Z'EE'!\)A STL CASING FOR ** PIER 114 LF 157.50 17955.00 200.00 22800.00 296.67 33820.38
0082 8113000000-N SP  SID INSPECTION 9 EA 1050.00 9450.00 1000.00 9000.00 1250.00 11250.00
0083 8114000000-N SP SPT TESTING 9 EA 315.00 2835.00 500.00 4500.00 1250.00 11250.00
0084 8147000000-E 420 REINF CONCRETE DECK SLAB 13,930 SF 19.89 277067.70 19.00 264670.00 19.44 270799.20
0085 8161000000-E 420 GROOVING BRIDGE FLOORS 11,355 SF 0.45 5109.75 0.30 3406.50 0.26 2952.30
0086 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 184.4 CY 578.41 106658.80 530.00 97732.00 556.60 102637.04
0087 8210000000-N 422 BRG APPR SLAB *tikines Lump Sum 29033.22 21500.00 25000.00
(30+94.00-L-REV.)
0088 8217000000-E 425 REINF STEEL (BRIDGE) 109,217 LB 0.48 52424.16 0.72 78636.24 0.57 62253.69
0089 8238000000-E 425 SPIRAL COL REINF STL BRG 21562 LB 0.96 20699.52 1.15 24796.30 1.19 25658.78
0090 8268000000-E 430 63" PRESTR CONCRETE GIRDR 1,666.68 LF 258.72 431203.45 220.00 366669.60 241.35 402253.22
0091 8364000000-E 450 HP12X53 PILES 1,045 LF 24.32 25414.40 25.00 26125.00 25.53 26678.85
0092 8503000000-E 460 CONCRETE BARRIER RAIL 842.13 LF 37.96 31967.25 50.00 42106.50 42.02 35386.30
0093 8608000000-E 876 PLAIN RIP RAP Il (2-0") 436 TON 34.03 14837.08 36.00 15696.00 41.35 18028.60
0094 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 485 SY 2.14 1037.90 2.60 1261.00 4.83 2342.55
0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6556.64 6000.00 5278.70
0096 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 4202.46 6400.00 3278.97
0097 8741000000-N SP  STR DRN SYS *tisikiciir Lump Sum 37938.39 35000.00 35497.10
(30+94.00-L-REV.)
CONTRACT TOTAL TOTAL 2288019.29 TOTAL 2359174.54 TOTAL 2368676.25
ROADWAY ITEMS SUB-TOTAL 831962.20 SUB-TOTAL 808259.40 SUB-TOTAL 769935.46

STRUCTURE ITEMS SUB-TOTAL 1456057.09 SUB-TOTAL 1550915.14 SUB-TOTAL 1598740.79



APR 17,2002 12:19 PM
TIP NO B-2967

FED AID NO BRZ-1252(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252.

EDGECOMBE
8.2290801

0.502 Ml

10:00AM

APR 16 2002

007

C200304

BRANCH HIGHWAYS, INC.

T. A. LOVING COMPANY

ROANOKE, VA GOLDSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 124000.00 130200.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 100000.00 82000.00
0003  0029000000-N SP  REINF BRG APPR kit Lump Sum 25000.00 9500.00
(30+94.00)

0004 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 3.60 2520.00 3.50 2450.00
0005 0063000000-N SP  GRADING Lump Sum 70000.00 125000.00
0006 0106000000-E 230 BORROW EXCAVATION 57,300 CY 3.85 220605.00 4.75 272175.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 83 CY 6.50 539.50 5.80 481.40
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 13.00 6500.00 4.75 2375.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 1.50 750.00 1.00 500.00
0010 0318000000-E 300 FNDATION MATL, MINOR STRS 73 TON 40.00 2920.00 20.00 1460.00
0011 0342000000-E 310 EI';S%IDE DRAIN PIPE 60 LF 25.00 1500.00 24.00 1440.00
0012 0366000000-E 310 15" RC PIPE CULV IlI 28 LF 30.00 840.00 24.00 672.00
0013 0396000000-E 310 42"RCPIPE CULV lIl 80 LF 60.00 4800.00 63.00 5040.00
0014 0582000000-E 310 15" CS PIPE CULV 0.064" 208 LF 25.00 5200.00 20.00 4160.00
0015 0636000000-E 310 (150% ggigw kst THICK 4 EA 220.00 880.00 162.00 648.00
0016 0708000000-E 310 15" BCCSP B 0.064" 280 LF 25.00 7000.00 24.00 6720.00
0017 0806000000-E 310 15"BCCSELB B 0.064" 8 EA 140.00 1120.00 150.00 1200.00
0018 0995000000-E 340 PIPE REMOVAL 24 LF 15.00 360.00 6.50 156.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 178 TON 45.00 8010.00 14.25 2536.50
0020 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 50.00 5000.00 15.00 1500.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 790 TON 44.00 34760.00 35.00 27650.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.0B 682 TON 44.00 30008.00 35.00 23870.00
0023 1519000000-E 610 ASP CONC SURF CRS S9.5B 875 TON 44.00 38500.00 35.00 30625.00
0024 1560000000-E 620 ASP FOR PLANT MIX PG64-22 123 TON 205.00 25215.00 155.00 19065.00
0025 2000000000-N 806 RIGHT OF WAY MARKERS 29 EA 200.00 5800.00 100.00 2900.00
0026 2209000000-E 838 ENDWALLS 5 CY 250.00 1250.00 640.00 3200.00
0027 2253000000-E 840 PIPE COLLARS 1 CY 250.00 250.00 500.00 500.00
0028 2264000000-E 840 PIPE PLUGS 1 CY 200.00 200.00 500.00 500.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1600.00 6400.00 1595.00 6380.00
0030 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 4 EA 250.00 1000.00 375.00 1500.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 470 LF 15.00 7050.00 19.50 9165.00
0032 3030000000-E 862 STL BM GUARDRAIL 625 LF 9.00 5625.00 8.75 5468.75
0033  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00
0034 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 875.00 3500.00
0035 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1575.00 6300.00
0036 3649000000-E 876 PLAIN RIP RAP, CLASS B 7 TON 50.00 350.00 45.00 315.00
0037 3656000000-E 876 FILTER FABRIC FOR DRAINGE 605 SY 2.00 1210.00 1.10 665.50
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF 8.00 416.00 12.00 624.00



APR 17,2002 12:19 PM
TIP NO B-2967

FED AID NO BRZ-1252(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252.

EDGECOMBE
8.2290801

0.502 Ml

10:00AM

APR 16 2002

11/ 13

007

C200304

BRANCH HIGHWAYS, INC.

T. A. LOVING COMPANY

ROANOKE, VA GOLDSBORO, NC
0039 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 25.00 2400.00 24.00 2304.00
0040 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 10.00 200.00 8.00 160.00
0041 4425000000-N 1125 WARNING FLAG SETS 2 EA 15.00 30.00 18.00 36.00
0042 4430000000-N 1130 DRUMS 30 EA 80.00 2400.00 50.00 1500.00
0043 4435000000-N 1135 CONES 30 EA 25.00 750.00 20.00 600.00
0044 4445000000-E 1145 BARRICADES (TYPE IIl) 50 LF 15.00 750.00 16.00 800.00
0045 4450000000-N 1150 FLAGGER 160 HR 150.00 24000.00 15.00 2400.00
0046 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 75.00 300.00 110.00 440.00
0047 4650000000-N 1251 TEMP RAISED PVMT MRKS 35 EA 10.00 350.00 5.00 175.00
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,300 LF 0.20 4060.00 0.24 4872.00
0049 5300000000-E 1505 (F\;\:)D CONDIT MAT CL e 10 TON 25.00 250.00 40.00 400.00
0050 5306000000-E SP I(?\E)DDING MATL, CL werx 10 TON 25.00 250.00 30.00 300.00
0051 5444000000-E 1510 6"PVC WATER PIPE **wwex 509 LF 40.00 20360.00 9.00 4581.00

(21,200 WP)

0052 5480000000-E 1510 DI H20 FITTINGS 250# MIN 300 LB 2.00 600.00 5.00 1500.00
0053 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 3.00 1500.00 2.80 1400.00
0054 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 40.00 2000.00 41.00 2050.00
0055 6009000000-E 1610 EROS CONTRL STONE CL B 400 TON 40.00 16000.00 41.00 16400.00
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 140 TON 45.00 6300.00 24.00 3360.00
0057 6015000000-E 1615 TEMPORARY MULCHING 11.5 ACR 300.00 3450.00 500.00 5750.00
0058 6018000000-E 1620 SEED FOR TEMP SEEDING 550 LB 2.50 1375.00 4.00 2200.00
0059 6021000000-E 1620 FERT FOR TEMP SEEDING 2.25 TON 260.00 585.00 500.00 1125.00
0060 6024000000-E 1622 TEMPORARY SLOPE DRAINS 340 LF 6.68 2271.20 9.00 3060.00
0061 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 7 EA 133.94 937.58 130.00 910.00
0062 6030000000-E 1630 SILT EXCAVATION 2,380 CY 8.00 19040.00 3.00 7140.00
0063 6033000000-E 1631 SYNTHETIC ROVING 850 SY 2.00 1700.00 1.80 1530.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 425 SY 2.50 1062.50 1.50 637.50
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 4.50 360.00 4.25 340.00
0066 6048000000-E SP  FLOAT TURBIDITY CURTAIN 470 SY 35.00 16450.00 27.55 12948.50
0067 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 1010.00 15150.00 1280.00 19200.00
0068 6087000000-E 1660 MOWING 6.5 ACR 250.00 1625.00 60.00 390.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 10.00 1500.00 6.00 900.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 400.00 100.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 400 LB 5.00 2000.00 2.50 1000.00
0072 6102000000-E 1664 SODDING 320 SY 5.00 1600.00 12.00 3840.00
0073 6105000000-E 1664 WATER 5.5 M/G 150.00 825.00 120.00 660.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 11.5 TON 340.00 3910.00 300.00 3450.00
0075 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 30.00 60.00 35.00 70.00
0076 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 50.00 400.00 100.00 800.00
0077 6123000000-E 1670 REFORESTATION 0.5 ACR 4000.00 2000.00 500.00 250.00



APR 17,2002 12:19 PM
TIP NO B-2967

FED AID NO BRZ-1252(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252.

EDGECOMBE
8.2290801

0.502 Ml

10:00AM

APR 16 2002

007

C200304

BRANCH HIGHWAYS, INC.

T. A. LOVING COMPANY

ROANOKE, VA GOLDSBORO, NC

STRUCTURE ITEMS
0078 8017000000-N SP  CM&R TEMP ACCESS **xxxsri Lump Sum 220000.00 265000.00

(30+94.00-L-REV.)
0079 8035000000-N 402 REMV EXIST STR s Lump Sum 120000.00 133000.00

(30+94.00-L-REV.)
0080 8105500000-E SP ’(*Z;’Z'I')DRlLLD PIER IN SOIL 576 LF 300.00 172800.00 277.75 159984.00
0081 8111000000-E SP FAE?\)/I STL CASING FOR ** PIER 114 LF 190.00 21660.00 256.90 29286.60
0082 8113000000-N SP  SID INSPECTION 9 EA 1000.00 9000.00 2750.00 24750.00
0083 8114000000-N SP SPT TESTING 9 EA 1000.00 9000.00 200.00 1800.00
0084 8147000000-E 420 REINF CONCRETE DECK SLAB 13,930 SF 25.00 348250.00 24.00 334320.00
0085 8161000000-E 420 GROOVING BRIDGE FLOORS 11,355 SF 0.75 8516.25 0.41 4655.55
0086 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 184.4 CY 700.00 129080.00 720.00 132768.00
0087 8210000000-N 422 BRG APPR SLAB *r¥kiickikk Lump Sum 20000.00 17000.00

(30+94.00-L-REV.)
0088 8217000000-E 425 REINF STEEL (BRIDGE) 109,217 LB 0.60 65530.20 0.45 49147.65
0089 8238000000-E 425 SPIRAL COL REINF STL BRG 21,562 LB 2.00 43124.00 0.80 17249.60
0090 8268000000-E 430 63" PRESTR CONCRETE GIRDR 1,666.68 LF 181.00 301669.08 275.00 458337.00
0091 8364000000-E 450 HP12X53 PILES 1,045 LF 70.00 73150.00 26.00 27170.00
0092 8503000000-E 460 CONCRETE BARRIER RAIL 842.13 LF 30.00 25263.90 44.00 37053.72
0093 8608000000-E 876 PLAIN RIP RAP Il (2-0") 436 TON 18.00 7848.00 17.00 7412.00
0094 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 485 SY 1.50 727.50 4.50 2182.50
0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 6000.00
0096 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 3500.00 6500.00
0097  8741000000-N SP STR DRN SYS ek Lump Sum 35000.00 10500.00

(30+94.00-L-REV.)

CONTRACT TOTAL TOTAL 2533798.71 TOTAL 2626287.77

ROADWAY ITEMS SUB-TOTAL 914679.78 SUB-TOTAL 902171.15

STRUCTURE ITEMS SUB-TOTAL 1619118.93 SUB-TOTAL 1724116.62

BIDDERS IN ORDER CONTRACT TOTAL

DELLINGER, INC. 1 2067976.15

DANE CONSTRUCTION, INC. 2 2119036.01

SMITH-ROWE, INC. 3 2119893.60

CROWDER CONSTRUCTION COMPANY 4 2147981.99

S. T. WOOTEN CORPORATION 5 2170551.53

W. C. ENGLISH, INC. 6 2207295.97

D. W. LYLE CORPORATION 7 2288019.29

SANFORD CONTRACTORS, INC. 8 2359174.54

CAROLINA BRIDGE COMPANY, INC. 9 2368676.25



APR 17,2002 12:19 PM

EDGECOMBE
TIP NO B-2967 8.2290801 10:00AM 13/ 13 007
FED AID NO BRZ-1252(1) 0.502 Ml APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252.
BRANCH HIGHWAYS, INC. 10 2533798.71

T. A. LOVING COMPANY

11 2626287.77



APR 17,2002 12:19 PM
TIP NO B-3172

FED AID NO BRSTP-39(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

FRANKLIN
8.1360801

0.294 MI

10:00AM 1/ 12 009

APR 16 2002 C200420

SANFORD CONTRACTORS, INC.

C. C. MANGUM CONTRACTORS,

S. T. WOOTEN CORPORATION

LLC

SANFORD, NC RALEIGH, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 51000.00 50000.00 56850.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 14500.00 11000.00 8500.00
0003 0029000000-N SP  REINF BRG APPR wsries Lump Sum 12125.00 10000.00 8000.00
(18+10.45)

0004 0043000000-N 226 GRADING Lump Sum 78615.00 105000.00 77500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 10.00 1500.00 12.50 1875.00 10.00 1500.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 26.00 13000.00 9.00 4500.00 26.00 13000.00
0008 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 1.25 625.00 1.00 500.00 1.25 625.00
0009 0318000000-E 300 FNDATION MATL, MINOR STRS 8.48 TON 31.00 262.88 31.00 262.88 31.00 262.88
0010 0684000000-E 310 22'25;%%862"!)3 80 LF 28.00 2240.00 18.50 1480.00 28.00 2240.00
0011 0804000000-E 310 *(*1"25'3%%865;88*****" 8 EA 175.00 1400.00 257.50 2060.00 175.00 1400.00
0012 1121000000-E 520 AGGREGATE BASE COURSE 372 TON 21.00 7812.00 20.00 7440.00 21.00 7812.00
0013 1330000000-E 607 INCIDENTAL MILLING 800 SY 8.70 6960.00 9.25 7400.00 8.70 6960.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.08 360 TON 52.00 18720.00 46.30 16668.00 52.00 18720.00
0015 1498000000-E 610 ASP CONC INTR CRS 119.08 390 TON 52.00 20280.00 46.35 18076.50 52.00 20280.00
0016 1519000000-E 610 ASP CONC SURF CRS S9.58 630 TON 47.00 29610.00 46.35 29200.50 47.00 29610.00
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 75 TON 160.00 12000.00 164.80 12360.00 160.00 12000.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 150.00 2100.00 154.50 2163.00 150.00 2100.00
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1450.00 5800.00 980.00 3920.00 1450.00 5800.00
0020 2330000000-N 840 (Fs%'\gg)W/ZGRT S 840.7++ DETL 4 EA 350.00 1400.00 257.50 1030.00 350.00 1400.00
0021 2556000000-E 846 SHOULDER BERM GUTTER 178 LF 15.00 2670.00 20.00 3560.00 15.00 2670.00
0022 3030000000-E 862 STL BM GUARDRAIL 1,287.5 LF 9.00 11587.50 9.25 11909.38 8.95 11523.13
0023  3075000000-E 862 TRIPLE CORRUGATED SBGR 50 LF 30.00 1500.00 31.00 1550.00 22.00 1100.00
0024 3120000000-E 862 20"TUBULAR 3C GUARDRAIL 317 LF 81.00 25677.00 83.00 26311.00 55.00 17435.00
0025 3135000000-N 862 W-TR SBGR TRANS SECTIONS 4 EA 300.00 1200.00 309.00 1236.00 141.00 564.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 30.00 300.00 30.90 309.00 41.00 410.00
0027 3215000000-N 862 GR ANCHOR TYPE IlI 4 EA 1100.00 4400.00 1133.00 4532.00 1050.00 4200.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1854.00 7416.00 1740.00 6960.00
0029 3380000000-E 862 TEMP STL BM GUARDRAIL 2375 LF 6.00 1425.00 6.20 1472.50 6.65 1579.38
0030 3387000000-N 862 (Cl-BRLANCH UNITS *+ex TEMP 4 EA 600.00 2400.00 618.00 2472.00 753.00 3012.00
0031 3387000000-N 862 (Cfa[n):RJ;é?NCH UNITS *+ex TEMP 2 EA 800.00 1600.00 824.00 1648.00 955.00 1910.00
0032 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 8 EA 1000.00 8000.00 1030.00 8240.00 1225.00 9800.00
0033 3635000000-E 876 PLAIN RIP RAP, CLASS I 32 TON 40.00 1280.00 36.00 1152.00 40.00 1280.00
0034 3649000000-E 876 PLAIN RIP RAP, CLASS B 184 TON 30.00 5520.00 36.00 6624.00 30.00 5520.00
0035 3656000000-E 876 FILTER FABRIC FOR DRAINGE 1,229 SY 1.50 1843.50 1.50 1843.50 1.50 1843.50
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 164 SF 9.00 1476.00 8.25 1353.00 9.00 1476.00
0037 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 9.50 912.00 6.20 595.20 9.50 912.00



APR 17, 2002 12:19 PM FRANKLIN
TIP NO B-3172 8.1360801 10:00AM 2/ 12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

SANFORD CONTRACTORS, INC. C. C. MANGUM CONTRACTORS, S. T. WOOTEN CORPORATION
LLC
SANFORD, NC RALEIGH, NC WILSON, NC
0038 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 8.50 170.00 5.50 110.00 8.50 170.00
0039 4430000000-N 1130 DRUMS 20 EA 75.00 1500.00 51.50 1030.00 75.00 1500.00
0040 4435000000-N 1135 CONES 20 EA 27.00 540.00 10.30 206.00 27.00 540.00
0041 4445000000-E 1145 BARRICADES (TYPE IlI) 48 LF 16.00 768.00 8.25 396.00 16.00 768.00
0042 4450000000-N 1150 FLAGGER 180 HR 22.00 3960.00 15.00 2700.00 22.00 3960.00
0043 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 115.00 460.00 65.00 260.00 115.00 460.00
0044 4650000000-N 1251 TEMP RAISED PVMT MRKS 128 EA 5.00 640.00 5.15 659.20 5.00 640.00
0045 4685000000-E 1205 THERMO PVT MKG LINES 490 1,750 LF 1.00 1750.00 1.10 1925.00 1.00 1750.00
0046 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,750 LF 1.00 1750.00 1.10 1925.00 1.00 1750.00
0047 4770000000-E 1205 4" COLD APPL PLSTIC LINES 700 LF 1.50 1050.00 1.55 1085.00 1.50 1050.00
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4" 15,600 LF 0.29 4524.00 0.30 4680.00 0.29 4524.00
0049 4880000000-E 1205 CURING COMP REMOVAL LINES 700 LF 0.35 245.00 0.40 280.00 0.35 245.00
0050 4900000000-N 1252 PERM RAISED PVYMT MARKERS 15 EA 5.00 75.00 5.15 77.25 5.00 75.00
0051 6000000000-E 1605 TEMPORARY SILT FENCE 2,750 LF 2.25 6187.50 2.40 6600.00 1.80 4950.00
0052 6006000000-E 1610 EROS CONTRL STONE CL A 100 TON 30.00 3000.00 41.00 4100.00 30.00 3000.00
0053 6009000000-E 1610 EROS CONTRL STONE CL B 225 TON 30.00 6750.00 41.00 9225.00 30.00 6750.00
0054 6012000000-E 1610 SEDIMENT CONTROL STONE 415 TON 23.00 9545.00 26.00 10790.00 23.00 9545.00
0055 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 450.00 1125.00 412.00 1030.00 450.00 1125.00
0056 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.20 320.00 6.00 600.00 3.20 320.00
0057 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 650.00 325.00 927.00 463.50 650.00 325.00
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 12.00 360.00 12.00 360.00 12.00 360.00
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 130.00 130.00 130.00 130.00 130.00 130.00
0060 6030000000-E 1630 SILT EXCAVATION 350 CY 9.25 3237.50 7.00 2450.00 9.25 3237.50
0061 6033000000-E 1631 SYNTHETIC ROVING 600 SY 1.70 1020.00 1.80 1080.00 1.70 1020.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 575 SY 1.60 920.00 2.10 1207.50 1.60 920.00
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 4.25 425.00 2.00 200.00 3.00 300.00
0064 6070000000-N SP  SPECIAL STILLING BASINS 15 EA 250.00 3750.00 92.00 1380.00 250.00 3750.00
0065 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1210.00 3630.00 1287.50 3862.50 1210.00 3630.00
0066 6087000000-E 1660 MOWING 1.5 ACR 45.00 67.50 30.90 46.35 45.00 67.50
0067 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 9.30 465.00 7.00 350.00
0068 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 515.00 128.75 900.00 225.00
0069 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.85 92.50 2.00 100.00 1.85 92.50
0070 6102000000-E 1664 SODDING 500 SY 9.00 4500.00 6.20 3100.00 9.00 4500.00
0071 6105000000-E 1664 WATER 9 M/IG 110.00 990.00 201.00 1809.00 110.00 990.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 320.00 720.00 206.00 463.50 320.00 720.00
0073 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 42.00 126.00 25.00 75.00 42.00 126.00
0074 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 103.00 824.00 100.00 800.00

0075 6123000000-E 1670 REFORESTATION 1 ACR 1200.00 1200.00 1545.00 1545.00 1200.00 1200.00



APR 17,2002 12:19 PM
TIP NO B-3172

FED AID NO BRSTP-39(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

FRANKLIN
8.1360801

0.294 MI

10:00AM 3/ 12 009

APR 16 2002 C200420

SANFORD CONTRACTORS, INC.

C. C. MANGUM CONTRACTORS,

S. T. WOOTEN CORPORATION

LLC
SANFORD, NC RALEIGH, NC WILSON, NC

STRUCTURE ITEMS

0076 8007000000-N SP  CM&R TEMP STR *tiini Lump Sum 173000.00 222000.00 225000.00
(18+10.45-L-)

0077 8017000000-N SP  CM&R TEMP ACCESS *tiiiik Lump Sum 20000.00 19000.00 36100.00
(18+10.45-L-)

0078 8035000000-N 402 REMV EXIST STR it Lump Sum 25500.00 20000.00 32000.00
(18+10.45-L-)

0079 8105500000-E Sp  **-*"DRILLD PIER IN SOIL 2575 LF 400.00 103000.00 380.00 97850.00 370.00 95275.00
(3-6"

0080 8105600000-E Sp  **-*"DRILLD PIER NO SOIL 6 LF 202.80 1216.80 180.00 1080.00 355.00 2130.00
(3-6"

0081 8111000000-E SP PERM STL CASING FOR ** PIER 19517 LF 144.60 28221.58 140.00 27323.80 145.00 28299.65
(3-6"

0082 8119000000-E 412 UNCLASSIFIED STR EXCAV 630 CY 10.85 6835.50 9.00 5670.00 10.00 6300.00

0083 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 60.2 CY 612.50 36872.50 418.00 25163.60 540.00 32508.00

0084 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 20400.00 16500.00 21000.00
(18+10.45-L-)

0085 8217000000-E 425 REINF STEEL (BRIDGE) 22,054 LB 0.67 14776.18 0.50 11027.00 0.45 9924.30

0086 8238000000-E 425 SPIRAL COL REINF STL BRG 5,563 LB 1.16 6453.08 1.45 8066.35 0.95 5284.85

0087 8364000000-E 450 HP12X53 PILES 438 LF 27.00 11826.00 22.00 9636.00 27.50 12045.00

0088 8503000000-E 460 CONCRETE BARRIER RAIL 334.81 LF 51.45 17225.97 42.00 14062.02 55.00 18414.55

0089 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 310 TON 17.25 5347.50 17.00 5270.00 33.00 10230.00

0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 345 SY 3.00 1035.00 0.80 276.00 3.35 1155.75

0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4445.00 4000.00 4350.00

0092 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 2,005.38 LF 84.00 168451.92 80.00 160430.40 92.00 184494.96
CONTRACT TOTAL TOTAL 1070776.91 TOTAL 1081884.18 TOTAL 1137133.45
ROADWAY ITEMS SUB-TOTAL 426169.88 SUB-TOTAL 434529.01 SUB-TOTAL 412621.39
STRUCTURE ITEMS SUB-TOTAL 644607.03 SUB-TOTAL 647355.17 SUB-TOTAL 724512.06



APR 17,2002 12:19 PM
TIP NO

FED AID NO BRSTP-39(1)

B-3172

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

FRANKLIN
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0.294 MI

APR 16 2002

10:00AM 4/ 12 009

C200420

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

D. W. LYLE CORPORATION

MCKENNEY, VA

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010

0011

0012
0013
0014
0015
0016
0017
0018
0019
0020

0021
0022
0023
0024
0025
0026
0027
0028
0029
0030

0031

0032
0033
0034
0035
0036
0037

0000100000-N
0000400000-N
0029000000-N

0043000000-N
0050000000-E
0057000000-E
0195000000-E
0196000000-E
0318000000-E
0684000000-E

0804000000-E

1121000000-E
1330000000-E
1489000000-E
1498000000-E
1519000000-E
1560000000-E
2000000000-N
2286000000-N
2330000000-N

2556000000-E
3030000000-E
3075000000-E
3120000000-E
3135000000-N
3150000000-N
3215000000-N
3270000000-N
3380000000-E
3387000000-N

3387000000-N

3389100000-N
3635000000-E
3649000000-E
3656000000-E
4400000000-E
4405000000-E

800
801
SP

226
226
226
265
270
300
310

310

520
607
610
610
610
620
806
840
840

846
862
862
862
862
862
862
SP

862
862

862

SP

876
876
876

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR st
(18+10.45)
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FNDATION MATL, MINOR STRS

*kN BCCSP B Khkkk

(12", 0.064")

' BCCS ELB B *+v+"

(12", 0.064")

AGGREGATE BASE COURSE

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
RIGHT OF WAY MARKERS
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.** DETL
(840.29)
SHOULDER BERM GUTTER

STL BM GUARDRAIL

TRIPLE CORRUGATED SBGR
20"TUBULAR 3C GUARDRAIL
W-TR SBGR TRANS SECTIONS
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 1lI

GR ANCHOR TYPE 350

TEMP STL BM GUARDRAIL

GDRL ANCH UNITS **++* TEMP
I

(GD)RL ANCH UNITS 4% TEMP
(BP-43)

GDRL ANCH UNITS 350 TEMP
PLAIN RIP RAP, CLASS Il
PLAIN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE

1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORTABLE

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

150
500
500

CcYy
CY
SY

8.48 TON

80

8

LF

EA

372 TON

800

SY

360 TON
390 TON
630 TON

75 TON

14
4
4

178
1,287.5

8

EA
EA
EA

LF
LF
LF
LF
EA
EA
EA
EA
LF
EA

EA

EA

32 TON
184 TON

1,229
164
96

SY
SF
SF

60052.07

7200.00

13500.00

70615.00

1.00 1.00
10.00 1500.00
26.00 13000.00
1.25 625.00
31.00 262.88
28.00 2240.00
175.00 1400.00
21.00 7812.00
4.95 3960.00
45.00 16200.00
45.00 17550.00
45.00 28350.00
160.00 12000.00
150.00 2100.00
1450.00 5800.00
350.00 1400.00
15.00 2670.00
9.00 11587.50
30.00 1500.00
81.00 25677.00
300.00 1200.00
30.00 300.00
1100.00 4400.00
1800.00 7200.00
6.00 1425.00
600.00 2400.00
800.00 1600.00
1000.00 8000.00
40.00 1280.00
30.00 5520.00
1.50 1843.50
9.00 1476.00
9.50 912.00

60000.00

12200.00

14000.00

80000.00

1.00 1.00
10.00 1500.00
16.00 8000.00
1.25 625.00
31.00 262.88
30.00 2400.00
175.00 1400.00
23.00 8556.00
9.00 7200.00
48.00 17280.00
48.00 18720.00
48.00 30240.00
160.00 12000.00
150.00 2100.00
1500.00 6000.00
450.00 1800.00
15.00 2670.00
10.00 12875.00
29.00 1450.00
75.00 23775.00
800.00 3200.00
35.00 350.00
450.00 1800.00
1900.00 7600.00
6.00 1425.00
900.00 3600.00
900.00 1800.00
900.00 7200.00
40.00 1280.00
33.00 6072.00
1.50 1843.50
9.00 1476.00
15.00 1440.00

66642.55

7560.00

10661.05

74145.75

1.05 1.05
10.50 1575.00
27.30 13650.00
131 655.00
32.55 276.02
29.40 2352.00
183.75 1470.00
22.05 8202.60
5.20 4160.00
47.25 17010.00
47.25 18427.50
47.25 29767.50
168.00 12600.00
157.50 2205.00
1522.50 6090.00
367.50 1470.00
15.75 2803.50
9.45 12166.88
31.50 1575.00
85.05 26960.85
315.00 1260.00
31.50 315.00
1155.00 4620.00
1890.00 7560.00
6.30 1496.25
630.00 2520.00
840.00 1680.00
1050.00 8400.00
42.00 1344.00
31.50 5796.00
1.58 1941.82
9.45 1549.80
9.98 958.08



APR 17, 2002 12:19 PM FRANKLIN
TIP NO B-3172 8.1360801 10:00AM 5/ 12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

CAROLINA BRIDGE COMPANY, INC. R. E. BURNS & SONS CO., INC. D. W. LYLE CORPORATION
ORANGEBURG, SC STATESVILLE, NC MCKENNEY, VA
0038 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 8.50 170.00 8.50 170.00 8.93 178.60
0039 4430000000-N 1130 DRUMS 20 EA 75.00 1500.00 100.00 2000.00 78.75 1575.00
0040 4435000000-N 1135 CONES 20 EA 27.00 540.00 25.00 500.00 28.35 567.00
0041 4445000000-E 1145 BARRICADES (TYPE IlI) 48 LF 16.00 768.00 16.00 768.00 16.80 806.40
0042 4450000000-N 1150 FLAGGER 180 HR 22.00 3960.00 25.00 4500.00 23.10 4158.00
0043 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 115.00 460.00 120.00 480.00 120.75 483.00
0044 4650000000-N 1251 TEMP RAISED PVMT MRKS 128 EA 5.00 640.00 5.00 640.00 5.25 672.00
0045 4685000000-E 1205 THERMO PVT MKG LINES 490 1,750 LF 1.00 1750.00 1.00 1750.00 1.05 1837.50
0046 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,750 LF 1.00 1750.00 1.00 1750.00 1.05 1837.50
0047 4770000000-E 1205 4" COLD APPL PLSTIC LINES 700 LF 1.50 1050.00 1.50 1050.00 1.58 1106.00
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4" 15,600 LF 0.29 4524.00 0.29 4524.00 0.30 4680.00
0049 4880000000-E 1205 CURING COMP REMOVAL LINES 700 LF 0.35 245.00 0.35 245.00 0.37 259.00
0050 4900000000-N 1252 PERM RAISED PVMT MARKERS 15 EA 5.00 75.00 5.00 75.00 5.25 78.75
0051 6000000000-E 1605 TEMPORARY SILT FENCE 2,750 LF 2.25 6187.50 2.50 6875.00 2.36 6490.00
0052 6006000000-E 1610 EROS CONTRL STONE CL A 100 TON 30.00 3000.00 30.00 3000.00 31.50 3150.00
0053 6009000000-E 1610 EROS CONTRL STONE CL B 225 TON 30.00 6750.00 30.00 6750.00 31.50 7087.50
0054 6012000000-E 1610 SEDIMENT CONTROL STONE 415 TON 23.00 9545.00 23.00 9545.00 24.15 10022.25
0055 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 500.00 1250.00 600.00 1500.00 1260.00 3150.00
0056 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.30 530.00 9.00 900.00 21.00 2100.00
0057 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 260.00 130.00 500.00 250.00 420.00 210.00
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 12.00 360.00 12.00 360.00 12.60 378.00
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 130.00 130.00 75.00 75.00 136.50 136.50
0060 6030000000-E 1630 SILT EXCAVATION 350 CY 9.25 3237.50 8.00 2800.00 9.71 3398.50
0061 6033000000-E 1631 SYNTHETIC ROVING 600 SY 2.00 1200.00 3.00 1800.00 2.10 1260.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 575 SY 2.45 1408.75 3.00 1725.00 1.52 874.00
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 4.25 425.00 4.25 425.00 4.46 446.00
0064 6070000000-N SP  SPECIAL STILLING BASINS 15 EA 250.00 3750.00 250.00 3750.00 262.50 3937.50
0065 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1200.00 3600.00 2000.00 6000.00 4200.00 12600.00
0066 6087000000-E 1660 MOWING 1.5 ACR 80.00 120.00 100.00 150.00 105.00 157.50
0067 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.50 625.00 10.00 500.00 10.50 525.00
0068 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 800.00 200.00 525.00 131.25
0069 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 6.00 300.00 3.15 157.50
0070 6102000000-E 1664 SODDING 500 SY 5.00 2500.00 6.00 3000.00 12.60 6300.00
0071 6105000000-E 1664 WATER 9 M/IG 130.00 1170.00 100.00 900.00 157.50 1417.50
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 350.00 787.50 300.00 675.00 409.50 921.38
0073 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 45.00 135.00 50.00 150.00 36.75 110.25
0074 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 1.00 8.00 656.25 5250.00

0075 6123000000-E 1670 REFORESTATION 1 ACR 2500.00 2500.00 1200.00 1200.00 1575.00 1575.00



APR 17,2002 12:19 PM
TIP NO B-3172

FED AID NO BRSTP-39(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

FRANKLIN
8.1360801

0.294 MI

10:00AM 6/ 12 009

APR 16 2002 C200420

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

D. W. LYLE CORPORATION

MCKENNEY, VA

STRUCTURE ITEMS

0076 8007000000-N SP  CM&R TEMP STR *¥ekriiik
(18+10.45-L-)

0077 8017000000-N SP  CM&R TEMP ACCESS ks
(18+10.45-L-)

0078 8035000000-N 402 REMV EXIST STR #¥reiex
(18+10.45-L-)

0079 8105500000-E Sp  *-# DRILLD PIER IN SOIL
(3-6")

0080 8105600000-E Sp -+ DRILLD PIER NO SOIL
(3-6")

0081 8111000000-E SP PERM STL CASING FOR ** PIER
(3-6")

0082 8119000000-E 412 UNCLASSIFIED STR EXCAV

0083  8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0084 8210000000-N 422 BRG APPR SLAB *¥tkiiik
(18+10.45-L-)

0085 8217000000-E 425 REINF STEEL (BRIDGE)

0086 8238000000-E 425 SPIRAL COL REINF STL BRG

0087 8364000000-E 450 HP12X53 PILES

0088 8503000000-E 460 CONCRETE BARRIER RAIL

0089 8608000000-E 876 PLAIN RIP RAP II (2'-0")

0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0091 8657000000-N 430 ELASTOMERIC BEARINGS

0092 8762000000-E 430 3-0"X 1-9"PRESTR SLABS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum
Lump Sum
Lump Sum
257.5

6

195.17

630
60.2
Lump Sum

22,054
5,563
438
334.81

LF

LF

CcYy
CY

LB
LB
LF
LF

310 TON

345
Lump Sum
2,005.38

SY

LF

275515.85

26.83

17915.62

453.95 116892.13
1920.09 11520.54
128.29 25038.36
13.03 8208.90
578.81 34844.36
28445.87

0.64 14114.56
1.03 5729.89
31.79 13924.02
51.52 17249.41
39.35 12198.50
4.66 1607.70
4735.10

93.89 188285.13
TOTAL 1188784.97
SUB-TOTAL 412532.20

SUB-TOTAL 776252.77

277328.00

45000.00

30000.00

350.00 90125.00
350.00 2100.00
145.00 28299.65

4.00 2520.00

500.00 30100.00
18000.00

0.70 15437.80

1.75 9735.25

29.00 12702.00

43.00 14396.83

0.01 3.10

2.00 690.00
4500.00

100.00 200538.00
TOTAL 1216907.01
SUB-TOTAL 435431.38
SUB-TOTAL 781475.63

247161.50

12180.00

30345.00

266.09 68518.18
2346.67 14080.02
152.25 29714.63
14.33 9027.90
767.49 46202.90
30185.72

0.55 12129.70

1.07 5952.41

32.72 14331.36

4251 14232.77

42.00 13020.00

3.15 1086.75
6442.55

105.17 210905.81
TOTAL 1217409.78
SUB-TOTAL 451892.58
SUB-TOTAL 765517.20



APR 17,2002 12:19 PM
TIP NO B-3172

FED AID NO BRSTP-39(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

FRANKLIN
8.1360801

0.294 MI

10:00AM 7112 009

APR 16 2002 C200420

DANE CONSTRUCTION, INC.

CROWDER CONSTRUCTION

DELLINGER, INC.

COMPANY

MOORESVILLE, NC CHARLOTTE, NC MONROE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 62000.00 63000.00 50000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 14000.00 10500.00 15000.00
0003 0029000000-N SP  REINF BRG APPR wies Lump Sum 13500.00 19815.00 20000.00
(18+10.45)

0004 0043000000-N 226 GRADING Lump Sum 92000.00 155000.00 80000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 530.00 530.00 530.00 530.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 10.00 1500.00 21.20 3180.00 22.00 3300.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 26.00 13000.00 21.20 10600.00 22.00 11000.00
0008 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 1.25 625.00 2.65 1325.00 3.00 1500.00
0009 0318000000-E 300 FNDATION MATL, MINOR STRS 8.48 TON 31.00 262.88 23.78 201.65 25.00 212.00
0010 0684000000-E 310 22'25;%%862"!)3 80 LF 28.00 2240.00 27.56 2204.80 30.00 2400.00
0011 0804000000-E 310 *(*1"25'3%%865;88*****" 8 EA 175.00 1400.00 148.40 1187.20 150.00 1200.00
0012 1121000000-E 520 AGGREGATE BASE COURSE 372 TON 21.00 7812.00 13.25 4929.00 15.00 5580.00
0013 1330000000-E 607 INCIDENTAL MILLING 800 SY 9.00 7200.00 450 3600.00 5.00 4000.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.08 360 TON 45.00 16200.00 45.00 16200.00 50.00 18000.00
0015 1498000000-E 610 ASP CONC INTR CRS 119.08 390 TON 45.00 17550.00 45.00 17550.00 50.00 19500.00
0016 1519000000-E 610 ASP CONC SURF CRS S9.58 630 TON 45.00 28350.00 45.00 28350.00 50.00 31500.00
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 75 TON 160.00 12000.00 160.00 12000.00 175.00 13125.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 150.00 2100.00 150.00 2100.00 200.00 2800.00
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1450.00 5800.00 848.00 3392.00 1200.00 4800.00
0020 2330000000-N 840 (Fs%'\gg)W/ZGRT S 840.7++ DETL 4 EA 350.00 1400.00 291.50 1166.00 400.00 1600.00
0021 2556000000-E 846 SHOULDER BERM GUTTER 178 LF 15.00 2670.00 15.90 2830.20 30.00 5340.00
0022 3030000000-E 862 STL BM GUARDRAIL 1,287.5 LF 9.00 11587.50 9.00 11587.50 10.00 12875.00
0023  3075000000-E 862 TRIPLE CORRUGATED SBGR 50 LF 30.00 1500.00 30.00 1500.00 30.00 1500.00
0024 3120000000-E 862 20"TUBULAR 3C GUARDRAIL 317 LF 81.00 25677.00 81.00 25677.00 80.00 25360.00
0025 3135000000-N 862 W-TR SBGR TRANS SECTIONS 4 EA 300.00 1200.00 300.00 1200.00 600.00 2400.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 30.00 300.00 30.00 300.00 35.00 350.00
0027 3215000000-N 862 GR ANCHOR TYPE IlI 4 EA 1100.00 4400.00 1100.00 4400.00 1500.00 6000.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00 2000.00 8000.00
0029 3380000000-E 862 TEMP STL BM GUARDRAIL 2375 LF 6.00 1425.00 6.00 1425.00 10.00 2375.00
0030 3387000000-N 862 (Cl-BRLANCH UNITS *+ex TEMP 4 EA 600.00 2400.00 600.00 2400.00 1000.00 4000.00
0031 3387000000-N 862 %E;RJ.S;ANCH UNITS *+ex TEMP 2 EA 800.00 1600.00 800.00 1600.00 1200.00 2400.00
0032 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 8 EA 1000.00 8000.00 1000.00 8000.00 1300.00 10400.00
0033 3635000000-E 876 PLAIN RIP RAP, CLASS I 32 TON 40.00 1280.00 42.40 1356.80 45.00 1440.00
0034 3649000000-E 876 PLAIN RIP RAP, CLASS B 184 TON 30.00 5520.00 20.80 3827.20 25.00 4600.00
0035 3656000000-E 876 FILTER FABRIC FOR DRAINGE 1,229 SY 1.50 1843.50 2.65 3256.85 3.00 3687.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 164 SF 10.00 1640.00 7.95 1303.80 10.00 1640.00
0037 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 5.00 480.00 3.65 350.40 5.00 480.00



APR 17,2002 12:19 PM

FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 8/ 12 009
FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION DELLINGER, INC.

COMPANY
MOORESVILLE, NC CHARLOTTE, NC MONROE, NC

0038 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 10.00 200.00 3.65 73.00 5.00 100.00
0039 4430000000-N 1130 DRUMS 20 EA 45.00 900.00 40.43 808.60 35.00 700.00
0040 4435000000-N 1135 CONES 20 EA 10.00 200.00 9.95 199.00 10.00 200.00
0041 4445000000-E 1145 BARRICADES (TYPE IlI) 48 LF 12.00 576.00 9.16 439.68 10.00 480.00
0042 4450000000-N 1150 FLAGGER 180 HR 16.00 2880.00 26.50 4770.00 27.00 4860.00
0043 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 250.00 1000.00 61.86 247.44 150.00 600.00
0044 4650000000-N 1251 TEMP RAISED PVMT MRKS 128 EA 5.00 640.00 5.00 640.00 6.00 768.00
0045 4685000000-E 1205 THERMO PVT MKG LINES 490 1,750 LF 1.00 1750.00 1.00 1750.00 1.50 2625.00
0046 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,750 LF 1.00 1750.00 1.00 1750.00 1.50 2625.00
0047 4770000000-E 1205 4" COLD APPL PLSTIC LINES 700 LF 1.50 1050.00 1.50 1050.00 2.00 1400.00
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4" 15,600 LF 0.29 4524.00 0.29 4524.00 0.50 7800.00
0049 4880000000-E 1205 CURING COMP REMOVAL LINES 700 LF 0.35 245.00 0.35 245.00 0.50 350.00
0050 4900000000-N 1252 PERM RAISED PVYMT MARKERS 15 EA 5.00 75.00 5.00 75.00 6.00 90.00
0051 6000000000-E 1605 TEMPORARY SILT FENCE 2,750 LF 1.80 4950.00 1.80 4950.00 3.50 9625.00
0052 6006000000-E 1610 EROS CONTRL STONE CL A 100 TON 30.00 3000.00 19.72 1972.00 25.00 2500.00
0053 6009000000-E 1610 EROS CONTRL STONE CL B 225 TON 30.00 6750.00 19.72 4437.00 25.00 5625.00
0054 6012000000-E 1610 SEDIMENT CONTROL STONE 415 TON 23.00 9545.00 22.15 9192.25 25.00 10375.00
0055 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 450.00 1125.00 400.00 1000.00 425.00 1062.50
0056 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.20 320.00 6.00 600.00 1.85 185.00
0057 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 650.00 325.00 900.00 450.00 530.00 265.00
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 12.00 360.00 10.60 318.00 11.00 330.00
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 130.00 130.00 106.00 106.00 110.00 110.00
0060 6030000000-E 1630 SILT EXCAVATION 350 CY 9.25 3237.50 21.20 7420.00 22.00 7700.00
0061 6033000000-E 1631 SYNTHETIC ROVING 600 SY 1.70 1020.00 1.75 1050.00 2.00 1200.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 575 SY 1.60 920.00 2.00 1150.00 2.00 1150.00
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 3.00 300.00 3.00 300.00 6.00 600.00
0064 6070000000-N SP  SPECIAL STILLING BASINS 15 EA 250.00 3750.00 750.00 11250.00 500.00 7500.00
0065 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1210.00 3630.00 1250.00 3750.00 3000.00 9000.00
0066 6087000000-E 1660 MOWING 1.5 ACR 45.00 67.50 30.00 45.00 250.00 375.00
0067 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 9.00 450.00 3.00 150.00
0068 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 500.00 125.00 510.00 127.50
0069 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.85 92.50 2.00 100.00 1.85 92.50
0070 6102000000-E 1664 SODDING 500 SY 9.00 4500.00 6.00 3000.00 7.00 3500.00
0071 6105000000-E 1664 WATER 9 M/IG 110.00 990.00 195.00 1755.00 180.00 1620.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 320.00 720.00 200.00 450.00 510.00 1147.50
0073 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 42.00 126.00 25.00 75.00 30.00 90.00
0074 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 100.00 800.00 265.00 2120.00
0075 6123000000-E 1670 REFORESTATION 1 ACR 1200.00 1200.00 1500.00 1500.00 1300.00 1300.00



APR 17,2002 12:19 PM
TIP NO B-3172

FED AID NO BRSTP-39(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

FRANKLIN
8.1360801

0.294 MI

10:00AM 9/ 12 009

APR 16 2002 C200420

DANE CONSTRUCTION, INC.

CROWDER CONSTRUCTION

DELLINGER, INC.

COMPANY
MOORESVILLE, NC CHARLOTTE, NC MONROE, NC

STRUCTURE ITEMS

0076 8007000000-N SP  CM&R TEMP STR *tiini Lump Sum 305000.00 350000.00 275000.00
(18+10.45-L-)

0077 8017000000-N SP  CM&R TEMP ACCESS *tiiiik Lump Sum 50000.00 15000.00 20000.00
(18+10.45-L-)

0078 8035000000-N 402 REMV EXIST STR it Lump Sum 40500.00 45000.00 50000.00
(18+10.45-L-)

0079 8105500000-E Sp  **-*"DRILLD PIER IN SOIL 2575 LF 350.00 90125.00 245.00 63087.50 500.00 128750.00
(3-6"

0080 8105600000-E Sp  **-*"DRILLD PIER NO SOIL 6 LF 530.00 3180.00 1200.00 7200.00 1800.00 10800.00
(3-6"

0081 8111000000-E SP PERM STL CASING FOR ** PIER 19517 LF 150.00 29275.50 145.00 28299.65 200.00 39034.00
(3-6"

0082 8119000000-E 412 UNCLASSIFIED STR EXCAV 630 CY 9.00 5670.00 15.00 9450.00 6.00 3780.00

0083 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 60.2 CY 540.00 32508.00 640.00 38528.00 800.00 48160.00

0084 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 17500.00 16000.00 20000.00
(18+10.45-L-)

0085 8217000000-E 425 REINF STEEL (BRIDGE) 22,054 LB 0.50 11027.00 0.50 11027.00 0.50 11027.00

0086 8238000000-E 425 SPIRAL COL REINF STL BRG 5563 LB 0.85 4728.55 1.25 6953.75 1.00 5563.00

0087 8364000000-E 450 HP12X53 PILES 438 LF 28.00 12264.00 26.00 11388.00 25.00 10950.00

0088 8503000000-E 460 CONCRETE BARRIER RAIL 334.81 LF 36.50 12220.57 38.00 12722.78 50.00 16740.50

0089 8608000000-E 876 PLAIN RIP RAP Il (2-0") 310 TON 35.00 10850.00 35.00 10850.00 35.00 10850.00

0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 345 SY 2.10 724.50 1.50 517.50 1.50 517.50

0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4100.00 3700.00 5000.00

0092 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 2,005.38 LF 90.00 180484.20 70.00 140376.60 80.00 160430.40
CONTRACT TOTAL TOTAL 1252044.70 TOTAL 1277963.15 TOTAL 1285844.40
ROADWAY ITEMS SUB-TOTAL 441887.38 SUB-TOTAL 507862.37 SUB-TOTAL 469242.00
STRUCTURE ITEMS SUB-TOTAL 810157.32 SUB-TOTAL 770100.78 SUB-TOTAL 816602.40



APR 17,2002 12:19 PM
TIP NO B-3172

FED AID NO BRSTP-39(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

FRANKLIN
8.1360801

0.294 MI

SMITH-ROWE, INC.

BRANCH HIGHWAYS, INC.

MOUNT AIRY, NC ROANOKE, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 62000.00 73100.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 17200.00 12200.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 13500.00 13500.00

(18+10.45)
0004 0043000000-N 226 GRADING Lump Sum 70615.00 70615.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 9.88 1482.00 10.00 1500.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 25.00 12500.00 26.00 13000.00
0008 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 1.00 500.00 1.25 625.00
0009 0318000000-E 300 FNDATION MATL, MINOR STRS 8.48 TON 30.00 254.40 31.00 262.88
0010 0684000000-E 310 **" BCCSP B *w 80 LF 27.80 2224.00 28.00 2240.00

(12", 0.064")
0011 0804000000-E 310 *(*1"25'3%%865)LB = 8 EA 173.00 1384.00 175.00 1400.00
0012 1121000000-E 520 AGGREGATE BASE COURSE 372 TON 20.00 7440.00 21.00 7812.00
0013 1330000000-E 607 INCIDENTAL MILLING 800 SY 8.00 6400.00 5.23 4184.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 360 TON 45.00 16200.00 45.00 16200.00
0015 1498000000-E 610 ASP CONC INTR CRS 119.0B 390 TON 45.00 17550.00 45.00 17550.00
0016 1519000000-E 610 ASP CONC SURF CRS S9.5B 630 TON 45.00 28350.00 45.00 28350.00
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 75 TON 160.00 12000.00 160.00 12000.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 135.00 1890.00 150.00 2100.00
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1440.00 5760.00 1450.00 5800.00
0020 2330000000-N 840 (Fsljlgl\gg)W/ZGRTS 840+ DETL 4 EA 300.00 1200.00 350.00 1400.00
0021 2556000000-E 846 SHOULDER BERM GUTTER 178 LF 14.32 2548.96 15.00 2670.00
0022 3030000000-E 862 STL BM GUARDRAIL 1,287.5 LF 10.00 12875.00 10.00 12875.00
0023 3075000000-E 862 TRIPLE CORRUGATED SBGR 50 LF 29.00 1450.00 29.00 1450.00
0024 3120000000-E 862 20"TUBULAR 3C GUARDRAIL 317 LF 75.00 23775.00 75.00 23775.00
0025 3135000000-N 862 W-TR SBGR TRANS SECTIONS 4 EA 800.00 3200.00 800.00 3200.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 35.00 350.00 35.00 350.00
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 450.00 1800.00 450.00 1800.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 1900.00 7600.00
0029 3380000000-E 862 TEMP STL BM GUARDRAIL 2375 LF 6.00 1425.00 6.00 1425.00
0030 3387000000-N 862 (Cl-llgRL ANCH UNITS ***** TEMP 4 EA 900.00 3600.00 900.00 3600.00
0031 3387000000-N 862 (Cfa?:Rzlfs)ANCH UNITS ***++x TEMP 2 EA 900.00 1800.00 900.00 1800.00
0032 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 8 EA 900.00 7200.00 900.00 7200.00
0033 3635000000-E 876 PLAIN RIP RAP, CLASS II 32 TON 40.00 1280.00 40.00 1280.00
0034 3649000000-E 876 PLAIN RIP RAP, CLASS B 184 TON 28.00 5152.00 30.00 5520.00
0035 3656000000-E 876 FILTER FABRIC FOR DRAINGE 1,229 SY 1.25 1536.25 1.50 1843.50
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 164 SF 8.50 1394.00 9.00 1476.00
0037 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 9.00 864.00 9.50 912.00



APR 17,2002 12:19 PM
TIP NO

FED AID NO BRSTP-39(1)

B-3172

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

FRANKLIN
8.1360801

0.294 MI

10:00AM 11/ 12 009

APR 16 2002 C200420

SMITH-ROWE, INC.

BRANCH HIGHWAYS, INC.

MOUNT AIRY, NC ROANOKE, VA
0038 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 8.00 160.00 8.50 170.00
0039 4430000000-N 1130 DRUMS 20 EA 75.00 1500.00 75.00 1500.00
0040 4435000000-N 1135 CONES 20 EA 25.00 500.00 27.00 540.00
0041 4445000000-E 1145 BARRICADES (TYPE IlI) 48 LF 15.00 720.00 16.00 768.00
0042 4450000000-N 1150 FLAGGER 180 HR 22.00 3960.00 22.00 3960.00
0043 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 112.00 448.00 115.00 460.00
0044 4650000000-N 1251 TEMP RAISED PVMT MRKS 128 EA 5.00 640.00 5.00 640.00
0045 4685000000-E 1205 THERMO PVT MKG LINES 490 1,750 LF 1.00 1750.00 1.00 1750.00
0046 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,750 LF 1.00 1750.00 1.00 1750.00
0047 4770000000-E 1205 4" COLD APPL PLSTIC LINES 700 LF 1.50 1050.00 1.50 1050.00
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4" 15,600 LF 0.29 4524.00 0.29 4524.00
0049 4880000000-E 1205 CURING COMP REMOVAL LINES 700 LF 0.35 245.00 0.35 245.00
0050 4900000000-N 1252 PERM RAISED PVYMT MARKERS 15 EA 5.00 75.00 5.00 75.00
0051 6000000000-E 1605 TEMPORARY SILT FENCE 2,750 LF 2.13 5857.50 2.25 6187.50
0052 6006000000-E 1610 EROS CONTRL STONE CL A 100 TON 28.00 2800.00 30.00 3000.00
0053 6009000000-E 1610 EROS CONTRL STONE CL B 225 TON 28.00 6300.00 30.00 6750.00
0054 6012000000-E 1610 SEDIMENT CONTROL STONE 415 TON 22.30 9254.50 23.00 9545.00
0055 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 450.00 1125.00 450.00 1125.00
0056 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.20 320.00 3.20 320.00
0057 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 650.00 325.00 650.00 325.00
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS 30 LF 10.00 300.00 12.00 360.00
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 125.00 125.00 130.00 130.00
0060 6030000000-E 1630 SILT EXCAVATION 350 CY 9.00 3150.00 9.25 3237.50
0061 6033000000-E 1631 SYNTHETIC ROVING 600 SY 1.70 1020.00 1.70 1020.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 575 SY 1.60 920.00 1.60 920.00
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 4.11 411.00 4.25 425.00
0064 6070000000-N SP  SPECIAL STILLING BASINS 15 EA 240.00 3600.00 250.00 3750.00
0065 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1210.00 3630.00 1210.00 3630.00
0066 6087000000-E 1660 MOWING 1.5 ACR 45.00 67.50 45.00 67.50
0067 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 7.00 350.00
0068 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 900.00 225.00
0069 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.85 92.50 1.85 92.50
0070 6102000000-E 1664 SODDING 500 SY 9.00 4500.00 9.00 4500.00
0071 6105000000-E 1664 WATER 9 M/G 110.00 990.00 110.00 990.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 320.00 720.00 320.00 720.00
0073 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 42.00 126.00 42.00 126.00
0074 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 452.00 3616.00 100.00 800.00
0075 6123000000-E 1670 REFORESTATION 1 ACR 1200.00 1200.00 1200.00 1200.00



APR 17,2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 12/ 12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39.

SMITH-ROWE, INC. BRANCH HIGHWAYS, INC.

MOUNT AIRY, NC ROANOKE, VA

STRUCTURE ITEMS
0076 8007000000-N SP  CM&R TEMP STR itk Lump Sum 315000.00 366000.00

(18+10.45-L-)
0077 8017000000-N SP  CM&R TEMP ACCESS *#ikesx Lump Sum 48000.00 25000.00

(18+10.45-L-)
0078 8035000000-N 402 REMV EXIST STR itk Lump Sum 50000.00 28900.00

(18+10.45-L-)
0079 8105500000-E SP :;'Z.')DR'LLD PIER IN SOIL 2575 LF 255.00 65662.50 320.00 82400.00
0080 8105600000-E SP :;'Z.')DR'LLD PIER NO SOIL 6 LF 6150.00 36900.00 1000.00 6000.00
0081 8111000000-E Sp gl?l;!\)/l STL CASING FOR ** PIER 19517 LF 175.00 34154.75 135.00 26347.95
0082 8119000000-E 412 UNCLASSIFIED STR EXCAV 630 CY 11.00 6930.00 15.00 9450.00
0083 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 60.2 CY 671.00 40394.20 1275.00 76755.00
0084 8210000000-N 422 BRG APPR SLAB *htiriiriok Lump Sum 25000.00 25000.00

(18+10.45-L-)
0085 8217000000-E 425 REINF STEEL (BRIDGE) 22,054 LB 0.58 12791.32 0.90 19848.60
0086 8238000000-E 425 SPIRAL COL REINF STL BRG 5,563 LB 1.30 7231.90 2.00 11126.00
0087 8364000000-E 450 HP12X53 PILES 438 LF 24.50 10731.00 70.00 30660.00
0088 8503000000-E 460 CONCRETE BARRIER RAIL 334.81 LF 45.00 15066.45 45.00 15066.45
0089 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 310 TON 34.00 10540.00 40.00 12400.00
0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 345 SY 3.00 1035.00 3.00 1035.00
0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4100.00 4000.00
0092 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 2,005.38 LF 93.00 186500.34 145.00 290780.10

CONTRACT TOTAL TOTAL 1294685.07 TOTAL 1460613.48

ROADWAY ITEMS SUB-TOTAL 424647.61 SUB-TOTAL 429844.38

STRUCTURE ITEMS SUB-TOTAL 870037.46 SUB-TOTAL 1030769.10

BIDDERS IN ORDER CONTRACT TOTAL

SANFORD CONTRACTORS, INC. 1 1070776.91

C. C. MANGUM CONTRACTORS, LLC 2 1081884.18

S. T. WOOTEN CORPORATION 3 1137133.45

CAROLINA BRIDGE COMPANY, INC. 4 1188784.97

R. E. BURNS & SONS CO., INC. 5 1216907.01

D. W. LYLE CORPORATION 6 1217409.78

DANE CONSTRUCTION, INC. 7 1252044.70

CROWDER CONSTRUCTION COMPANY 8 1277963.15

DELLINGER, INC. 9 1285844.40

SMITH-ROWE, INC. 10 1294685.07

BRANCH HIGHWAYS, INC. 11 1460613.48
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FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION VECELLIO & GROGAN, INC.
TARBORO, NC WILSON, NC BECKLEY, WV
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 490000.00 515000.00 785500.00
0002 0000920000-M SP  GENERIC MISCELLANEOUS ITEM (M3) 525 M3 9.60 5040.00 33.50 17587.50 50.00 26250.00
SELECT GRANULAR MATERIAL, CLASS I
0003 0000960000-M SP GENERIC MISCELLANEOUS ITEM (M2) 1,400 M2 12.90 18060.00 24.00 33600.00 7.00 9800.00
FABRIC FOR TEMPORARY FABRIC WALL
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 650000.00 690000.00 285000.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 11850.00 9480.00 8700.00 6960.00 13100.00 10480.00
0006 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1620.00 1620.00 750.00 750.00 700.00 700.00
0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 288,700 M3 2.60 750620.00 2.30 664010.00 3.00 866100.00
0008 0029000000-N SP  REINF BRG APPR *rtitkitix Lump Sum 29150.00 23400.00 37500.00
(59+24.405)
0009 0036000000-M 225 UNDERCUT EXCAVATION 13,700 M3 4.10 56170.00 8.50 116450.00 2.00 27400.00
0010 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 16.25 8125.00 8.10 4050.00 12.00 6000.00
0011 0106000000-M 230 BORROW EXCAVATION 290,500 M3 4.50 1307250.00 3.50 1016750.00 3.79 1100995.00
0012 0134000000-M 240 DRAINAGE DITCH EXCAVATION 5,230 M3 4.00 20920.00 6.35 33210.50 1.25 6537.50
0013 0141000000-M 240 BERM DITCH CONSTRUCTION 500 M 5.30 2650.00 5.30 2650.00 1.75 875.00
0014 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 9,285 M2 4.75 44103.75 2.45 22748.25 1.00 9285.00
0015 0177000000-M 250 BREAKING OF EXT ASPH PVMT 2,795 M2 1.05 2934.75 1.60 4472.00 0.50 1397.50
0016 0192000000-N 260 PROOF ROLLING 15 HR 175.00 2625.00 210.00 3150.00 95.00 1425.00
0017 0195000000-M 265 SELECT GRANULAR MATERIAL 5,500 M3 9.50 52250.00 20.75 114125.00 22.50 123750.00
0018 0196000000-M 270 SOIL STABILIZATION FABRIC 6,000 M2 1.15 6900.00 2.10 12600.00 0.65 3900.00
0019 0206000000-M SP TEMP SHORING - BARR SUPPORTED 40 M2 450.00 18000.00 140.00 5600.00 600.00 24000.00
0020 0241000000-M SP  GENERIC GRADING ITEM (M2) 365 M2 54.00 19710.00 43.00 15695.00 45.00 16425.00
ROCK PLATING
0021 0300000000-M 300 SELECT MATERIAL Il 3,755 MTN 5.00 18775.00 11.90 44684.50 13.75 51631.25
0022 0318000000-M 300 FND CONDIT MAT'L MIN STR 860 MTN 15.00 12900.00 20.67 17776.20 14.50 12470.00
0023 0342000000-M 310 *(*;’;*E/IMMM?IDE DRAIN PIPE 816 M 55.00 4488.00 48.36 3946.18 105.00 8568.00
0024 0342000000-M 310 *(*;’S*Q/IMMM?IDE DRAIN PIPE 6 M 70.00 420.00 70.14 420.84 205.00 1230.00
0025 0366000000-M 310 375MM RCP CULV CLASS I 1,036.8 M 65.60 68014.08 56.65 58734.72 82.00 85017.60
0026 0372000000-M 310 450MM RCP CULV CLASS Il 348 M 68.40 23803.20 63.61 22136.28 98.00 34104.00
0027 0378000000-M 310 600MM RCP CULV CLASS I 1056 M 86.90 9176.64 79.62 8407.87 125.00 13200.00
0028 0384000000-M 310 750MM RCP CULV CLASS Il 114 M 110.00 12540.00 100.55 11462.70 150.00 17100.00
0029 0390000000-M 310 900MM RCP CULV CLASS I 3876 M 138.00 53488.80 121.82 47217.43 184.00 71318.40
0030 0448000000-M 310 z;;nggAMR'\A(;P CULV CLASS IV 768 M 195.00 14976.00 173.81 13348.61 250.00 19200.00
0031 0448000000-M 310 (751\3m NRDCP CULV CLASS IV 708 M 125.00 8850.00 117.49 8318.29 185.00 13098.00
0032  0448000000-M 310 (gol\gm NRDCP CULV CLASS IV 768 M 164.00 12595.20 154.04 11830.27 225.00 17280.00
0033  0576000000-M 310 **MM CS PIPE CULV ***MM 84 M 160.00 1344.00 150.69 1265.80 310.00 2604.00
(1200MM, 2.77MM)
0034 0576000000-M 310 **MM CS PIPE CULV ***MM 504 M 96.00 4838.40 101.55 5118.12 160.00 8064.00

(900, 1.63)
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BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION VECELLIO & GROGAN, INC.
TARBORO, NC WILSON, NC BECKLEY, WV
0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM 276 M 61.50 1697.40 52.96 1461.70 95.00 2622.00
0036 0588000000-M 310 450MM CS PIPE CULV 1.63MM 396 M 70.00 2772.00 57.93 2294.03 100.00 3960.00
0037 0594000000-M 310 600MM CS PIPE CULV 1.63MM 252 M 77.00 1940.40 66.56 1677.31 100.00 2520.00
0038 0708000000-M 310 400MM BCCSP B 1.63 1116 M 73.70 8224.92 63.60 7097.76 105.00 11718.00
0039 0714000000-M 310 450MM BCCSP B 1.63 372 M 84.50 3143.40 69.80 2596.56 105.00 3906.00
0040 0720000000-M 310 600MM BCCSP B 1.63 144 M 97.00 1396.80 82.79 1192.18 165.00 2376.00
0041 0726000000-M 310 800MM BCCSP B 2.01 8 M 114.00 2052.00 100.63 1811.34 265.00 4770.00
0042 0732000000-M 310 900MM BCCSP B 2.01 192 M 126.00 2419.20 114.04 2189.57 265.00 5088.00
(900MM, 2.01MM)
0043 0804000000-M 310 ***MM BCCSP ELB B *++ 1 EA 415.00 415.00 426.69 426.69 430.00 430.00
(900MM, 2.01MM)
0044 0806000000-M 310 400MM BCCSP ELB B 1.63 5 EA 210.00 1050.00 176.62 883.10 215.00 1075.00
0045 0807000000-M 310 450MM BCCSP ELB B 1.63 4 EA 225.00 900.00 195.20 780.80 250.00 1000.00
0046 0808000000-M 310 600OMM BCCSP ELB B 1.63 1 EA 275.00 275.00 238.64 238.64 360.00 360.00
0047 0809000000-M 310 800MM BCCSP ELB B 2.01 1 EA 360.00 360.00 348.62 348.62 365.00 365.00
0048 0986000000-M SP  GENERIC PIPE ITEM (M) 744 M 70.00 5208.00 63.65 4735.56 100.00 7440.00
200MM DUCTILE IRON PIPE
0049 0995000000-M 340 PIPE REMOVAL 276 M 26.00 7176.00 26.77 7388.52 16.00 4416.00
0050 1011000000-N 500 FINE GRADING Lump Sum 188400.00 170000.00 160000.00
0051 1044000000-M 501 LIME TRTD SOIL (SLURRY) 29,300 M2 2.34 68562.00 1.85 54205.00 1.60 46880.00
0052 1066000000-M 501 LIME FOR LIME TRTD SOIL 325 MTN 137.00 44525.00 150.30 48847.50 185.00 60125.00
0053 1110000000-M 510 STABILIZER AGGREGATE 500 MTN 15.00 7500.00 14.85 7425.00 25.00 12500.00
0054 1121000000-M 520 AGGREGATE BASE COURSE 44,000 MTN 13.20 580800.00 12.75 561000.00 13.50 594000.00
0055 1176000000-M 542 (ml\gm 1\7)0”_ CEMENT BASE 29,300 M2 2.07 60651.00 1.83 53619.00 1.40 41020.00
0056 1187000000-M 542 PC FOR SOIL CEMENT BASE 880 MTN 97.00 85360.00 116.57 102581.60 135.00 118800.00
0057 1198000000-M SP  AGGREGATE FOR SOIL CEM B 200 MTN 20.00 4000.00 15.58 3116.00 25.00 5000.00
0058 1209000000-M 543 ASPHALT CURING SEAL 39,900 L 0.40 15960.00 0.39 15561.00 0.45 17955.00
0059 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 20.00 10000.00 15.64 7820.00 11.50 5750.00
0060 1275000000-M 600 PRIME COAT 11,090 L 0.39 4325.10 0.39 4325.10 0.45 4990.50
0061 1330000000-M 607 INCIDENTAL MILLING 580 M2 7.10 4118.00 12.37 7174.60 7.25 4205.00
0062 1489000000-M 610 ASP CONC BASE CRS B25.08 2,850 MTN 30.60 87210.00 30.60 87210.00 32.00 91200.00
0063 1491000000-M 610 ASP CONC BASE CRS B25.0C 420 MTN 33.75 14175.00 33.75 14175.00 35.00 14700.00
0064 1498000000-M 610 ASP CONC INTR CRS [19.08 1,790 MTN 30.15 53968.50 30.15 53968.50 35.00 62650.00
0065 1503000000-M 610 ASP CONC INTR CRS 119.0C 17,420 MTN 27.65 481663.00 27.65 481663.00 31.00 540020.00
0066 1519000000-M 610 ASP CONC SURF CRS S9.5B 2,240 MTN 31.60 70784.00 31.60 70784.00 35.00 78400.00
0067 1539000000-M 610 ASP CONC SURF CRS S12.5C 10,130 MTN 27.65 280094.50 27.65 280094.50 31.00 314030.00
0068 1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,190 MTN 170.00 202300.00 170.00 202300.00 180.00 214200.00
0069 1565000000-M 620 ASP FOR PLANT MIX PG70-22 558 MTN 185.00 103230.00 185.00 103230.00 200.00 111600.00
0070 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 47 MTN 100.00 4700.00 110.00 5170.00 190.00 8930.00
0071 2000000000-N 806 RIGHT OF WAY MARKERS 103 EA 125.00 12875.00 125.00 12875.00 130.00 13390.00
0072 2022000000-M 815 SUBDRAIN EXCAVATION 830 M3 9.00 7470.00 9.00 7470.00 10.00 8300.00
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BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION VECELLIO & GROGAN, INC.

TARBORO, NC WILSON, NC BECKLEY, WV
0073 2033000000-M 815 SUBDR FINE AGGREGATE 415 M3 35.00 14525.00 35.00 14525.00 39.00 16185.00
0074 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 14.00 14000.00 14.00 14000.00 15.50 15500.00
0075 2055000000-M 815 150MM SUBDR PIPE Y,T.&L'S 99 EA 0.50 49.50 0.50 49.50 0.60 59.40
0076 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 140.00 980.00 140.00 980.00 155.00 1085.00
0077 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 14.00 196.00 14.00 196.00 15.50 217.00
0078 2099000000-M 816 SHLDR DRAINS 1,250 M 8.20 10250.00 8.20 10250.00 9.50 11875.00
0079 2110000000-M 816 100MM SHLDR DRAINS PIPE 1,250 M 4.90 6125.00 4.90 6125.00 5.50 6875.00
0080 2121000000-M 816 100MM OUTLET PIPE (SH DRN 65 M 12.00 780.00 12.00 780.00 13.00 845.00
0081 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 6 EA 135.00 810.00 135.00 810.00 150.00 900.00
0082 2143000000-M 818 BLOTTING SAND 10 MTN 30.00 300.00 15.46 154.60 90.00 900.00
0083 2209000000-M 838 ENDWALLS 12 M3 535.00 6420.00 965.00 11580.00 730.00 8760.00
0084 2264000000-M 840 PIPE PLUGS 1 M3 1135.00 1135.00 1100.00 1100.00 650.00 650.00
0085 2275000000-M SP  FLOWABLE FILL 35 M3 155.00 5425.00 315.00 11025.00 180.00 6300.00
0086 2286000000-N 840 MASNRY DRAINAGE STRUCT 57 EA 1250.00 71250.00 947.58 54012.06 1700.00 96900.00
0087 2308000000-M 840 MASONRY DRAINAGE STRS 3 M 740.00 2220.00 683.00 2049.00 750.00 2250.00
0088 2363000000-N 840 Fg%l\:g)W/ZGRTS 840+ STD 5 EA 210.00 1050.00 348.40 1742.00 380.00 1900.00
0089 2363000000-N 840 l(:BFZgl\gE)W/ZGRTs 840.*++** STD 14 EA 160.00 2240.00 526.07 7364.98 350.00 4900.00
0090 2363000000-N 840 Fg%l\gg)W/ZGRTS 840+ STD 11 EA 160.00 1760.00 306.12 3367.32 350.00 3850.00
0091 2374000000-N 840 l(=EF§AME-GRT-HD 840.03 ** 1 EA 220.00 220.00 370.70 370.70 400.00 400.00
0092 2374000000-N 840 l(:FR)’AME—GRT—HD 840.03 ** 6 EA 220.00 1320.00 370.88 2225.28 400.00 2400.00
0093 2374000000-N 840 l(:GR)AME—GRT—HD 840.03 ** 14 EA 220.00 3080.00 371.08 5195.12 400.00 5600.00
0094 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 4 EA 565.00 2260.00 820.01 3280.04 925.00 3700.00
0095 2440000000-N 840 CONC APRON FOR CATCH BASIN 15 EA 350.00 5250.00 329.25 4938.75 550.00 8250.00
0096 2542000000-M 846 450MM CONC CURB & GUTTER 4310 M 26.85 115723.50 24.30 104733.00 26.00 112060.00
0097 2549000000-M 846 750MM CONC CURB & GUTTER 755 M 41.65 31445.75 34.55 26085.25 35.00 26425.00
0098 2556000000-M 846 SHLDR BERM GUTTER 1,245 M 35.00 43575.00 32.05 39902.25 28.00 34860.00
0099 2577000000-M 846 CONC XPRESSWAY GUTTER 85 M 56.50 4802.50 67.60 5746.00 50.00 4250.00
0100 2591000000-M 848 100MM CONC SIDEWALK 550 M2 30.25 16637.50 22.15 12182.50 25.00 13750.00
0101 2598000000-M 848 CONC WHEELCHAIR RAMPS 68 M2 74.20 5045.60 79.75 5423.00 46.00 3128.00
0102 2612000000-M 848 150MM CONC DRIVEWAY 76 M2 51.35 3902.60 44.10 3351.60 53.00 4028.00
0103 2619000000-M 850 100MM CONC PAVED DITCH 80 M2 48.80 3904.00 37.75 3020.00 75.00 6000.00
0104 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,340 M2 40.25 53935.00 39.65 53131.00 50.00 67000.00
0105 3030000000-M 862 STL BM GRDRAIL 2,918.46 M 27.88 81366.66 27.88 81366.66 34.00 99227.64
0106 3105000000-N 862 SBGR TERM SECT 2 EA 25.00 50.00 25.00 50.00 66.00 132.00
0107 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 30.00 300.00 30.00 300.00 44.00 440.00
0108 3210000000-N 862 GR ANCHOR TYPE CAT-1 9 EA 400.00 3600.00 400.00 3600.00 550.00 4950.00

0109 3215000000-N 862 GR ANCHOR TYPE lIl 4 EA 900.00 3600.00 900.00 3600.00 1220.00 4880.00
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BARNHILL CONTRACTING CO.

S. T. WOOTEN CORPORATION

VECELLIO & GROGAN, INC.

TARBORO, NC WILSON, NC BECKLEY, WV
0110 3270000000-N SP  GR ANCHOR TYPE 350 9 EA 1600.00 14400.00 1600.00 14400.00 1900.00 17100.00
0111 3503000000-M 866 WW WIRE FENCE 1200MM FABR 5,600 M 5.25 29400.00 5.25 29400.00 5.50 30800.00
0112 3509000000-M 866 100MM FENCE POSTS 2.30M 1,140 EA 14.00 15960.00 14.00 15960.00 15.00 17100.00
0113 3515000000-M 866 125MM FENCE POSTS 2.50M 300 EA 28.00 8400.00 28.00 8400.00 30.00 9000.00
0114 3533000000-M 866 (CléoFoE’\;l’\(;‘l)E ****MM FABRIC 170 M 16.15 2745.50 16.15 2745.50 17.00 2890.00
0115 3539000000-M 866 (LllrglOEOmAS)T FOR ****MM CL F 45 EA 48.00 2160.00 48.00 2160.00 52.00 2340.00
0116 3545000000-M 866 (Tl%ggAMIT\BST FOR ****MM CL 5 EA 118.00 590.00 118.00 590.00 130.00 650.00
0117 3557000000-M 866 ADDITIONAL BARBED WIRE 150 M 3.00 450.00 3.00 450.00 3.25 487.50
0118 3628000000-M 876 PLNRIPRAPCL I 815 MTN 39.15 31907.25 34.75 28321.25 30.00 24450.00
0119 3649000000-M 876 PLN RIP RAP, CLASS B 945 MTN 35.50 33547.50 31.30 29578.50 30.00 28350.00
0120 3656000000-M 876 FILTER FABRIC FOR DRAINGE 7,620 M2 1.15 8763.00 2.00 15240.00 2.50 19050.00
0121 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 100 EA 115.00 11500.00 50.00 5000.00 40.00 4000.00
BOULDERS 0.6M X 0.6M X 0.6M
0122 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 64 EA 100.00 6400.00 100.00 6400.00 55.00 3520.00
BOULDERS 0.9M X 0.6M X 0.6M
0123 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 135.00 540.00 135.00 540.00 110.00 440.00
BOULDERS 1.2M X 0.9M X 0.9M
0124  4129000000-N 906 (RDELEO%ARTFE)SIGN, TYPE #ixx 3 EA 125.00 375.00 125.00 375.00 135.00 405.00
0125 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 13 EA 5.00 65.00 5.00 65.00 5.50 71.50
0126 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 10.00 30.00 10.00 30.00 11.00 33.00
0127 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 125.00 250.00 125.00 250.00 135.00 270.00
SIGN ERECTION, TYPE D
0128 4360000000-N SP GENERIC SIGNING ITEM (EA) 46 EA 75.00 3450.00 75.00 3450.00 80.00 3680.00
SIGN ERECTION, TYPE E
0129 4360000000-N SP GENERIC SIGNING ITEM (EA) 10 EA 125.00 1250.00 125.00 1250.00 135.00 1350.00
SIGN ERECTION, TYPE F
0130 4400000000-M 1110 WORK ZONE SIGNS (STAT) 49 M2 115.00 5635.00 78.44 3843.56 90.00 4410.00
0131 4405000000-M 1110 WORK ZONE SIGNS (PORT) 42 M2 180.00 7560.00 225.00 9450.00 180.00 7560.00
0132  4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 19 M2 55.00 1045.00 102.00 1938.00 160.00 3040.00
0133 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 4815.00 9630.00 1900.00 3800.00 5900.00 11800.00
0134  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 14300.00 28600.00 8300.00 16600.00 1500.00 3000.00
0135 4430000000-N 1130 DRUMS 250 EA 56.00 14000.00 60.00 15000.00 55.00 13750.00
0136  4435000000-N 1135 CONES 200 EA 20.50 4100.00 23.00 4600.00 13.00 2600.00
0137 4440000000-M 1145 BARRICADES (TYPE II) 32 M 46.00 1472.00 160.00 5120.00 85.00 2720.00
0138 4445000000-M 1145 BARRICADES (TYPE III) 60 M 48.75 2925.00 150.00 9000.00 60.00 3600.00
0139 4455000000-N 1150 FLAGGER 200 MD 180.00 36000.00 145.00 29000.00 160.00 32000.00
0140 4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 95.00 760.00 235.00 1880.00 85.00 680.00
0141 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 3 EA 5000.00 15000.00 9500.00 28500.00 12500.00 37500.00
0142 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 5710.00 5710.00 10400.00 10400.00 18000.00 18000.00
0143  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 1 EA 15000.00 15000.00 12650.00 12650.00 20500.00 20500.00
0144 4485000000-M 1170 PORTABLE BARRIER 250 M 72.00 18000.00 65.00 16250.00 90.00 22500.00
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0145 4510000000-N SP  POLICE 24 HR 23.65 567.60 30.00 720.00 40.00 960.00
0146 4615000000-M 1205 REM TAPE LINES 100MM 1,220 M 4.10 5002.00 4.10 5002.00 4.50 5490.00
0147  4650000000-N 1251 TEMP RAISED PVMT MRKS 740 EA 4.10 3034.00 4.10 3034.00 4.50 3330.00
0148  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 6,600 M 1.34 8844.00 1.34 8844.00 1.45 9570.00
0149  4686000000-M 1205 100MM THERMO MKG, 3.IMMTK 9,010 M 1.38 12433.80 1.38 12433.80 1.50 13515.00
0150 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 650 M 2.45 1592.50 2.45 1592.50 2.70 1755.00
0151  4710000000-M 1205 600MM THERMO MKG 3.1MM TK 100 M 14.00 1400.00 14.00 1400.00 15.25 1525.00
0152  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 31 EA 70.00 2170.00 70.00 2170.00 75.00 2325.00
0153 4810000000-M 1205 PAINT PVT MKG LINES 100MM 45735 M 0.39 17836.65 0.39 17836.65 0.45 20580.75
0154 4820000000-M 1205 PAINT PVT MKG LINES 200MM 4,440 M 0.85 3774.00 0.85 3774.00 0.90 3996.00
0155  4825000000-M 1205 PAINT PVT MKG LINES 300MM 750 M 2.00 1500.00 2.00 1500.00 2.25 1687.50
0156  4835000000-M 1205 PAINT PVT MKG LINES 600MM 450 M 4.00 1800.00 4.00 1800.00 4.40 1980.00
0157 4845000000-N 1205 PAINT PVT MKG SYMBOL 158 EA 35.00 5530.00 35.00 5530.00 38.00 6004.00
0158  4850000000-M 1205 REMVL OF 100MM LINES 500 M 3.00 1500.00 3.00 1500.00 3.25 1625.00
0159  4900000000-N 1252 PERM RAISED PVYMT MARKERS 740 EA 4.10 3034.00 4.10 3034.00 4.50 3330.00
0160 4915000000-M 1264 2.1M U-CHANNEL POSTS 8 EA 35.00 280.00 35.00 280.00 38.00 304.00
0161 4955000000-N 1264 OBJECT MARKERS (END OF RD 8 EA 50.00 400.00 50.00 400.00 55.00 440.00
0162 5300000000-M 1505 FND CONDIT MAT'L *rsees 125 MTN 21.00 2625.00 20.57 2571.25 24.00 3000.00
(v)
0163 5306000000-M SP  BEDDN MAT'L CL *kssersrk 125 MTN 21.00 2625.00 20.57 2571.25 24.00 3000.00
(v)
0164 5714000000-M 1520 ***MM DI SS PIPE CL *** 459 M 187.00 85833.00 99.95 45877.05 120.00 55080.00
(200MM, 50)
0165 5714000000-M 1520 ***MM DI SS PIPE CL **** 113 M 287.00 32431.00 792.19 89517.47 220.00 24860.00
(250MM, 50)
0166 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 13 EA 1600.00 20800.00 1953.38 25393.94 1350.00 17550.00
(1200MM)
0167 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 1 EA 1900.00 1900.00 2174.17 2174.17 2050.00 2050.00
(1500MM)
0168 5780000000-M 1525 STD PC MH WALL ***MM 2+ 285 M 465.00 13252.50 568.31 16196.84 515.00 14677.50
(1200MM)
0169 5780000000-M 1525 STD PC MH WALL ****MM 2+ 15 M 620.00 930.00 757.36 1136.04 535.00 802.50
(1500MM)
0170 5786000000-M 1525 SS MH OS DROP ASSEMBLY 25 M 680.00 1700.00 617.61 1544.03 610.00 1525.00
0171 5792000000-M SP REMOVE ABAND ***MM PIPE 59 M 43.00 2537.00 21.86 1289.74 74.00 4366.00
(200MM, PVC SEWER)
0172 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 3 EA 800.00 2400.00 409.10 1227.30 200.00 600.00
0173 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 1200.00 1200.00 813.80 813.80 1650.00 1650.00
0174 6000000000-M 1605 TEMPORARY SILT FENCE 800 M 5.09 4072.00 5.09 4072.00 6.75 5400.00
0175 6006000000-M 1610 EROS CONTRL STONE CL A 500 MTN 36.30 18150.00 30.39 15195.00 30.00 15000.00
0176 6009000000-M 1610 EROS CONTRL STONE CL B 2,900 MTN 36.60 106140.00 30.63 88827.00 28.00 81200.00
0177 6012000000-M 1610 SEDIMENT CONTROL STONE 1,100 MTN 30.75 33825.00 25.28 27808.00 20.00 22000.00
0178  6015000000-M 1615 TEMPORARY MULCHING 26.5 HA 825.00 21862.50 998.00 26447.00 900.00 23850.00

0179 6018000000-M 1620 SEED FOR TEMP SEEDING 1,375 KG 4.00 5500.00 10.28 14135.00 4.40 6050.00



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505

FED AID NO STP-98(19) 3.120 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

10:00AM

APR 16 2002

6/ 32

010

C200225

BARNHILL CONTRACTING CO.

S. T. WOOTEN CORPORATION

VECELLIO & GROGAN, INC.

TARBORO, NC WILSON, NC BECKLEY, WV
0180 6021000000-M 1620 FERT FOR TEMP SEEDING 11 MTN 600.00 6600.00 298.00 3278.00 650.00 7150.00
0181 6024000000-M 1622 TEMPORARY SLOPE DRAINS 725 M 33.00 23925.00 47.53 34459.25 20.00 14500.00
0182 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 40 EA 235.00 9400.00 147.95 5918.00 210.00 8400.00
0183  6030000000-M 1630 SILT EXCAVATION 35,000 M3 1.00 35000.00 5.52 193200.00 5.00 175000.00
0184 6033000000-M 1631 SYNTHETIC ROVING 3,250 M2 1.75 5687.50 4.20 13650.00 1.90 6175.00
0185 6036000000-M 1631 MATTING FOR EROS CONTROL 1,700 M2 1.75 2975.00 4.95 8415.00 1.90 3230.00
0186  6038000000-M SP  PERM SOIL REINF MAT 120 M2 6.00 720.00 8.00 960.00 6.50 780.00
0187 6042000000-M 1632 6.4MM HARDWARE CLOTH 300 M 4.76 1428.00 4.76 1428.00 25.00 7500.00
0188 6045000000-M SP *(*E\ggAMTME)MPORARY PIPE 10 M 150.00 1500.00 40.00 400.00 165.00 1650.00
0189  6045000000-M SP :;B“SMJ)EMPORARY PIPE 50 M 85.00 4250.00 35.00 1750.00 95.00 4750.00
0190 6069000000-M 1638 STILLING BASINS 70 M3 10.00 700.00 25.50 1785.00 11.00 770.00
0191 6084000000-M 1660 SEEDING & MULCHING 33 HA 2150.00 70950.00 2188.00 72204.00 2300.00 75900.00
0192 6087000000-M 1660 MOWING 145 HA 120.00 1740.00 88.00 1276.00 130.00 1885.00
0193  6090000000-M 1661 SEED FOR REPAIR SEEDING 325 KG 13.00 4225.00 62.00 20150.00 14.25 4631.25
0194 6093000000-M 1661 FERT FOR REPAIR SEEDING 1 MTN 900.00 900.00 800.00 800.00 1000.00 1000.00
0195 6096000000-M 1662 SEED FOR SUPP SEEDING 925 KG 4.00 3700.00 9.28 8584.00 4.40 4070.00
0196 6102000000-M 1664 SODDING 3,000 M2 4.25 12750.00 7.81 23430.00 4.70 14100.00
0197 6105000000-M 1664 WATER 675 KL 20.00 13500.00 23.00 15525.00 22.00 14850.00
0198 6108000000-M 1665 FERTILIZER TOPDRESSING 55.25 MTN 290.00 16022.50 248.00 13702.00 320.00 17680.00
0199 6111000000-M SP  IMPERVIOUS DIKE 160 M 25.00 4000.00 71.00 11360.00 27.00 4320.00
0200 6114000000-N SP  SPECIALIZED HAND MOWING 10 HR 25.00 250.00 50.00 500.00 27.00 270.00
0201 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 100.00 2400.00 1.00 24.00 110.00 2640.00
0202 6120000000-M SP  CULVERT DIVERSION CHANNEL 1,200 M3 18.50 22200.00 8.50 10200.00 20.00 24000.00
0203 6123000000-M 1670 REFORESTATION 2 HA 1600.00 3200.00 1288.00 2576.00 1750.00 3500.00
0204 6126000000-M SP STREAMBANK REFORESTATION 0.23 HA 6000.00 1380.00 4800.00 1104.00 6600.00 1518.00
0205 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 20 EA 300.00 6000.00 300.00 6000.00 220.00 4400.00
ROOTWADS
0206 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 50 M2 4.70 235.00 9.00 450.00 16.50 825.00
COIR FIBER MATTING
0207 7048000000-M 1705 300MM PEDEST SIGNL HD 2 SEC 8 EA 625.00 5000.00 625.00 5000.00 690.00 5520.00
0208 7060000000-M 1705 SIGNAL CABLE 620 M 9.84 6100.80 9.84 6100.80 10.50 6510.00
0209 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 22 EA 920.00 20240.00 920.00 20240.00 1020.00 22440.00
0210 7264000000-M 1710 MESSENGER CABLE (9.52MM) 345 M 9.84 3394.80 9.84 3394.80 10.50 3622.50
0211 7300000000-M 1715 TRENCHING (UNPAVED) 476 M 16.40 7806.40 16.40 7806.40 18.00 8568.00
0212 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 195.00 1950.00 195.00 1950.00 215.00 2150.00
0213  7360000000-N 1720 WOOD POLE 4 EA 700.00 2800.00 700.00 2800.00 775.00 3100.00
0214 7372000000-N 1721 GUY ASSEMBLY 6 EA 250.00 1500.00 250.00 1500.00 275.00 1650.00
0215 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 800.00 800.00 800.00 800.00 890.00 890.00
0216  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 450.00 1800.00 450.00 1800.00 500.00 2000.00
0217  7444000000-M 1725 INDUCTIVE LOOP SAWCUT 752 M 13.12 9866.24 13.12 9866.24 14.50 10904.00



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505 10:00AM 7/ 32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION VECELLIO & GROGAN, INC.
TARBORO, NC WILSON, NC BECKLEY, WV
0218 7456000000-M 1726 LEAD-IN CABLE 2,100 M 2.46 5166.00 2.46 5166.00 2.75 5775.00
0219 7576000000-N 1740 METAL STRAIN SIGNAL POLE 8 EA 2600.00 20800.00 2600.00 20800.00 2850.00 22800.00
0220 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 8 EA 2600.00 20800.00 2600.00 20800.00 2850.00 22800.00
0221 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 250.00 1250.00 250.00 1250.00 275.00 1375.00
0222 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 500.00 1500.00 500.00 1500.00 550.00 1650.00
0223 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 3 EA 9200.00 27600.00 9200.00 27600.00 10200.00 30600.00
0224 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 12 EA 160.00 1920.00 160.00 1920.00 175.00 2100.00
CULVERT ITEMS
0225 8056000000-N 402 REMV EXIST STR ik Lump Sum 6500.00 8900.00 7500.00
(84+77.000 -L-)
0226 8126000000-N 414 CULV EXCAV @ *xiwskition Lump Sum 15200.00 90000.00 100000.00
(66+44.000 -L-)
0227 8126000000-N 414 CULV EXCAV @ **xwwskionkk Lump Sum 93625.00 13750.00 11800.00
(74+40.000 -L-)
0228 8126000000-N 414 CULV EXCAV @ *¥wwskionkk Lump Sum 10625.00 34000.00 17500.00
(74+60.000 -L-)
0229 8126000000-N 414 CULV EXCAV @ **iwisiition Lump Sum 15750.00 45000.00 16900.00
(84+77.000 -L-)
0230 8133000000-M 414 FND COND MATL BOX CULV 1,127 MTN 20.00 22540.00 32.00 36064.00 22.25 25075.75
0231 8196000000-M 420 CL A CONC, CULVERT 1,769.9 M3 248.19 439271.48 315.00 557518.50 275.00 486722.50
0232  8245000000-M 425 REINF STL CULV 135,857 KG 0.96 130422.72 1.05 142649.85 1.05 142649.85
0233 8590000000-M 876 ZBAIN RIP RAP, CLASS ** 21 MTN 50.00 1050.00 37.00 777.00 55.00 1155.00
0234 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 29 M2 10.00 290.00 4.50 130.50 11.00 319.00
0235 8734000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 8000.00 5000.00 8900.00
(74+40.000 -L-)
STRUCTURE ITEMS
0236 8147000000-M 420 REINF CONC DECK SLAB 1,551.7 M2 144.00 223444.80 175.00 271547.50 160.00 248272.00
0237 8161000000-M 420 GROOVING BRIDGE FLOORS 1,126 M2 3.20 3603.20 2.65 2983.90 2.80 3152.80
0238 8182000000-M 420 CL A CONC, BRIDGE 106.9 M3 675.00 72157.50 700.00 74830.00 650.00 69485.00
0239 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 29000.00 30000.00 35000.00
(59+24.405 -L-)
0240 8217000000-M 425 REINF STEEL (BRIDGE) 9,725 KG 1.13 10989.25 1.14 11086.50 1.10 10697.50
0241 8280000000-M 440 STRUCTURAL STEEL Lump Sum 662000.00 695000.00 761000.00
0242 8384000000-M 450 HP360X108 STL PILE 546 M 72.25 39448.50 82.00 44772.00 85.00 46410.00
0243 8475000000-M 460 TWO BAR METAL RAIL 111.912 M 248.00 27754.18 240.00 26858.88 240.00 26858.88
0244 8517000000-M 460 **X****MM CONC PARAPET 119.256 M 124.00 14787.74 200.00 23851.20 175.00 20869.80
(355MM X 760MM)
0245 8531000000-M 462 100MM SLOPE PROTECTION 1,452 M2 51.50 74778.00 60.00 87120.00 55.00 79860.00
0246 8650000000-N SP POT BEARINGS Lump Sum 37000.00 40000.00 43600.00
0247 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 12500.00 14250.00 13500.00

0248 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 17000.00 19300.00 22500.00



APR 17,2002 12:19 PM
TIP NO R-2809C

FED AID NO STP-98(19)

GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

WAKE
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APR 16 2002 C200225

BARNHILL CONTRACTING CO.

S. T. WOOTEN CORPORATION

VECELLIO & GROGAN, INC.

TARBORO, NC WILSON, NC BECKLEY, WV
0249 8727000000-N SP  ELEC CONDUIT SYS *reeeeex Lump Sum 28750.00 18000.00 20000.00
(59+24.405 -L-)
CONTRACT TOTAL TOTAL 9851574.06 TOTAL 10102921.81 TOTAL 10350730.87
ROADWAY ITEMS SUB-TOTAL 7855086.69 SUB-TOTAL 7809531.98 SUB-TOTAL 8131002.79
CULVERT ITEMS SUB-TOTAL 743274.20 SUB-TOTAL 933789.85 SUB-TOTAL 818522.10
STRUCTURE ITEMS SUB-TOTAL 1253213.17 SUB-TOTAL 1359599.98 SUB-TOTAL 1401205.98
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R-2809C
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C200225

KEY CONSTRUCTORS, INC.

W. C. ENGLISH, INC.

BRANCH HIGHWAYS, INC.

CLARKSVILLE, VA LYNCHBURG, VA ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 500000.00 534600.00 580000.00
0002 0000920000-M SP  GENERIC MISCELLANEOUS ITEM (M3) 525 M3 25.00 13125.00 35.00 18375.00 30.00 15750.00
SELECT GRANULAR MATERIAL, CLASS I
0003 0000960000-M SP GENERIC MISCELLANEOUS ITEM (M2) 1,400 M2 5.00 7000.00 10.00 14000.00 10.50 14700.00
FABRIC FOR TEMPORARY FABRIC WALL
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 645250.00 359000.00 393000.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 6000.00 4800.00 13000.00 10400.00 10000.00 8000.00
0006 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1000.00 1000.00 1000.00 1000.00 1000.00 1000.00
0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 288,700 M3 3.25 938275.00 3.40 981580.00 3.92 1131704.00
0008 0029000000-N SP  REINF BRG APPR *titkitix Lump Sum 40000.00 20000.00 26000.00
(59+24.405)
0009 0036000000-M 225 UNDERCUT EXCAVATION 13,700 M3 5.00 68500.00 5.00 68500.00 6.50 89050.00
0010 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 20.00 10000.00 17.00 8500.00 15.00 7500.00
0011 0106000000-M 230 BORROW EXCAVATION 290,500 M3 4.50 1307250.00 6.00 1743000.00 6.00 1743000.00
0012 0134000000-M 240 DRAINAGE DITCH EXCAVATION 5,230 M3 3.50 18305.00 10.50 54915.00 4.10 21443.00
0013 0141000000-M 240 BERM DITCH CONSTRUCTION 500 M 5.00 2500.00 10.00 5000.00 5.60 2800.00
0014 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 9,285 M2 2.00 18570.00 2.00 18570.00 4.00 37140.00
0015 0177000000-M 250 BREAKING OF EXT ASPH PVMT 2,795 M2 1.50 4192.50 1.50 4192.50 2.00 5590.00
0016 0192000000-N 260 PROOF ROLLING 15 HR 200.00 3000.00 500.00 7500.00 140.00 2100.00
0017 0195000000-M 265 SELECT GRANULAR MATERIAL 5,500 M3 8.00 44000.00 23.00 126500.00 16.85 92675.00
0018 0196000000-M 270 SOIL STABILIZATION FABRIC 6,000 M2 2.50 15000.00 2.00 12000.00 1.10 6600.00
0019 0206000000-M SP TEMP SHORING - BARR SUPPORTED 40 M2 550.00 22000.00 500.00 20000.00 600.00 24000.00
0020 0241000000-M SP  GENERIC GRADING ITEM (M2) 365 M2 65.00 23725.00 49.00 17885.00 50.25 18341.25
ROCK PLATING
0021 0300000000-M 300 SELECT MATERIAL Il 3,755 MTN 18.00 67590.00 18.00 67590.00 10.00 37550.00
0022 0318000000-M 300 FND CONDIT MAT'L MIN STR 860 MTN 25.00 21500.00 21.00 18060.00 17.00 14620.00
0023 0342000000-M 310 *(*;’;*E/IMMM?IDE DRAIN PIPE 816 M 46.00 3753.60 58.00 4732.80 48.00 3916.80
0024 0342000000-M 310 *(*;’S*Q/IMMM?IDE DRAIN PIPE 6 M 65.00 390.00 126.00 756.00 66.00 396.00
0025 0366000000-M 310 375MM RCP CULV CLASS I 1,036.8 M 55.00 57024.00 58.00 60134.40 57.00 59097.60
0026 0372000000-M 310 450MM RCP CULV CLASS Il 348 M 65.00 22620.00 65.00 22620.00 64.00 22272.00
0027 0378000000-M 310 600MM RCP CULV CLASS I 1056 M 80.00 8448.00 83.00 8764.80 80.00 8448.00
0028 0384000000-M 310 750MM RCP CULV CLASS I 114 M 100.00 11400.00 102.00 11628.00 99.00 11286.00
0029 0390000000-M 310 900MM RCP CULV CLASS I 3876 M 130.00 50388.00 150.00 58140.00 130.00 50388.00
0030 0448000000-M 310 z;;nggAMR'\A(;P CULV CLASS IV 768 M 155.00 11904.00 162.00 12441.60 157.00 12057.60
0031 0448000000-M 310 (751\3m NRDCP CULV CLASS IV 708 M 110.00 7788.00 115.00 8142.00 112.00 7929.60
0032 0448000000-M 310 (gol\gm NRDCP CULV CLASS IV 768 M 155.00 11904.00 170.00 13056.00 157.00 12057.60
0033 0576000000-M 310 **MM CS PIPE CULV ***MM 84 M 150.00 1260.00 231.00 1940.40 130.00 1092.00
(1200MM, 2.77MM)
0034 0576000000-M 310 **MM CS PIPE CULV ***MM 504 M 80.00 4032.00 139.00 7005.60 79.00 3981.60

(900, 1.63)



APR 17,2002 12:19 PM WAKE
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FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

KEY CONSTRUCTORS, INC. W. C. ENGLISH, INC. BRANCH HIGHWAYS, INC.
CLARKSVILLE, VA LYNCHBURG, VA ROANOKE, VA
0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM 276 M 40.00 1104.00 71.00 1959.60 43.00 1186.80
0036 0588000000-M 310 450MM CS PIPE CULV 1.63MM 396 M 45.00 1782.00 79.00 3128.40 47.00 1861.20
0037 0594000000-M 310 600MM CS PIPE CULV 1.63MM 252 M 60.00 1512.00 100.00 2520.00 55.00 1386.00
0038 0708000000-M 310 400MM BCCSP B 1.63 1116 M 50.00 5580.00 65.00 7254.00 49.00 5468.40
0039 0714000000-M 310 450MM BCCSP B 1.63 372 M 54.00 2008.80 91.00 3385.20 55.00 2046.00
0040 0720000000-M 310 600MM BCCSP B 1.63 144 M 65.00 936.00 116.00 1670.40 67.00 964.80
0041 0726000000-M 310 800MM BCCSP B 2.01 8 M 80.00 1440.00 150.00 2700.00 81.00 1458.00
0042 0732000000-M 310 900MM BCCSP B 2.01 192 M 100.00 1920.00 165.00 3168.00 99.00 1900.80
(900MM, 2.01MM)
0043 0804000000-M 310 ***MM BCCSP ELB B *++ 1 EA 500.00 500.00 406.00 406.00 418.00 418.00
(900MM, 2.01MM)
0044 0806000000-M 310 400MM BCCSP ELB B 1.63 5 EA 250.00 1250.00 230.00 1150.00 237.00 1185.00
0045 0807000000-M 310 450MM BCCSP ELB B 1.63 4 EA 275.00 1100.00 245.00 980.00 253.00 1012.00
0046 0808000000-M 310 600MM BCCSP ELB B 1.63 1 EA 300.00 300.00 285.00 285.00 295.00 295.00
0047 0809000000-M 310 800MM BCCSP ELB B 2.01 1 EA 400.00 400.00 365.00 365.00 372.00 372.00
0048 0986000000-M SP  GENERIC PIPE ITEM (M) 744 M 60.00 4464.00 50.00 3720.00 55.00 4092.00
200MM DUCTILE IRON PIPE
0049  0995000000-M 340 PIPE REMOVAL 276 M 30.00 8280.00 25.00 6900.00 28.00 7728.00
0050 1011000000-N 500 FINE GRADING Lump Sum 225000.00 50000.00 75000.00
0051 1044000000-M 501 LIME TRTD SOIL (SLURRY) 29,300 M2 2.40 70320.00 1.45 42485.00 2.10 61530.00
0052 1066000000-M 501 LIME FOR LIME TRTD SOIL 325 MTN 140.00 45500.00 168.00 54600.00 130.00 42250.00
0053 1110000000-M 510 STABILIZER AGGREGATE 500 MTN 20.00 10000.00 20.00 10000.00 11.10 5550.00
0054 1121000000-M 520 AGGREGATE BASE COURSE 44,000 MTN 12.00 528000.00 12.60 554400.00 13.10 576400.00
0055 1176000000-M 542 (ml\gm 1\7)0”_ CEMENT BASE 29,300 M2 2.15 62995.00 125 36625.00 2.00 58600.00
0056 1187000000-M 542 PC FOR SOIL CEMENT BASE 880 MTN 100.00 88000.00 128.00 112640.00 100.00 88000.00
0057 1198000000-M SP  AGGREGATE FOR SOIL CEM B 200 MTN 20.00 4000.00 17.00 3400.00 16.50 3300.00
0058 1209000000-M 543 ASPHALT CURING SEAL 39,900 L 0.50 19950.00 0.40 15960.00 0.50 19950.00
0059 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 20.00 10000.00 20.00 10000.00 13.50 6750.00
0060 1275000000-M 600 PRIME COAT 11,090 L 0.50 5545.00 0.40 4436.00 0.50 5545.00
0061 1330000000-M 607 INCIDENTAL MILLING 580 M2 20.00 11600.00 16.00 9280.00 6.95 4031.00
0062 1489000000-M 610 ASP CONC BASE CRS B25.08 2,850 MTN 31.00 88350.00 31.00 88350.00 31.00 88350.00
0063 1491000000-M 610 ASP CONC BASE CRS B25.0C 420 MTN 32.00 13440.00 34.00 14280.00 34.00 14280.00
0064 1498000000-M 610 ASP CONC INTR CRS [19.08 1,790 MTN 32.00 57280.00 31.00 55490.00 31.00 55490.00
0065 1503000000-M 610 ASP CONC INTR CRS 119.0C 17,420 MTN 31.00 540020.00 29.00 505180.00 28.00 487760.00
0066 1519000000-M 610 ASP CONC SURF CRS S9.5B 2,240 MTN 31.00 69440.00 32.00 71680.00 32.00 71680.00
0067 1539000000-M 610 ASP CONC SURF CRS S12.5C 10,130 MTN 31.00 314030.00 29.00 293770.00 28.00 283640.00
0068 1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,190 MTN 150.00 178500.00 219.00 260610.00 170.00 202300.00
0069 1565000000-M 620 ASP FOR PLANT MIX PG70-22 558 MTN 170.00 94860.00 242.00 135036.00 185.00 103230.00
0070 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 47 MTN 100.00 4700.00 150.00 7050.00 100.00 4700.00
0071 2000000000-N 806 RIGHT OF WAY MARKERS 103 EA 30.00 3090.00 75.00 7725.00 75.00 7725.00

0072 2022000000-M 815 SUBDRAIN EXCAVATION 830 M3 15.00 12450.00 9.50 7885.00 8.40 6972.00
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KEY CONSTRUCTORS, INC. W. C. ENGLISH, INC. BRANCH HIGHWAYS, INC.
CLARKSVILLE, VA LYNCHBURG, VA ROANOKE, VA

0073 2033000000-M 815 SUBDR FINE AGGREGATE 415 M3 55.00 22825.00 37.00 15355.00 39.00 16185.00
0074 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 20.00 20000.00 15.00 15000.00 12.75 12750.00
0075 2055000000-M 815 150MM SUBDR PIPE Y,T.&L'S 99 EA 1.10 108.90 1.00 99.00 3.75 371.25
0076 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 150.00 1050.00 145.00 1015.00 155.00 1085.00
0077 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 25.00 350.00 15.00 210.00 40.00 560.00
0078 2099000000-M 816 SHLDR DRAINS 1,250 M 11.10 13875.00 9.00 11250.00 10.00 12500.00
0079 2110000000-M 816 100MM SHLDR DRAINS PIPE 1,250 M 2.00 2500.00 5.00 6250.00 4.00 5000.00
0080 2121000000-M 816 100MM OUTLET PIPE (SH DRN 65 M 35.00 2275.00 13.00 845.00 20.00 1300.00
0081 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 6 EA 150.00 900.00 142.00 852.00 150.00 900.00
0082 2143000000-M 818 BLOTTING SAND 10 MTN 30.00 300.00 150.00 1500.00 30.00 300.00
0083 2209000000-M 838 ENDWALLS 12 M3 700.00 8400.00 700.00 8400.00 1200.00 14400.00
0084 2264000000-M 840 PIPE PLUGS 1 M3 600.00 600.00 1000.00 1000.00 400.00 400.00
0085 2275000000-M SP  FLOWABLE FILL 35 M3 165.00 5775.00 165.00 5775.00 155.00 5425.00
0086 2286000000-N 840 MASNRY DRAINAGE STRUCT 57 EA 1550.00 88350.00 1500.00 85500.00 1200.00 68400.00
0087 2308000000-M 840 MASONRY DRAINAGE STRS 3 M 700.00 2100.00 1000.00 3000.00 2000.00 6000.00
0088 2363000000-N 840 Fg%l\ﬁg)W/ZGRTS 840. %+ STD 5 EA 350.00 1750.00 350.00 1750.00 400.00 2000.00
0089 2363000000-N 840 I(:Bligl\gg)W/ZGRTS 840. %+ STD 14 EA 300.00 4200.00 300.00 4200.00 400.00 5600.00
0090 2363000000-N 840 Fg%l\gg)W/ZGRTS 840. %+ STD 11 EA 300.00 3300.00 300.00 3300.00 400.00 4400.00
0091 2374000000-N 840 I(:SAME—GRT—HD 840.03 ** 1 EA 400.00 400.00 365.00 365.00 400.00 400.00
0092 2374000000-N 840 l(:FR)’AME—GRT—HD 840.03 ** 6 EA 400.00 2400.00 365.00 2190.00 400.00 2400.00
0093 2374000000-N 840 l(:GR)AME—GRT—HD 840.03 ** 14 EA 400.00 5600.00 365.00 5110.00 400.00 5600.00
0094 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 4 EA 900.00 3600.00 850.00 3400.00 1500.00 6000.00
0095 2440000000-N 840 CONC APRON FOR CATCH BASIN 15 EA 230.00 3450.00 165.00 2475.00 400.00 6000.00
0096 2542000000-M 846 450MM CONC CURB & GUTTER 4310 M 29.10 125421.00 26.00 112060.00 31.00 133610.00
0097 2549000000-M 846 750MM CONC CURB & GUTTER 755 M 33.00 24915.00 36.00 27180.00 32.00 24160.00
0098 2556000000-M 846 SHLDR BERM GUTTER 1,245 M 34.00 42330.00 28.00 34860.00 31.00 38595.00
0099 2577000000-M 846 CONC XPRESSWAY GUTTER 85 M 37.25 3166.25 53.00 4505.00 40.00 3400.00
0100 2591000000-M 848 100MM CONC SIDEWALK 550 M2 21.75 11962.50 24.00 13200.00 23.00 12650.00
0101 2598000000-M 848 CONC WHEELCHAIR RAMPS 68 M2 35.50 2414.00 46.00 3128.00 35.00 2380.00
0102 2612000000-M 848 150MM CONC DRIVEWAY 76 M2 33.50 2546.00 53.00 4028.00 36.00 2736.00
0103 2619000000-M 850 100MM CONC PAVED DITCH 80 M2 39.50 3160.00 110.00 8800.00 36.00 2880.00
0104 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,340 M2 39.15 52461.00 51.00 68340.00 34.00 45560.00
0105 3030000000-M 862 STL BM GRDRAIL 2,918.46 M 32.00 93390.72 29.00 84635.34 28.00 81716.88
0106 3105000000-N 862 SBGR TERM SECT 2 EA 50.00 100.00 26.00 52.00 25.00 50.00
0107 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 50.00 500.00 32.00 320.00 30.00 300.00
0108 3210000000-N 862 GR ANCHOR TYPE CAT-1 9 EA 500.00 4500.00 450.00 4050.00 400.00 3600.00

0109 3215000000-N 862 GR ANCHOR TYPE lIl 4 EA 1200.00 4800.00 950.00 3800.00 900.00 3600.00
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KEY CONSTRUCTORS, INC. W. C. ENGLISH, INC. BRANCH HIGHWAYS, INC.
CLARKSVILLE, VA LYNCHBURG, VA ROANOKE, VA
0110 3270000000-N SP  GR ANCHOR TYPE 350 9 EA 1800.00 16200.00 1680.00 15120.00 1600.00 14400.00
0111 3503000000-M 866 WW WIRE FENCE 1200MM FABR 5,600 M 6.75 37800.00 6.00 33600.00 5.25 29400.00
0112 3509000000-M 866 100MM FENCE POSTS 2.30M 1,140 EA 16.00 18240.00 15.00 17100.00 14.00 15960.00
0113 3515000000-M 866 125MM FENCE POSTS 2.50M 300 EA 32.00 9600.00 31.00 9300.00 28.00 8400.00
0114 3533000000-M 866 (CléoFoE’\;l’\(;‘l)E ****MM FABRIC 170 M 20.00 3400.00 17.00 2890.00 16.15 2745.50
0115 3539000000-M 866 (LllrglOEOmAS)T FOR ****MM CL F 45 EA 50.00 2250.00 50.00 2250.00 48.00 2160.00
0116 3545000000-M 866 (Tl%ggAMIT\BST FOR ****MM CL 5 EA 125.00 625.00 124.00 620.00 118.00 590.00
0117 3557000000-M 866 ADDITIONAL BARBED WIRE 150 M 4.00 600.00 4.00 600.00 3.00 450.00
0118 3628000000-M 876 PLNRIPRAPCL I 815 MTN 30.00 24450.00 32.00 26080.00 29.00 23635.00
0119 3649000000-M 876 PLN RIP RAP, CLASS B 945 MTN 26.00 24570.00 30.00 28350.00 31.00 29295.00
0120 3656000000-M 876 FILTER FABRIC FOR DRAINGE 7,620 M2 2.50 19050.00 2.00 15240.00 3.00 22860.00
0121 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 100 EA 50.00 5000.00 125.00 12500.00 200.00 20000.00
BOULDERS 0.6M X 0.6M X 0.6M
0122 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 64 EA 50.00 3200.00 150.00 9600.00 250.00 16000.00
BOULDERS 0.9M X 0.6M X 0.6M
0123 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 250.00 1000.00 250.00 1000.00 320.00 1280.00
BOULDERS 1.2M X 0.9M X 0.9M
0124 4129000000-N 906 FDELEO%ARTFE)SIGN, TYPE #ixx 3 EA 150.00 450.00 131.00 393.00 182.00 546.00
0125 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 13 EA 50.00 650.00 5.50 71.50 90.00 1170.00
0126 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 50.00 150.00 11.00 33.00 150.00 450.00
0127 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 110.00 220.00 131.00 262.00 120.00 240.00
SIGN ERECTION, TYPE D
0128 4360000000-N SP GENERIC SIGNING ITEM (EA) 46 EA 100.00 4600.00 79.00 3634.00 80.00 3680.00
SIGN ERECTION, TYPE E
0129 4360000000-N SP GENERIC SIGNING ITEM (EA) 10 EA 100.00 1000.00 131.00 1310.00 150.00 1500.00
SIGN ERECTION, TYPE F
0130 4400000000-M 1110 WORK ZONE SIGNS (STAT) 49 M2 100.00 4900.00 110.00 5390.00 75.00 3675.00
0131 4405000000-M 1110 WORK ZONE SIGNS (PORT) 42 M2 100.00 4200.00 150.00 6300.00 105.00 4410.00
0132  4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 19 M2 100.00 1900.00 110.00 2090.00 62.00 1178.00
0133 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5000.00 10000.00 9000.00 18000.00 4800.00 9600.00
0134  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 20000.00 40000.00 15000.00 30000.00 9000.00 18000.00
0135 4430000000-N 1130 DRUMS 250 EA 60.00 15000.00 75.00 18750.00 65.00 16250.00
0136  4435000000-N 1135 CONES 200 EA 20.00 4000.00 50.00 10000.00 25.00 5000.00
0137 4440000000-M 1145 BARRICADES (TYPE II) 32 M 65.00 2080.00 60.00 1920.00 30.00 960.00
0138  4445000000-M 1145 BARRICADES (TYPE IlI) 60 M 65.00 3900.00 50.00 3000.00 30.00 1800.00
0139 4455000000-N 1150 FLAGGER 200 MD 125.00 25000.00 150.00 30000.00 140.00 28000.00
0140 4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 100.00 800.00 250.00 2000.00 100.00 800.00
0141 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 3 EA 15000.00 45000.00 6000.00 18000.00 10000.00 30000.00
0142 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 5000.00 5000.00 8000.00 8000.00 10000.00 10000.00
0143  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 1 EA 5000.00 5000.00 10000.00 10000.00 10000.00 10000.00

0144 4485000000-M 1170 PORTABLE BARRIER 250 M 75.00 18750.00 50.00 12500.00 50.00 12500.00
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CLARKSVILLE, VA LYNCHBURG, VA ROANOKE, VA
0145 4510000000-N SP  POLICE 24 HR 100.00 2400.00 50.00 1200.00 50.00 1200.00
0146 4615000000-M 1205 REM TAPE LINES 100MM 1,220 M 5.00 6100.00 4.30 5246.00 4.10 5002.00
0147  4650000000-N 1251 TEMP RAISED PVMT MRKS 740 EA 5.00 3700.00 4.30 3182.00 4.10 3034.00
0148  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 6,600 M 1.50 9900.00 1.40 9240.00 1.34 8844.00
0149  4686000000-M 1205 100MM THERMO MKG, 3.IMMTK 9,010 M 1.50 13515.00 1.50 13515.00 1.38 12433.80
0150 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 650 M 2.50 1625.00 2.60 1690.00 2.45 1592.50
0151  4710000000-M 1205 600MM THERMO MKG 3.1MM TK 100 M 15.00 1500.00 15.00 1500.00 14.00 1400.00
0152  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 31 EA 80.00 2480.00 74.00 2294.00 70.00 2170.00
0153 4810000000-M 1205 PAINT PVT MKG LINES 100MM 45735 M 0.42 19208.70 0.40 18294.00 0.39 17836.65
0154  4820000000-M 1205 PAINT PVT MKG LINES 200MM 4,440 M 1.00 4440.00 0.90 3996.00 0.89 3951.60
0155  4825000000-M 1205 PAINT PVT MKG LINES 300MM 750 M 3.00 2250.00 2.10 1575.00 2.79 2092.50
0156  4835000000-M 1205 PAINT PVT MKG LINES 600MM 450 M 4.00 1800.00 4.00 1800.00 4.00 1800.00
0157 4845000000-N 1205 PAINT PVT MKG SYMBOL 158 EA 40.00 6320.00 37.00 5846.00 35.00 5530.00
0158 4850000000-M 1205 REMVL OF 100MM LINES 500 M 4.00 2000.00 3.20 1600.00 3.00 1500.00
0159  4900000000-N 1252 PERM RAISED PVYMT MARKERS 740 EA 4.50 3330.00 4.30 3182.00 4.10 3034.00
0160 4915000000-M 1264 2.1M U-CHANNEL POSTS 8 EA 50.00 400.00 37.00 296.00 97.00 776.00
0161 4955000000-N 1264 OBJECT MARKERS (END OF RD 8 EA 100.00 800.00 53.00 424.00 158.00 1264.00
0162 5300000000-M 1505 FND CONDIT MAT'L *rsees 125 MTN 24.00 3000.00 24.00 3000.00 22.00 2750.00
(v)
0163 5306000000-M SP  BEDDN MAT'L CL *kksersrk 125 MTN 24.00 3000.00 24.00 3000.00 22.00 2750.00
(v)
0164 5714000000-M 1520 ***MM DI SS PIPE CL *** 459 M 112.00 51408.00 119.00 54621.00 115.00 52785.00
(200MM, 50)
0165 5714000000-M 1520 ***MM DI SS PIPE CL *** 113 M 205.00 23165.00 215.00 24295.00 200.00 22600.00
(250MM, 50)
0166 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 13 EA 1250.00 16250.00 1306.00 16978.00 2000.00 26000.00
(1200MM)
0167 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 1 EA 2000.00 2000.00 1987.00 1987.00 2000.00 2000.00
(1500MM)
0168 5780000000-M 1525 STD PC MH WALL ****MM 2+ 285 M 475.00 13537.50 496.00 14136.00 500.00 14250.00
(1200MM)
0169 5780000000-M 1525 STD PC MH WALL ****MM 2+ 15 M 500.00 750.00 521.00 781.50 500.00 750.00
(1500MM)
0170 5786000000-M 1525 SS MH OS DROP ASSEMBLY 25 M 575.00 1437.50 593.00 1482.50 650.00 1625.00
0171 5792000000-M SP REMOVE ABAND **MM PIPE 59 M 70.00 4130.00 72.00 4248.00 65.00 3835.00
(200MM, PVC SEWER)
0172 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 3 EA 200.00 600.00 200.00 600.00 185.00 555.00
0173 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 2000.00 2000.00 1601.00 1601.00 1500.00 1500.00
0174 6000000000-M 1605 TEMPORARY SILT FENCE 800 M 6.00 4800.00 10.00 8000.00 5.10 4080.00
0175 6006000000-M 1610 EROS CONTRL STONE CL A 500 MTN 30.00 15000.00 29.00 14500.00 30.00 15000.00
0176 6009000000-M 1610 EROS CONTRL STONE CL B 2,900 MTN 30.00 87000.00 30.00 87000.00 30.00 87000.00
0177 6012000000-M 1610 SEDIMENT CONTROL STONE 1,100 MTN 40.00 44000.00 26.00 28600.00 45.00 49500.00
0178 6015000000-M 1615 TEMPORARY MULCHING 26.5 HA 1200.00 31800.00 778.00 20617.00 750.00 19875.00

0179 6018000000-M 1620 SEED FOR TEMP SEEDING 1,375 KG 6.60 9075.00 4.60 6325.00 4.50 6187.50
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KEY CONSTRUCTORS, INC.

W. C. ENGLISH, INC.

BRANCH HIGHWAYS, INC.

CLARKSVILLE, VA LYNCHBURG, VA ROANOKE, VA
0180 6021000000-M 1620 FERT FOR TEMP SEEDING 11 MTN 700.00 7700.00 683.00 7513.00 650.00 7150.00
0181 6024000000-M 1622 TEMPORARY SLOPE DRAINS 725 M 25.00 18125.00 30.00 21750.00 30.00 21750.00
0182 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 40 EA 150.00 6000.00 200.00 8000.00 150.00 6000.00
0183  6030000000-M 1630 SILT EXCAVATION 35,000 M3 1.00 35000.00 1.00 35000.00 4.50 157500.00
0184 6033000000-M 1631 SYNTHETIC ROVING 3,250 M2 2.00 6500.00 1.80 5850.00 1.75 5687.50
0185 6036000000-M 1631 MATTING FOR EROS CONTROL 1,700 M2 2.00 3400.00 1.80 3060.00 1.75 2975.00
0186  6038000000-M SP  PERM SOIL REINF MAT 120 M2 15.00 1800.00 10.00 1200.00 9.60 1152.00
0187 6042000000-M 1632 6.4MM HARDWARE CLOTH 300 M 8.00 2400.00 16.00 4800.00 4.80 1440.00
0188 6045000000-M SP :IZAS(I;AMTME)MPORARY PIPE 10 M 200.00 2000.00 165.00 1650.00 200.00 2000.00
0189  6045000000-M SP :;BASMJ)EMPORARY PIPE 50 M 100.00 5000.00 94.00 4700.00 100.00 5000.00
0190 6069000000-M 1638 STILLING BASINS 70 M3 25.00 1750.00 11.00 770.00 10.00 700.00
0191 6084000000-M 1660 SEEDING & MULCHING 33 HA 2850.00 94050.00 2387.00 78771.00 2273.00 75009.00
0192 6087000000-M 1660 MOWING 145 HA 100.00 1450.00 100.00 1450.00 94.00 1363.00
0193 6090000000-M 1661 SEED FOR REPAIR SEEDING 325 KG 15.00 4875.00 14.00 4550.00 12.80 4160.00
0194 6093000000-M 1661 FERT FOR REPAIR SEEDING 1 MTN 1000.00 1000.00 868.00 868.00 827.00 827.00
0195 6096000000-M 1662 SEED FOR SUPP SEEDING 925 KG 4.00 3700.00 3.20 2960.00 3.00 2775.00
0196 6102000000-M 1664 SODDING 3,000 M2 8.00 24000.00 5.00 15000.00 4.75 14250.00
0197 6105000000-M 1664 WATER 675 KL 20.00 13500.00 17.00 11475.00 15.85 10698.75
0198 6108000000-M 1665 FERTILIZER TOPDRESSING 55.25 MTN 300.00 16575.00 335.00 18508.75 320.00 17680.00
0199 6111000000-M SP  IMPERVIOUS DIKE 160 M 40.00 6400.00 28.00 4480.00 25.00 4000.00
0200 6114000000-N SP  SPECIALIZED HAND MOWING 10 HR 50.00 500.00 36.00 360.00 35.00 350.00
0201 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 50.00 1200.00 1.00 24.00 1.00 24.00
0202 6120000000-M SP  CULVERT DIVERSION CHANNEL 1,200 M3 20.00 24000.00 20.00 24000.00 25.00 30000.00
0203 6123000000-M 1670 REFORESTATION 2 HA 2000.00 4000.00 1840.00 3680.00 1752.00 3504.00
0204 6126000000-M SP STREAMBANK REFORESTATION 0.23 HA 3000.00 690.00 15000.00 3450.00 14300.00 3289.00
0205 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 20 EA 100.00 2000.00 500.00 10000.00 200.00 4000.00
ROOTWADS
0206 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 50 M2 12.00 600.00 7.50 375.00 7.18 359.00
COIR FIBER MATTING
0207 7048000000-M 1705 300MM PEDEST SIGNL HD 2 SEC 8 EA 700.00 5600.00 656.00 5248.00 625.00 5000.00
0208 7060000000-M 1705 SIGNAL CABLE 620 M 10.00 6200.00 10.50 6510.00 9.84 6100.80
0209 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 22 EA 1000.00 22000.00 966.00 21252.00 920.00 20240.00
0210 7264000000-M 1710 MESSENGER CABLE (9.52MM) 345 M 10.00 3450.00 10.50 3622.50 9.84 3394.80
0211 7300000000-M 1715 TRENCHING (UNPAVED) 476 M 17.00 8092.00 17.00 8092.00 16.40 7806.40
0212 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 250.00 2500.00 205.00 2050.00 195.00 1950.00
0213  7360000000-N 1720 WOOD POLE 4 EA 750.00 3000.00 735.00 2940.00 700.00 2800.00
0214 7372000000-N 1721 GUY ASSEMBLY 6 EA 250.00 1500.00 263.00 1578.00 250.00 1500.00
0215 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 1000.00 1000.00 840.00 840.00 800.00 800.00
0216  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 500.00 2000.00 473.00 1892.00 450.00 1800.00
0217  7444000000-M 1725 INDUCTIVE LOOP SAWCUT 752 M 15.00 11280.00 14.00 10528.00 13.12 9866.24



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505 10:00AM 15/ 32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

KEY CONSTRUCTORS, INC. W. C. ENGLISH, INC. BRANCH HIGHWAYS, INC.
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0218 7456000000-M 1726 LEAD-IN CABLE 2,100 M 2.50 5250.00 2.60 5460.00 2.46 5166.00
0219 7576000000-N 1740 METAL STRAIN SIGNAL POLE 8 EA 2750.00 22000.00 2730.00 21840.00 2600.00 20800.00
0220 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 8 EA 2750.00 22000.00 2730.00 21840.00 2600.00 20800.00
0221 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 300.00 1500.00 263.00 1315.00 250.00 1250.00
0222 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 500.00 1500.00 525.00 1575.00 500.00 1500.00
0223 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 3 EA 9500.00 28500.00 9660.00 28980.00 9200.00 27600.00
0224 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 12 EA 200.00 2400.00 168.00 2016.00 160.00 1920.00
CULVERT ITEMS
0225 8056000000-N 402 REMV EXIST STR ik Lump Sum 7000.00 7000.00 15000.00
(84+77.000 -L-)
0226 8126000000-N 414 CULV EXCAV @ **iwsiition Lump Sum 16000.00 103000.00 25000.00
(66+44.000 -L-)
0227 8126000000-N 414 CULV EXCAV @ *¥swskionkk Lump Sum 95000.00 12000.00 120000.00
(74+40.000 -L-)
0228 8126000000-N 414 CULV EXCAV @ *¥wwskionkk Lump Sum 12000.00 17000.00 18000.00
(74+60.000 -L-)
0229 8126000000-N 414 CULV EXCAV @ **#wsiotion Lump Sum 16000.00 17000.00 22000.00
(84+77.000 -L-)
0230 8133000000-M 414 FND COND MATL BOX CULV 1,127 MTN 24.00 27048.00 22.00 24794.00 20.00 22540.00
0231 8196000000-M 420 CL A CONC, CULVERT 1,769.9 M3 250.00 442475.00 273.00 483182.70 320.00 566368.00
0232 8245000000-M 425 REINF STL CULV 135,857 KG 1.00 135857.00 1.06 144008.42 1.20 163028.40
0233 8590000000-M 876 ZBAIN RIP RAP, CLASS ** 21 MTN 50.00 1050.00 55.00 1155.00 50.00 1050.00
0234 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 29 M2 10.00 290.00 11.00 319.00 10.00 290.00
0235 8734000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 8000.00 9000.00 10000.00
(74+40.000 -L-)
STRUCTURE ITEMS
0236 8147000000-M 420 REINF CONC DECK SLAB 1,551.7 M2 137.50 213358.75 122.00 189307.40 160.00 248272.00
0237 8161000000-M 420 GROOVING BRIDGE FLOORS 1,126 M2 3.00 3378.00 2.50 2815.00 2.50 2815.00
0238 8182000000-M 420 CL A CONC, BRIDGE 106.9 M3 550.00 58795.00 444.00 47463.60 800.00 85520.00
0239 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 25000.00 28000.00 16000.00
(59+24.405 -L-)
0240 8217000000-M 425 REINF STEEL (BRIDGE) 9,725 KG 1.10 10697.50 1.00 9725.00 1.60 15560.00
0241 8280000000-M 440 STRUCTURAL STEEL Lump Sum 830500.00 739000.00 727000.00
0242 8384000000-M 450 HP360X108 STL PILE 546 M 70.00 38220.00 76.00 41496.00 88.00 48048.00
0243 8475000000-M 460 TWO BAR METAL RAIL 111.912 M 190.00 21263.28 185.00 20703.72 298.00 33349.78
0244 8517000000-M 460 **X****MM CONC PARAPET 119.256 M 160.00 19080.96 167.00 19915.75 106.00 12641.14
(355MM X 760MM)
0245 8531000000-M 462 100MM SLOPE PROTECTION 1,452 M2 50.00 72600.00 36.00 52272.00 40.20 58370.40
0246 8650000000-N SP POT BEARINGS Lump Sum 40000.00 49000.00 35000.00
0247 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 19000.00 13600.00 10000.00

0248 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 19000.00 16800.00 15500.00



APR 17,2002 12:19 PM
TIP NO R-2809C

FED AID NO STP-98(19)

GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

WAKE
8.1402505

3.120 KM

10:00AM 16/ 32 010

APR 16 2002 C200225

KEY CONSTRUCTORS, INC.

W. C. ENGLISH, INC.

BRANCH HIGHWAYS, INC.

CLARKSVILLE, VA LYNCHBURG, VA ROANOKE, VA
0249 8727000000-N SP  ELEC CONDUIT SYS *reeeeex Lump Sum 25000.00 20000.00 20000.00
(59+24.405 -L-)
CONTRACT TOTAL TOTAL 10369823.46 TOTAL 10471738.38 TOTAL 10851835.44
ROADWAY ITEMS SUB-TOTAL 8213209.97 SUB-TOTAL 8403180.79 SUB-TOTAL 8560482.72
CULVERT ITEMS SUB-TOTAL 760720.00 SUB-TOTAL 818459.12 SUB-TOTAL 963276.40
STRUCTURE ITEMS SUB-TOTAL 1395893.49 SUB-TOTAL 1250098.47 SUB-TOTAL 1328076.32



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505

FED AID NO STP-98(19) 3.120 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

10:00AM

APR 16 2002

171/ 32 010

C200225

NELLO L. TEER COMPANY

TRIANGLE GRADING & PAVING,

BLYTHE CONSTRUCTION, INC.

INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 545813.33 530000.00 565000.00
0002 0000920000-M SP  GENERIC MISCELLANEOUS ITEM (M3) 525 M3 22.30 11707.50 8.75 4593.75 35.00 18375.00
SELECT GRANULAR MATERIAL, CLASS I
0003 0000960000-M SP GENERIC MISCELLANEOUS ITEM (M2) 1,400 M2 6.50 9100.00 5.50 7700.00 13.50 18900.00
FABRIC FOR TEMPORARY FABRIC WALL
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 156650.00 725000.00 713486.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 10100.00 8080.00 14000.00 11200.00 30000.00 24000.00
0006 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 2175.00 2175.00 800.00 800.00 1500.00 1500.00
0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 288,700 M3 3.00 866100.00 3.50 1010450.00 2.20 635140.00
0008 0029000000-N SP  REINF BRG APPR **sstssses Lump Sum 31900.00 42000.00 20406.77
(59+24.405)
0009 0036000000-M 225 UNDERCUT EXCAVATION 13,700 M3 6.95 95215.00 4.00 54800.00 8.00 109600.00
0010 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 25.25 12625.00 15.00 7500.00 25.00 12500.00
0011 0106000000-M 230 BORROW EXCAVATION 290,500 M3 7.15 2077075.00 6.00 1743000.00 6.00 1743000.00
0012 0134000000-M 240 DRAINAGE DITCH EXCAVATION 5230 M3 8.70 45501.00 3.00 15690.00 8.00 41840.00
0013 0141000000-M 240 BERM DITCH CONSTRUCTION 500 M 5.45 2725.00 15.00 7500.00 4.00 2000.00
0014 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 9,285 M2 5.80 53853.00 2.75 25533.75 2.50 23212.50
0015 0177000000-M 250 BREAKING OF EXT ASPH PVMT 2,795 M2 2.20 6149.00 2.25 6288.75 2.00 5590.00
0016 0192000000-N 260 PROOF ROLLING 15 HR 142.50 2137.50 150.00 2250.00 300.00 4500.00
0017 0195000000-M 265 SELECT GRANULAR MATERIAL 5500 M3 10.90 59950.00 8.75 48125.00 26.00 143000.00
0018 0196000000-M 270 SOIL STABILIZATION FABRIC 6,000 M2 2.20 13200.00 1.25 7500.00 2.40 14400.00
0019 0206000000-M SP  TEMP SHORING - BARR SUPPORTED 40 M2 500.00 20000.00 450.00 18000.00 185.00 7400.00
0020 0241000000-M SP  GENERIC GRADING ITEM (M2) 365 M2 6.00 2190.00 55.00 20075.00 50.00 18250.00
ROCK PLATING
0021 0300000000-M 300 SELECT MATERIAL Il 3,755 MTN 14.15 53133.25 8.75 32856.25 15.00 56325.00
0022 0318000000-M 300 FND CONDIT MAT'L MIN STR 860 MTN 25.00 21500.00 21.55 18533.00 18.00 15480.00
0023 0342000000-M 310 *(*;’;*E/IMMM?IDE DRAIN PIPE 816 M 46.80 3818.88 48.50 3957.60 50.00 4080.00
0024 0342000000-M 310 *(*;’S*Q/IMMM?IDE DRAIN PIPE 6 M 66.00 396.00 70.00 420.00 95.00 570.00
0025 0366000000-M 310 375MM RCP CULV CLASS I 1,036.8 M 57.45 59564.16 68.00 70502.40 62.50 64800.00
0026 0372000000-M 310 450MM RCP CULV CLASS IlII 348 M 65.00 22620.00 81.25 28275.00 68.00 23664.00
0027 0378000000-M 310 600MM RCP CULV CLASS I 1056 M 82.00 8659.20 108.50 11457.60 92.00 9715.20
0028 0384000000-M 310 750MM RCP CULV CLASS IlII 114 M 102.00 11628.00 140.00 15960.00 124.00 14136.00
0029 0390000000-M 310 900MM RCP CULV CLASS I 387.6 M 135.00 52326.00 176.00 68217.60 136.00 52713.60
0030 0448000000-M 310 z;;nggAMR'\A(;P CULV CLASS IV 768 M 161.00 12364.80 240.00 18432.00 252.00 19353.60
0031 0448000000-M 310 (751\3m NRDCP CULV CLASS IV 708 M 114.00 8071.20 142.50 10089.00 171.00 12106.80
0032 0448000000-M 310 (gol\gm NRDCP CULV CLASS IV 768 M 161.00 12364.80 197.50 15168.00 207.00 15897.60
0033 0576000000-M 310 ***MM CS PIPE CULV ***MM 84 M 134.00 1125.60 158.50 1331.40 235.00 1974.00
(1200MM, 2.77MM)
0034 0576000000-M 310 ***MM CS PIPE CULV ***MM 504 M 80.85 4074.84 109.25 5506.20 106.00 5342.40

(900, 1.63)



APR 17,2002 12:19 PM WAKE

TIP NO R-2809C 8.1402505

FED AID NO STP-98(19) 3.120 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

10:00AM 18/ 32 010

APR 16 2002 C200225

NELLO L. TEER COMPANY

TRIANGLE GRADING & PAVING,

BLYTHE CONSTRUCTION, INC.

INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC

0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM 276 M 42.55 1174.38 53.50 1476.60 53.00 1462.80
0036 0588000000-M 310 450MM CS PIPE CULV 1.63MM 396 M 45.75 1811.70 59.00 2336.40 59.00 2336.40
0037 0594000000-M 310 600MM CS PIPE CULV 1.63MM 252 M 53.25 1341.90 77.50 1953.00 77.00 1940.40
0038 0708000000-M 310 400MM BCCSP B 1.63 111.6 M 49.00 5468.40 58.50 6528.60 61.00 6807.60
0039 0714000000-M 310 450MM BCCSP B 1.63 372 M 54.25 2018.10 69.25 2576.10 70.00 2604.00
0040 0720000000-M 310 600MM BCCSP B 1.63 144 M 66.00 950.40 93.50 1346.40 103.00 1483.20
0041 0726000000-M 310 800MM BCCSP B 2.01 18 M 82.00 1476.00 131.00 2358.00 137.00 2466.00
0042 0732000000-M 310 900MM BCCSP B 2.01 192 M 100.00 1920.00 159.50 3062.40 113.00 2169.60

(900MM, 2.01MM)
0043 0804000000-M 310 ***MM BCCSP ELB B *** 1 EA 445.00 445.00 310.00 310.00 359.00 359.00

(900MM, 2.01MM)
0044  0806000000-M 310 400MM BCCSP ELB B 1.63 5 EA 249.00 1245.00 335.00 1675.00 200.00 1000.00
0045 0807000000-M 310 450MM BCCSP ELBB 1.63 4 EA 268.00 1072.00 350.00 1400.00 206.00 824.00
0046 0808000000-M 310 600MM BCCSP ELB B 1.63 1 EA 312.00 312.00 250.00 250.00 265.00 265.00
0047 0809000000-M 310 800MM BCCSP ELB B 2.01 1 EA 395.00 395.00 288.00 288.00 307.00 307.00
0048 0986000000-M SP  GENERIC PIPE ITEM (M) 744 M 55.50 4129.20 63.00 4687.20 74.00 5505.60

200MM DUCTILE IRON PIPE
0049 0995000000-M 340 PIPE REMOVAL 276 M 25.50 7038.00 18.00 4968.00 63.00 17388.00
0050 1011000000-N 500 FINE GRADING Lump Sum 322150.00 300000.00 300000.00
0051 1044000000-M 501 LIME TRTD SOIL (SLURRY) 29,300 M2 2.25 65925.00 2.10 61530.00 2.10 61530.00
0052 1066000000-M 501 LIME FOR LIME TRTD SOIL 325 MTN 138.30 44947.50 143.00 46475.00 130.00 42250.00
0053 1110000000-M 510 STABILIZER AGGREGATE 500 MTN 18.35 9175.00 14.00 7000.00 12.96 6480.00
0054 1121000000-M 520 AGGREGATE BASE COURSE 44,000 MTN 13.00 572000.00 14.00 616000.00 15.00 660000.00
0055 1176000000-M 542 (ml\gm '\7)0||_ CEMENT BASE 29,300 M2 2.20 64460.00 2.10 61530.00 2.00 58600.00
0056 1187000000-M 542 PC FOR SOIL CEMENT BASE 880 MTN 108.70 95656.00 110.00 96800.00 100.00 88000.00
0057 1198000000-M SP  AGGREGATE FOR SOIL CEM B 200 MTN 17.95 3590.00 14.00 2800.00 11.40 2280.00
0058 1209000000-M 543 ASPHALT CURING SEAL 39,900 L 0.55 21945.00 0.39 15561.00 0.39 15561.00
0059 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 19.65 9825.00 35.00 17500.00 25.00 12500.00
0060 1275000000-M 600 PRIME COAT 11,000 L 0.55 6099.50 0.39 4325.10 0.39 4325.10
0061 1330000000-M 607 INCIDENTAL MILLING 580 M2 10.65 6177.00 5.00 2900.00 6.50 3770.00
0062 1489000000-M 610 ASP CONC BASE CRS B25.0B 2,850 MTN 29.35 83647.50 30.60 87210.00 30.60 87210.00
0063 1491000000-M 610 ASP CONC BASE CRS B25.0C 420 MTN 29.50 12390.00 33.75 14175.00 33.75 14175.00
0064 1498000000-M 610 ASP CONC INTR CRS 119.08 1,790 MTN 32.00 57280.00 30.15 53968.50 30.15 53968.50
0065 1503000000-M 610 ASP CONC INTR CRS 119.0C 17,420 MTN 26.20 456404.00 27.65 481663.00 27.65 481663.00
0066 1519000000-M 610 ASP CONC SURF CRS $9.5B 2,240 MTN 29.65 66416.00 31.60 70784.00 31.60 70784.00
0067 1539000000-M 610 ASP CONC SURF CRS S12.5C 10,130 MTN 25.30 256289.00 27.65 280094.50 27.65 280094.50
0068 1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,190 MTN 195.80 233002.00 170.00 202300.00 170.00 202300.00
0069 1565000000-M 620 ASP FOR PLANT MIX PG70-22 558 MTN 215.00 119970.00 185.00 103230.00 185.00 103230.00
0070 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 47 MTN 179.50 8436.50 150.00 7050.00 95.70 4497.90
0071 2000000000-N 806 RIGHT OF WAY MARKERS 103 EA 133.00 13699.00 125.00 12875.00 150.00 15450.00
0072 2022000000-M 815 SUBDRAIN EXCAVATION 830 M3 9.60 7968.00 9.00 7470.00 8.77 7279.10



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505 10:00AM 19/ 32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

NELLO L. TEER COMPANY TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.

RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC

0073 2033000000-M 815 SUBDR FINE AGGREGATE 415 M3 37.25 15458.75 35.00 14525.00 51.01 21169.15
0074 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 14.90 14900.00 14.00 14000.00 15.04 15040.00
0075 2055000000-M 815 150MM SUBDR PIPE Y,T.&L'S 99 EA 1.10 108.90 0.50 49.50 27.20 2692.80
0076 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 150.00 1050.00 140.00 980.00 130.86 916.02
0077 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 15.00 210.00 14.00 196.00 18.38 257.32
0078 2099000000-M 816 SHLDR DRAINS 1,250 M 11.75 14687.50 8.20 10250.00 9.75 12187.50
0079 2110000000-M 816 100MM SHLDR DRAINS PIPE 1,250 M 5.25 6562.50 4.90 6125.00 4.00 5000.00
0080 2121000000-M 816 100MM OUTLET PIPE (SH DRN 65 M 12.80 832.00 12.00 780.00 20.00 1300.00
0081 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 6 EA 150.00 900.00 135.00 810.00 150.00 900.00
0082 2143000000-M 818 BLOTTING SAND 10 MTN 40.00 400.00 30.00 300.00 50.00 500.00
0083 2209000000-M 838 ENDWALLS 12 M3 700.00 8400.00 725.00 8700.00 950.00 11400.00
0084 2264000000-M 840 PIPE PLUGS 1 M3 650.00 650.00 365.00 365.00 900.00 900.00
0085 2275000000-M SP  FLOWABLE FILL 35 M3 174.00 6090.00 175.00 6125.00 110.00 3850.00
0086 2286000000-N 840 MASNRY DRAINAGE STRUCT 57 EA 1650.00 94050.00 1085.00 61845.00 1100.00 62700.00
0087 2308000000-M 840 MASONRY DRAINAGE STRS 3 M 720.00 2160.00 2110.00 6330.00 1300.00 3900.00
0088 2363000000-N 840 (FBFZSI\E)WIZGRTS 840+ STD 5 EA 365.00 1825.00 350.00 1750.00 600.00 3000.00
0089 2363000000-N 840 l(zsligl\gg)W/ZGRTS 840.*++** STD 14 EA 325.00 4550.00 305.00 4270.00 500.00 7000.00
0090 2363000000-N 840 (FBFZSI\QE)WIZGRTS 840+ STD 11 EA 325.00 3575.00 305.00 3355.00 500.00 5500.00
0091 2374000000-N 840 (FIEF;AME-GRT-HD 840.03 ** 1 EA 395.00 395.00 385.00 385.00 550.00 550.00
0092 2374000000-N 840 I(:FR)’AME—GRT—HD 840.03 ** 6 EA 395.00 2370.00 385.00 2310.00 550.00 3300.00
0093 2374000000-N 840 I(:GR)AME—GRT—HD 840.03 ** 14 EA 395.00 5530.00 385.00 5390.00 550.00 7700.00
0094 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 4 EA 890.00 3560.00 960.00 3840.00 900.00 3600.00
0095 2440000000-N 840 CONC APRON FOR CATCH BASIN 15 EA 240.00 3600.00 525.00 7875.00 550.00 8250.00
0096 2542000000-M 846 450MM CONC CURB & GUTTER 4310 M 30.85 132963.50 23.45 101069.50 23.45 101069.50
0097 2549000000-M 846 750MM CONC CURB & GUTTER 755 M 35.00 26425.00 31.98 24144.90 31.98 24144.90
0098 2556000000-M 846 SHLDR BERM GUTTER 1,245 M 35.75 44508.75 25.50 31747.50 25.50 31747.50
0099 2577000000-M 846 CONC XPRESSWAY GUTTER 85 M 39.40 3349.00 47.56 4042.60 47.56 4042.60
0100 2591000000-M 848 100MM CONC SIDEWALK 550 M2 22.90 12595.00 21.30 11715.00 21.30 11715.00
0101 2598000000-M 848 CONC WHEELCHAIR RAMPS 68 M2 37.25 2533.00 42.00 2856.00 42.00 2856.00
0102 2612000000-M 848 150MM CONC DRIVEWAY 76 M2 35.10 2667.60 48.37 3676.12 48.37 3676.12
0103 2619000000-M 850 100MM CONC PAVED DITCH 80 M2 41.50 3320.00 45.00 3600.00 28.80 2304.00
0104 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,340 M2 41.50 55610.00 45.68 61211.20 45.68 61211.20
0105 3030000000-M 862 STL BM GRDRAIL 2,918.46 M 29.65 86532.34 27.88 81366.66 30.35 88575.26
0106 3105000000-N 862 SBGR TERM SECT 2 EA 26.60 53.20 25.00 50.00 60.00 120.00
0107 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 32.00 320.00 30.00 300.00 40.00 400.00
0108 3210000000-N 862 GR ANCHOR TYPE CAT-1 9 EA 425.00 3825.00 400.00 3600.00 500.00 4500.00

0109 3215000000-N 862 GR ANCHOR TYPE lIl 4 EA 425.00 1700.00 900.00 3600.00 1100.00 4400.00



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505 10:00AM 20/ 32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

NELLO L. TEER COMPANY TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC

0110 3270000000-N SP  GR ANCHOR TYPE 350 9 EA 1700.00 15300.00 1600.00 14400.00 1750.00 15750.00
0111 3503000000-M 866 WW WIRE FENCE 1200MM FABR 5,600 M 5.60 31360.00 5.25 29400.00 5.25 29400.00
0112 3509000000-M 866 100MM FENCE POSTS 2.30M 1,140 EA 14.90 16986.00 14.00 15960.00 14.00 15960.00
0113 3515000000-M 866 125MM FENCE POSTS 2.50M 300 EA 30.00 9000.00 28.00 8400.00 28.00 8400.00
0114 3533000000-M 866 (CléoFoE’\;l’\(;‘l)E ****MM FABRIC 170 M 17.20 2924.00 16.15 2745.50 16.15 2745.50
0115 3539000000-M 866 (LllrglOEOmAS)T FOR ****MM CL F 45 EA 51.10 2299.50 48.00 2160.00 48.00 2160.00
0116 3545000000-M 866 (Tl%ggAMIT\BST FOR ****MM CL 5 EA 125.75 628.75 118.00 590.00 118.00 590.00
0117 3557000000-M 866 ADDITIONAL BARBED WIRE 150 M 3.25 487.50 3.00 450.00 3.00 450.00
0118 3628000000-M 876 PLNRIPRAPCL I 815 MTN 31.95 26039.25 40.00 32600.00 40.00 32600.00
0119 3649000000-M 876 PLN RIP RAP, CLASS B 945 MTN 27.65 26129.25 40.00 37800.00 40.00 37800.00
0120 3656000000-M 876 FILTER FABRIC FOR DRAINGE 7,620 M2 2.65 20193.00 1.50 11430.00 3.00 22860.00
0121 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 100 EA 53.25 5325.00 40.00 4000.00 110.00 11000.00

BOULDERS 0.6M X 0.6M X 0.6M
0122 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 64 EA 106.50 6816.00 90.00 5760.00 110.00 7040.00

BOULDERS 0.9M X 0.6M X 0.6M
0123 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 143.65 574.60 140.00 560.00 110.00 440.00

BOULDERS 1.2M X 0.9M X 0.9M
0124  4129000000-N 906 FDELEO%ARTFE)SIGN, TYPE #ixx 3 EA 133.00 399.00 125.00 375.00 125.00 375.00
0125 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 13 EA 5.35 69.55 5.00 65.00 5.00 65.00
0126 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 10.65 31.95 10.00 30.00 10.00 30.00
0127 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 133.00 266.00 125.00 250.00 125.00 250.00

SIGN ERECTION, TYPE D
0128 4360000000-N SP GENERIC SIGNING ITEM (EA) 46 EA 79.85 3673.10 75.00 3450.00 75.00 3450.00

SIGN ERECTION, TYPE E
0129 4360000000-N SP  GENERIC SIGNING ITEM (EA) 10 EA 133.00 1330.00 125.00 1250.00 125.00 1250.00

SIGN ERECTION, TYPE F
0130 4400000000-M 1110 WORK ZONE SIGNS (STAT) 49 M2 83.50 4091.50 85.00 4165.00 103.40 5066.60
0131 4405000000-M 1110 WORK ZONE SIGNS (PORT) 42 M2 47.50 1995.00 75.00 3150.00 73.08 3069.36
0132  4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 19 M2 40.00 760.00 75.00 1425.00 71.06 1350.14
0133 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 1500.00 3000.00 2500.00 5000.00 8600.00 17200.00
0134  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 10870.00 21740.00 12000.00 24000.00 20000.00 40000.00
0135 4430000000-N 1130 DRUMS 250 EA 34.75 8687.50 45.00 11250.00 35.00 8750.00
0136  4435000000-N 1135 CONES 200 EA 10.75 2150.00 31.00 6200.00 10.00 2000.00
0137  4440000000-M 1145 BARRICADES (TYPE II) 32 M 39.00 1248.00 37.00 1184.00 24.00 768.00
0138 4445000000-M 1145 BARRICADES (TYPE Ill) 60 M 28.20 1692.00 37.00 2220.00 26.00 1560.00
0139 4455000000-N 1150 FLAGGER 200 MD 163.00 32600.00 150.00 30000.00 160.75 32150.00
0140 4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 83.75 670.00 500.00 4000.00 113.00 904.00
0141 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 3 EA 10325.00 30975.00 12000.00 36000.00 11000.00 33000.00
0142 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 9500.00 9500.00 6000.00 6000.00 5000.00 5000.00
0143  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 1 EA 11600.00 11600.00 7000.00 7000.00 5700.00 5700.00

0144 4485000000-M 1170 PORTABLE BARRIER 250 M 70.65 17662.50 80.00 20000.00 82.00 20500.00



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505 10:00AM 21/ 32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

NELLO L. TEER COMPANY  TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
0145 4510000000-N SP  POLICE 24 HR 53.25 1278.00 30.00 720.00 30.00 720.00
0146 4615000000-M 1205 REM TAPE LINES 100MM 1,220 M 4.45 5429.00 4.30 5246.00 4.10 5002.00
0147  4650000000-N 1251 TEMP RAISED PVMT MRKS 740 EA 4.40 3256.00 4.10 3034.00 4.10 3034.00
0148  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 6,600 M 1.45 9570.00 1.34 8844.00 1.34 8844.00
0149  4686000000-M 1205 100MM THERMO MKG, 3.IMMTK 9,010 M 1.47 13244.70 1.38 12433.80 1.38 12433.80
0150 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 650 M 2.61 1696.50 2.45 1592.50 2.45 1592.50
0151  4710000000-M 1205 600MM THERMO MKG 3.1MM TK 100 M 14.90 1490.00 14.00 1400.00 14.00 1400.00
0152  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 31 EA 74.50 2309.50 70.00 2170.00 70.00 2170.00
0153 4810000000-M 1205 PAINT PVT MKG LINES 100MM 45735 M 0.42 19208.70 0.39 17836.65 0.39 17836.65
0154 4820000000-M 1205 PAINT PVT MKG LINES 200MM 4,440 M 0.90 3996.00 0.85 3774.00 0.85 3774.00
0155  4825000000-M 1205 PAINT PVT MKG LINES 300MM 750 M 2.15 1612.50 2.00 1500.00 2.00 1500.00
0156  4835000000-M 1205 PAINT PVT MKG LINES 600MM 450 M 4.25 1912.50 4.00 1800.00 4.00 1800.00
0157 4845000000-N 1205 PAINT PVT MKG SYMBOL 158 EA 37.25 5885.50 35.00 5530.00 35.00 5530.00
0158  4850000000-M 1205 REMVL OF 100MM LINES 500 M 3.20 1600.00 3.00 1500.00 3.00 1500.00
0159  4900000000-N 1252 PERM RAISED PVYMT MARKERS 740 EA 4.40 3256.00 4.10 3034.00 410 3034.00
0160 4915000000-M 1264 2.1M U-CHANNEL POSTS 8 EA 16.00 128.00 40.00 320.00 35.00 280.00
0161 4955000000-N 1264 OBJECT MARKERS (END OF RD 8 EA 79.65 637.20 85.00 680.00 50.00 400.00
0162 5300000000-M 1505 FND CONDIT MAT'L *seees 125 MTN 23.50 2937.50 22.00 2750.00 25.00 3125.00
(v)
0163 5306000000-M SP  BEDDN MAT'L CL *eeess 125 MTN 23.50 2937.50 22.00 2750.00 25.00 3125.00
(v)
0164 5714000000-M 1520 ***MM DI SS PIPE CL *** 459 M 118.00 54162.00 08.25 45096.75 111.00 50949.00
(200MM, 50)
0165 5714000000-M 1520 ***MM DI SS PIPE CL **** 113 M 214.00 24182.00 115.50 13051.50 466.00 52658.00
(250MM, 50)
0166 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 13 EA 1302.00 16926.00 1385.00 18005.00 1300.00 16900.00
(1200MM)
0167 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 1 EA 1981.00 1981.00 2735.00 2735.00 2000.00 2000.00
(1500MM)
0168 5780000000-M 1525 STD PC MH WALL ****MM 2+ 285 M 494.00 14079.00 1060.00 30210.00 300.00 8550.00
(1200MM)
0169 5780000000-M 1525 STD PC MH WALL ****MM 2+ 15 M 520.00 780.00 1520.00 2280.00 500.00 750.00
(1500MM)
0170 5786000000-M 1525 SS MH OS DROP ASSEMBLY 25 M 600.00 1500.00 2920.00 7300.00 1000.00 2500.00
0171 5792000000-M SP REMOVE ABAND **MM PIPE 59 M 71.30 4206.70 60.00 3540.00 56.00 3304.00
(200MM, PVC SEWER)
0172 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 3 EA 200.00 600.00 442.00 1326.00 1200.00 3600.00
0173 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 1595.00 1595.00 1250.00 1250.00 600.00 600.00
0174 6000000000-M 1605 TEMPORARY SILT FENCE 800 M 5.41 4328.00 5.58 4464.00 10.00 8000.00
0175 6006000000-M 1610 EROS CONTRL STONE CL A 500 MTN 38.04 19020.00 50.00 25000.00 30.00 15000.00
0176 6009000000-M 1610 EROS CONTRL STONE CL B 2,900 MTN 38.00 110200.00 50.00 145000.00 30.00 87000.00
0177 6012000000-M 1610 SEDIMENT CONTROL STONE 1,100 MTN 33.50 36850.00 50.00 55000.00 25.00 27500.00
0178  6015000000-M 1615 TEMPORARY MULCHING 26.5 HA 877.70 23259.05 741.00 19636.50 825.00 21862.50

0179 6018000000-M 1620 SEED FOR TEMP SEEDING 1,375 KG 4.25 5843.75 4.42 6077.50 4.00 5500.00



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505 10:00AM 22/ 32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

NELLO L. TEER COMPANY TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
0180 6021000000-M 1620 FERT FOR TEMP SEEDING 11 MTN 638.00 7018.00 650.00 7150.00 600.00 6600.00
0181 6024000000-M 1622 TEMPORARY SLOPE DRAINS 725 M 29.00 21025.00 32.00 23200.00 34.69 25150.25
0182 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 40 EA 128.00 5120.00 120.00 4800.00 93.00 3720.00
0183  6030000000-M 1630 SILT EXCAVATION 35,000 M3 4.50 157500.00 4.00 140000.00 6.51 227850.00
0184 6033000000-M 1631 SYNTHETIC ROVING 3,250 M2 2.00 6500.00 1.74 5655.00 1.75 5687.50
0185 6036000000-M 1631 MATTING FOR EROS CONTROL 1,700 M2 2.00 3400.00 1.74 2958.00 1.75 2975.00
0186  6038000000-M SP  PERM SOIL REINF MAT 120 M2 6.40 768.00 9.57 1148.40 6.00 720.00
0187 6042000000-M 1632 6.4MM HARDWARE CLOTH 300 M 5.00 1500.00 8.20 2460.00 4.76 1428.00
0188 6045000000-M SP :Izl\ggllMTME)MPORARY PIPE 10 M 159.60 1596.00 150.00 1500.00 130.00 1300.00
0189  6045000000-M SP :;BBSMJ)EMPORARY PIPE 50 M 90.50 4525.00 85.00 4250.00 85.00 4250.00
0190 6069000000-M 1638 STILLING BASINS 70 M3 10.65 745.50 10.00 700.00 49.00 3430.00
0191 6084000000-M 1660 SEEDING & MULCHING 33 HA 2287.00 75471.00 2273.00 75009.00 2150.00 70950.00
0192 6087000000-M 1660 MOWING 145 HA 127.70 1851.65 94.00 1363.00 120.00 1740.00
0193  6090000000-M 1661 SEED FOR REPAIR SEEDING 325 KG 13.90 4517.50 12.80 4160.00 13.00 4225.00
0194 6093000000-M 1661 FERT FOR REPAIR SEEDING 1 MTN 960.00 960.00 827.00 827.00 900.00 900.00
0195 6096000000-M 1662 SEED FOR SUPP SEEDING 925 KG 4.30 3977.50 3.00 2775.00 4.00 3700.00
0196  6102000000-M 1664 SODDING 3,000 M2 4.50 13500.00 4.73 14190.00 4.25 12750.00
0197 6105000000-M 1664 WATER 675 KL 21.30 14377.50 12.40 8370.00 20.00 13500.00
0198 6108000000-M 1665 FERTILIZER TOPDRESSING 55.25 MTN 309.00 17072.25 320.00 17680.00 290.00 16022.50
0199 6111000000-M SP  IMPERVIOUS DIKE 160 M 26.60 4256.00 25.00 4000.00 93.00 14880.00
0200 6114000000-N SP  SPECIALIZED HAND MOWING 10 HR 26.60 266.00 35.00 350.00 25.00 250.00
0201 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 106.40 2553.60 1.00 24.00 100.00 2400.00
0202 6120000000-M SP  CULVERT DIVERSION CHANNEL 1,200 M3 19.70 23640.00 18.50 22200.00 7.00 8400.00
0203 6123000000-M 1670 REFORESTATION 2 HA 1702.00 3404.00 1600.00 3200.00 1600.00 3200.00
0204 6126000000-M SP STREAMBANK REFORESTATION 0.23 HA 6383.00 1468.09 6000.00 1380.00 6000.00 1380.00
0205 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 20 EA 106.00 2120.00 175.00 3500.00 310.00 6200.00
ROOTWADS
0206 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 50 M2 7.70 385.00 7.18 359.00 25.00 1250.00
COIR FIBER MATTING
0207 7048000000-M 1705 300MM PEDEST SIGNL HD 2 SEC 8 EA 665.00 5320.00 625.00 5000.00 625.00 5000.00
0208 7060000000-M 1705 SIGNAL CABLE 620 M 10.50 6510.00 9.84 6100.80 9.84 6100.80
0209 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 22 EA 980.00 21560.00 920.00 20240.00 920.00 20240.00
0210 7264000000-M 1710 MESSENGER CABLE (9.52MM) 345 M 10.50 3622.50 9.84 3394.80 9.84 3394.80
0211 7300000000-M 1715 TRENCHING (UNPAVED) 476 M 17.50 8330.00 16.40 7806.40 16.40 7806.40
0212 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 208.00 2080.00 195.00 1950.00 195.00 1950.00
0213  7360000000-N 1720 WOOD POLE 4 EA 745.00 2980.00 700.00 2800.00 700.00 2800.00
0214 7372000000-N 1721 GUY ASSEMBLY 6 EA 266.00 1596.00 250.00 1500.00 250.00 1500.00
0215 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 851.00 851.00 800.00 800.00 800.00 800.00
0216  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 479.00 1916.00 450.00 1800.00 450.00 1800.00

0217 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 752 M 14.00 10528.00 13.12 9866.24 13.12 9866.24



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505 10:00AM 23/ 32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

NELLO L. TEER COMPANY TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
0218 7456000000-M 1726 LEAD-IN CABLE 2,100 M 2.65 5565.00 2.46 5166.00 2.46 5166.00
0219 7576000000-N 1740 METAL STRAIN SIGNAL POLE 8 EA 2765.00 22120.00 2600.00 20800.00 2600.00 20800.00
0220 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 8 EA 2765.00 22120.00 2600.00 20800.00 2600.00 20800.00
0221 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 266.00 1330.00 250.00 1250.00 250.00 1250.00
0222 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 532.00 1596.00 500.00 1500.00 500.00 1500.00
0223 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 3 EA 9787.00 29361.00 9200.00 27600.00 9200.00 27600.00
0224 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 12 EA 170.20 2042.40 160.00 1920.00 160.00 1920.00
CULVERT ITEMS
0225 8056000000-N 402 REMV EXIST STR *¥tirtiix Lump Sum 6915.00 6500.00 15000.00
(84+77.000 -L-)
0226 8126000000-N 414 CULV EXCAV @ **wiwkinik Lump Sum 16170.00 15200.00 20000.00
(66+44.000 -L-)
0227 8126000000-N 414 CULV EXCAV @ **witkinik Lump Sum 99601.00 93625.00 20000.00
(74+40.000 -L-)
0228 8126000000-N 414 CULV EXCAV @ **witkink Lump Sum 11303.00 10625.00 20000.00
(74+60.000 -L-)
0229 8126000000-N 414 CULV EXCAV @ **ritiinik Lump Sum 16755.00 15750.00 20000.00
(84+77.000 -L-)
0230 8133000000-M 414 FND COND MATL BOX CULV 1,127 MTN 21.30 24005.10 20.00 22540.00 20.00 22540.00
0231 8196000000-M 420 CL A CONC, CULVERT 1,769.9 M3 264.00 467253.60 248.19 439271.48 500.00 884950.00
0232  8245000000-M 425 REINF STL CULV 135,857 KG 1.02 138574.14 0.96 130422.72 1.10 149442.70
0233  8590000000-M 876 ZBAIN RIP RAP, CLASS ** 21 MTN 54.00 1134.00 50.00 1050.00 45.00 945.00
0234 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 29 M2 10.70 310.30 10.00 290.00 3.00 87.00
0235 8734000000-N SP  ELEC CONDUIT SYS #tekrkkx Lump Sum 8510.00 8000.00 8120.00
(74+40.000 -L-)
STRUCTURE ITEMS
0236 8147000000-M 420 REINF CONC DECK SLAB 1,551.7 M2 160.00 248272.00 135.00 209479.50 132.00 204824.40
0237 8161000000-M 420 GROOVING BRIDGE FLOORS 1,126 M2 3.20 3603.20 2.70 3040.20 2.10 2364.60
0238 8182000000-M 420 CL A CONC, BRIDGE 106.9 M3 612.00 65422.80 530.00 56657.00 650.00 69485.00
0239 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 31915.00 23000.00 26000.00
(59+24.405 -L-)
0240 8217000000-M 425 REINF STEEL (BRIDGE) 9,725 KG 1.10 10697.50 1.00 9725.00 1.10 10697.50
0241 8280000000-M 440 STRUCTURAL STEEL Lump Sum 816620.00 824580.00 729000.00
0242 8384000000-M 450 HP360X108 STL PILE 546 M 85.00 46410.00 69.80 38110.80 70.00 38220.00
0243 8475000000-M 460 TWO BAR METAL RAIL 111.912 M 245.00 27418.44 188.00 21039.46 180.00 20144.16
0244 8517000000-M 460 **X****MM CONC PARAPET 119.256 M 234.00 27905.90 158.00 18842.45 185.00 22062.36
(355MM X 760MM)
0245 8531000000-M 462 100MM SLOPE PROTECTION 1,452 M2 47.90 69550.80 49.00 71148.00 30.00 43560.00
0246 8650000000-N SP POT BEARINGS Lump Sum 42554.00 40000.00 37000.00
0247 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 19148.00 18500.00 10000.00

0248 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 19148.00 18500.00 15500.00



APR 17,2002 12:19 PM
TIP NO R-2809C

FED AID NO STP-98(19)

GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

WAKE
8.1402505

3.120 KM

10:00AM 24/ 32 010

APR 16 2002 C200225

NELLO L. TEER COMPANY

TRIANGLE GRADING & PAVING,

BLYTHE CONSTRUCTION, INC.

INC.
RALEIGH, NC BURLINGTON, NC CHARLOTTE, NC
0249 8727000000-N SP  ELEC CONDUIT SYS *reeeeex Lump Sum 21808.00 23700.00 20000.00
(59+24.405 -L-)
CONTRACT TOTAL TOTAL 10920361.00 TOTAL 11073960.03 TOTAL 11312003.30
ROADWAY ITEMS SUB-TOTAL 8679356.22 SUB-TOTAL 8954363.42 SUB-TOTAL 8902060.58
CULVERT ITEMS SUB-TOTAL 790531.14 SUB-TOTAL 743274.20 SUB-TOTAL 1161084.70
STRUCTURE ITEMS SUB-TOTAL 1450473.64 SUB-TOTAL 1376322.41 SUB-TOTAL 1248858.02



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505

FED AID NO STP-98(19) 3.120 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

10:00AM

APR 16 2002

010

C200225

PLT CONSTRUCTION CO., INC.

WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 580000.00

0002 0000920000-M SP  GENERIC MISCELLANEOUS ITEM (M3) 525 M3 23.00 12075.00
SELECT GRANULAR MATERIAL, CLASS I

0003 0000960000-M SP GENERIC MISCELLANEOUS ITEM (M2) 1,400 M2 7.50 10500.00
FABRIC FOR TEMPORARY FABRIC WALL

0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 750000.00

0005 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 11850.00 9480.00

0006 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1000.00 1000.00

0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 288,700 M3 4.50 1299150.00

0008 0029000000-N SP REINF BRG APPR #ikkickrk Lump Sum 42675.00
(59+24.405)

0009 0036000000-M 225 UNDERCUT EXCAVATION 13,700 M3 2.75 37675.00

0010 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 12.50 6250.00

0011 0106000000-M 230 BORROW EXCAVATION 290,500 M3 6.50 1888250.00

0012 0134000000-M 240 DRAINAGE DITCH EXCAVATION 5,230 M3 3.00 15690.00

0013 0141000000-M 240 BERM DITCH CONSTRUCTION 500 M 10.00 5000.00

0014 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 9,285 M2 2.00 18570.00

0015 0177000000-M 250 BREAKING OF EXT ASPH PVMT 2,795 M2 1.50 4192.50

0016 0192000000-N 260 PROOF ROLLING 15 HR 200.00 3000.00

0017 0195000000-M 265 SELECT GRANULAR MATERIAL 5,500 M3 14.30 78650.00

0018 0196000000-M 270 SOIL STABILIZATION FABRIC 6,000 M2 1.75 10500.00

0019 0206000000-M SP TEMP SHORING - BARR SUPPORTED 40 M2 450.00 18000.00

0020 0241000000-M SP  GENERIC GRADING ITEM (M2) 365 M2 60.00 21900.00
ROCK PLATING

0021 0300000000-M 300 SELECT MATERIAL Il 3,755 MTN 9.45 35484.75

0022 0318000000-M 300 FND CONDIT MAT'L MIN STR 860 MTN 20.00 17200.00

0023 0342000000-M 310 ***MM SIDE DRAIN PIPE 816 M 45.50 3712.80
(375MM)

0024 0342000000-M 310 ***MM SIDE DRAIN PIPE 6 M 74.60 447.60
(600MM)

0025 0366000000-M 310 375MM RCP CULV CLASS llI 1,036.8 M 61.90 64177.92

0026 0372000000-M 310 450MM RCP CULV CLASS Il 348 M 70.60 24568.80

0027 0378000000-M 310 600MM RCP CULV CLASS llI 1056 M 91.90 9704.64

0028 0384000000-M 310 750MM RCP CULV CLASS IlI 114 M 116.60 13292.40

0029 0390000000-M 310 900MM RCP CULV CLASS llI 387.6 M 146.50 56783.40

0030 0448000000-M 310 ***MM RCP CULV CLASS IV 76.8 M 209.00 16051.20
(1050MM)

0031 0448000000-M 310 ***MM RCP CULV CLASS IV 708 M 128.50 9097.80
(750MM)

0032 0448000000-M 310 ***MM RCP CULV CLASS IV 76.8 M 171.30 13155.84
(900MM)

0033 0576000000-M 310 **MM CS PIPE CULV ***MM 84 M 149.70 1257.48
(1200MM, 2.77MM)

0034 0576000000-M 310 **MM CS PIPE CULV ***MM 504 M 97.70 4924.08

(900, 1.63)



APR 17,2002 12:19 PM WAKE
TIP NO R-2809C 8.1402505

FED AID NO STP-98(19) 3.120 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

10:00AM

APR 16 2002

010

C200225

PLT CONSTRUCTION CO., INC.

WILSON, NC
0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM 276 M 48.80 1346.88
0036 0588000000-M 310 450MM CS PIPE CULV 1.63MM 39.6 M 53.90 2134.44
0037 0594000000-M 310 600MM CS PIPE CULV 1.63MM 252 M 68.10 1716.12
0038 0708000000-M 310 400MM BCCSP B 1.63 1116 M 55.70 6216.12
0039 0714000000-M 310 450MM BCCSP B 1.63 372 M 62.00 2306.40
0040 0720000000-M 310 600MM BCCSP B 1.63 144 M 80.60 1160.64
0041 0726000000-M 310 800MM BCCSP B 2.01 18 M 100.70 1812.60
0042 0732000000-M 310 900MM BCCSP B 2.01 192 M 114.50 2198.40
(900MM, 2.01MM)
0043 0804000000-M 310 **MM BCCSP ELB B **** 1 EA 286.10 286.10
(900MM, 2.01MM)
0044 0806000000-M 310 400MM BCCSP ELB B 1.63 5 EA 126.50 632.50
0045 0807000000-M 310 450MM BCCSP ELB B 1.63 4 EA 173.10 692.40
0046 0808000000-M 310 600MM BCCSP ELB B 1.63 1 EA 254.30 254.30
0047 0809000000-M 310 800MM BCCSP ELB B 2.01 1 EA 267.00 267.00
0048 0986000000-M SP GENERIC PIPE ITEM (M) 74.4 M 63.80 4746.72
200MM DUCTILE IRON PIPE
0049 0995000000-M 340 PIPE REMOVAL 276 M 18.30 5050.80
0050 1011000000-N 500 FINE GRADING Lump Sum 150000.00
0051 1044000000-M 501 LIME TRTD SOIL (SLURRY) 29,300 M2 2.10 61530.00
0052 1066000000-M 501 LIME FOR LIME TRTD SOIL 325 MTN 143.00 46475.00
0053 1110000000-M 510 STABILIZER AGGREGATE 500 MTN 13.60 6800.00
0054 1121000000-M 520 AGGREGATE BASE COURSE 44,000 MTN 12.65 556600.00
0055 1176000000-M 542 EEBMOMI\?)OIL CEMENT BASE 29,300 M2 2.10 61530.00
0056 1187000000-M 542 PC FOR SOIL CEMENT BASE 880 MTN 110.00 96800.00
0057 1198000000-M SP AGGREGATE FOR SOIL CEM B 200 MTN 13.00 2600.00
0058 1209000000-M 543 ASPHALT CURING SEAL 39,900 L 0.39 15561.00
0059 1220000000-M 545 INCIDENTAL STONE BASE 500 MTN 14.70 7350.00
0060 1275000000-M 600 PRIME COAT 11,090 L 0.39 4325.10
0061 1330000000-M 607 INCIDENTAL MILLING 580 M2 8.05 4669.00
0062 1489000000-M 610 ASP CONC BASE CRS B25.0B 2,850 MTN 30.00 85500.00
0063 1491000000-M 610 ASP CONC BASE CRS B25.0C 420 MTN 30.00 12600.00
0064 1498000000-M 610 ASP CONC INTR CRS 119.0B 1,790 MTN 30.00 53700.00
0065 1503000000-M 610 ASP CONC INTR CRS 119.0C 17,420 MTN 30.00 522600.00
0066 1519000000-M 610 ASP CONC SURF CRS S9.5B 2,240 MTN 30.30 67872.00
0067 1539000000-M 610 ASP CONC SURF CRS S12.5C 10,130 MTN 30.30 306939.00
0068 1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,190 MTN 150.00 178500.00
0069 1565000000-M 620 ASP FOR PLANT MIX PG70-22 558 MTN 170.00 94860.00
0070 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 47 MTN 111.00 5217.00
0071 2000000000-N 806 RIGHT OF WAY MARKERS 103 EA 125.00 12875.00

0072 2022000000-M 815 SUBDRAIN EXCAVATION 830 M3 9.20 7636.00
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0073 2033000000-M 815 SUBDR FINE AGGREGATE 415 M3 22.30 9254.50
0074 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 12.70 12700.00
0075 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 99 EA 15.40 1524.60
0076 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 172.10 1204.70
0077 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 34.10 477.40
0078 2099000000-M 816 SHLDR DRAINS 1,250 M 11.30 14125.00
0079 2110000000-M 816 100MM SHLDR DRAINS PIPE 1,250 M 6.10 7625.00
0080 2121000000-M 816 100MM OUTLET PIPE (SH DRN 65 M 31.30 2034.50
0081 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 6 EA 172.10 1032.60
0082 2143000000-M 818 BLOTTING SAND 10 MTN 80.00 800.00
0083 2209000000-M 838 ENDWALLS 12 M3 500.00 6000.00
0084 2264000000-M 840 PIPE PLUGS 1 M3 800.00 800.00
0085 2275000000-M SP FLOWABLE FILL 35 M3 250.00 8750.00
0086 2286000000-N 840 MASNRY DRAINAGE STRUCT 57 EA 940.00 53580.00
0087 2308000000-M 840 MASONRY DRAINAGE STRS 3 M 480.00 1440.00
0088 2363000000-N 840 FS?GT_E)WIZGRTS 840.***** STD 5 EA 290.40 1452.00
0089 2363000000-N 840 Fsigl\gg)W/ZGRTS 840.¥**+* STD 14 EA 249.00 3486.00
0090 2363000000-N 840 Fsigl\gg)W/ZGRTS 840.***** STD 11 EA 249.00 2739.00
0091 2374000000-N 840 FSAME-GRT-HD 840.03 ** 1 EA 323.50 323.50
0092 2374000000-N 840 l(:FR)’AME—GRT—HD 840.03 ** 6 EA 323.50 1941.00
0093 2374000000-N 840 l(:GR)AME—GRT—HD 840.03 ** 14 EA 323.50 4529.00
0094 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 4 EA 854.10 3416.40
0095 2440000000-N 840 CONC APRON FOR CATCH BASIN 15 EA 550.00 8250.00
0096 2542000000-M 846 450MM CONC CURB & GUTTER 4,310 M 23.50 101285.00
0097 2549000000-M 846 750MM CONC CURB & GUTTER 755 M 29.55 22310.25
0098 2556000000-M 846 SHLDR BERM GUTTER 1,245 M 45.95 57207.75
0099 2577000000-M 846 CONC XPRESSWAY GUTTER 85 M 45.95 3905.75
0100 2591000000-M 848 100MM CONC SIDEWALK 550 M2 23.95 13172.50
0101 2598000000-M 848 CONC WHEELCHAIR RAMPS 68 M2 28.70 1951.60
0102 2612000000-M 848 150MM CONC DRIVEWAY 76 M2 28.70 2181.20
0103 2619000000-M 850 100MM CONC PAVED DITCH 80 M2 28.70 2296.00
0104 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,340 M2 31.10 41674.00
0105 3030000000-M 862 STL BM GRDRAIL 2,918.46 M 28.00 81716.88
0106 3105000000-N 862 SBGR TERM SECT 2 EA 25.00 50.00
0107 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 30.00 300.00
0108 3210000000-N 862 GR ANCHOR TYPE CAT-1 9 EA 400.00 3600.00

0109 3215000000-N 862 GR ANCHOR TYPE lIl 4 EA 900.00 3600.00
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0110 3270000000-N SP GR ANCHOR TYPE 350 9 EA 1600.00 14400.00
0111 3503000000-M 866 WW WIRE FENCE 1200MM FABR 5,600 M 5.25 29400.00
0112 3509000000-M 866 100MM FENCE POSTS 2.30M 1,140 EA 14.00 15960.00
0113 3515000000-M 866 125MM FENCE POSTS 2.50M 300 EA 28.00 8400.00
0114 3533000000-M 866 CL FENCE ***MM FABRIC 170 M 16.15 2745.50
(1800MM)
0115 3539000000-M 866 LINE POST FOR ***MM CL F 45 EA 107.00 4815.00
(1800MM)
0116 3545000000-M 866 TERM POST FOR ***MM CL 5 EA 236.00 1180.00
(1800MM)
0117 3557000000-M 866 ADDITIONAL BARBED WIRE 150 M 3.00 450.00
0118 3628000000-M 876 PLNRIP RAP CL | 815 MTN 35.30 28769.50
0119 3649000000-M 876 PLNRIP RAP, CLASS B 945 MTN 32.75 30948.75
0120 3656000000-M 876 FILTER FABRIC FOR DRAINGE 7,620 M2 2.85 21717.00
0121 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 100 EA 50.00 5000.00
BOULDERS 0.6M X 0.6M X 0.6M
0122 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 64 EA 100.00 6400.00
BOULDERS 0.9M X 0.6M X 0.6M
0123 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 135.00 540.00
BOULDERS 1.2M X 0.9M X 0.9M
0124 4129000000-N 906 RELOCATE SIGN, TYPE ***** 3 EA 125.00 375.00
(D, E, ORF)
0125 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 13 EA 5.00 65.00
0126 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 10.00 30.00
0127 4360000000-N SP GENERIC SIGNING ITEM (EA) 2 EA 125.00 250.00
SIGN ERECTION, TYPE D
0128 4360000000-N SP GENERIC SIGNING ITEM (EA) 46 EA 75.00 3450.00
SIGN ERECTION, TYPE E
0129 4360000000-N SP GENERIC SIGNING ITEM (EA) 10 EA 125.00 1250.00
SIGN ERECTION, TYPE F
0130 4400000000-M 1110 WORK ZONE SIGNS (STAT) 49 M2 84.50 4140.50
0131 4405000000-M 1110 WORK ZONE SIGNS (PORT) 42 M2 360.00 15120.00
0132 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 19 M2 107.25 2037.75
0133 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 6755.00 13510.00
0134 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 22100.00 44200.00
0135 4430000000-N 1130 DRUMS 250 EA 55.50 13875.00
0136 4435000000-N 1135 CONES 200 EA 21.00 4200.00
0137 4440000000-M 1145 BARRICADES (TYPE II) 32 M 84.10 2691.20
0138 4445000000-M 1145 BARRICADES (TYPE III) 60 M 88.30 5298.00
0139 4455000000-N 1150 FLAGGER 200 MD 145.00 29000.00
0140 4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 300.00 2400.00
0141 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 3 EA 11200.00 33600.00
0142 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 12620.00 12620.00
0143 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 1 EA 14750.00 14750.00

0144 4485000000-M 1170 PORTABLE BARRIER 250 M 72.35 18087.50
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WILSON, NC
0145 4510000000-N sp POLICE 24 HR 50.00 1200.00
0146 4615000000-M 1205 REM TAPE LINES 100MM 1,220 M 4.10 5002.00
0147 4650000000-N 1251 TEMP RAISED PVMT MRKS 740 EA 4.10 3034.00
0148 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 6,600 M 1.35 8910.00
0149 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,010 M 1.40 12614.00
0150 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 650 M 2.45 1592.50
0151 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 100 M 14.00 1400.00
0152 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 31 EA 70.00 2170.00
0153 4810000000-M 1205 PAINT PVT MKG LINES 100MM 45735 M 0.40 18294.00
0154 4820000000-M 1205 PAINT PVT MKG LINES 200MM 4,440 M 0.85 3774.00
0155 4825000000-M 1205 PAINT PVT MKG LINES 300MM 750 M 2.00 1500.00
0156 4835000000-M 1205 PAINT PVT MKG LINES 600MM 450 M 4.00 1800.00
0157 4845000000-N 1205 PAINT PVT MKG SYMBOL 158 EA 35.00 5530.00
0158 4850000000-M 1205 REMVL OF 100MM LINES 500 M 3.00 1500.00
0159 4900000000-N 1252 PERM RAISED PVMT MARKERS 740 EA 4.10 3034.00
0160 4915000000-M 1264 2.1M U-CHANNEL POSTS 8 EA 35.00 280.00
0161 4955000000-N 1264 OBJECT MARKERS (END OF RD 8 EA 50.00 400.00
0162 5300000000-M 1505 l(zl\l\/l)D CONDIT MAT'L *¥kkarx 125 MTN 20.00 2500.00
0163 5306000000-M SP (E;\IE)DDN MAT'L CL *ikkckrik 125 MTN 20.00 2500.00
0164 5714000000-M 1520 ***MM DI SS PIPE CL **** 459 M 194.10 89091.90
(200MM, 50)
0165 5714000000-M 1520 ***MM DI SS PIPE CL **** 113 M 385.80 43595.40
(250MM, 50)
0166 5774000000-M 1525 STD ****MM DIA PC MH 0-2M 13 EA 2522.20 32788.60
(1200MM)
0167 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 1 EA 3722.20 3722.20
(1500MM)
0168 5780000000-M 1525 STD PC MH WALL ***MM 2+ 285 M 284.50 8108.25
(1200MM)
0169 5780000000-M 1525 STD PC MH WALL ***MM 2+ 15 M 410.00 615.00
(1500MM)
0170 5786000000-M 1525 SS MH OS DROP ASSEMBLY 25 M 1045.90 2614.75
0171 5792000000-M SP REMOVE ABAND ***MM PIPE 50 M 38.00 2242.00
(200MM, PVC SEWER)
0172 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 3 EA 1000.00 3000.00
0173 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 2900.00 2900.00
0174 6000000000-M 1605 TEMPORARY SILT FENCE 800 M 5.60 4480.00
0175 6006000000-M 1610 EROS CONTRL STONE CL A 500 MTN 33.00 16500.00
0176 6009000000-M 1610 EROS CONTRL STONE CL B 2,900 MTN 32.75 94975.00
0177 6012000000-M 1610 SEDIMENT CONTROL STONE 1,100 MTN 23.00 25300.00
0178 6015000000-M 1615 TEMPORARY MULCHING 26.5 HA 800.00 21200.00

0179 6018000000-M 1620 SEED FOR TEMP SEEDING 1,375 KG 4.00 5500.00
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0180 6021000000-M 1620 FERT FOR TEMP SEEDING 11 MTN 600.00 6600.00
0181 6024000000-M 1622 TEMPORARY SLOPE DRAINS 725 M 38.00 27550.00
0182 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 40 EA 137.50 5500.00
0183 6030000000-M 1630 SILT EXCAVATION 35,000 M3 1.00 35000.00
0184 6033000000-M 1631 SYNTHETIC ROVING 3,250 M2 1.75 5687.50
0185 6036000000-M 1631 MATTING FOR EROS CONTROL 1,700 M2 1.75 2975.00
0186 6038000000-M SP  PERM SOIL REINF MAT 120 M2 6.00 720.00
0187 6042000000-M 1632 6.4MM HARDWARE CLOTH 300 M 12.30 3690.00
0188 6045000000-M SP **MM TEMPORARY PIPE 10 M 150.00 1500.00
(1200MM)
0189 6045000000-M SP **MM TEMPORARY PIPE 50 M 85.00 4250.00
(900MM)
0190 6069000000-M 1638 STILLING BASINS 70 M3 10.00 700.00
0191 6084000000-M 1660 SEEDING & MULCHING 33 HA 4570.00 150810.00
0192 6087000000-M 1660 MOWING 145 HA 120.00 1740.00
0193  6090000000-M 1661 SEED FOR REPAIR SEEDING 325 KG 24.00 7800.00
0194 6093000000-M 1661 FERT FOR REPAIR SEEDING 1 MTN 1451.00 1451.00
0195 6096000000-M 1662 SEED FOR SUPP SEEDING 925 KG 4.00 3700.00
0196 6102000000-M 1664 SODDING 3,000 M2 4.25 12750.00
0197 6105000000-M 1664 WATER 675 KL 20.00 13500.00
0198 6108000000-M 1665 FERTILIZER TOPDRESSING 55.25 MTN 290.00 16022.50
0199 6111000000-M sp IMPERVIOUS DIKE 160 M 25.00 4000.00
0200 6114000000-N SP  SPECIALIZED HAND MOWING 10 HR 50.00 500.00
0201 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 100.00 2400.00
0202 6120000000-M SP  CULVERT DIVERSION CHANNEL 1,200 M3 18.50 22200.00
0203 6123000000-M 1670 REFORESTATION 2 HA 1600.00 3200.00
0204 6126000000-M SP STREAMBANK REFORESTATION 0.23 HA 6000.00 1380.00
0205 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 20 EA 200.00 4000.00
ROOTWADS
0206 6141000000-M SP GENERIC EROSION CONTROL ITEM (M2) 50 M2 9.00 450.00
COIR FIBER MATTING
0207 7048000000-M 1705 300MM PEDEST SIGNL HD 2 SEC 8 EA 625.00 5000.00
0208 7060000000-M 1705 SIGNAL CABLE 620 M 9.85 6107.00
0209 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 22 EA 920.00 20240.00
0210 7264000000-M 1710 MESSENGER CABLE (9.52MM) 345 M 9.85 3398.25
0211 7300000000-M 1715 TRENCHING (UNPAVED) 476 M 16.40 7806.40
0212 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 195.00 1950.00
0213  7360000000-N 1720 WOOD POLE 4 EA 700.00 2800.00
0214 7372000000-N 1721 GUY ASSEMBLY 6 EA 250.00 1500.00
0215 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 800.00 800.00
0216 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 450.00 1800.00

0217 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 752 M 13.15 9888.80
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0218 7456000000-M 1726 LEAD-IN CABLE 2,100 M 2.50 5250.00
0219 7576000000-N 1740 METAL STRAIN SIGNAL POLE 8 EA 2600.00 20800.00
0220 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 8 EA 2600.00 20800.00
0221 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 250.00 1250.00
0222 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 500.00 1500.00
0223 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 3 EA 9200.00 27600.00
0224 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 12 EA 160.00 1920.00
CULVERT ITEMS
0225 8056000000-N 402 REMV EXIST STR **tkiieicx Lump Sum 6500.00
(84+77.000 -L-)
0226 8126000000-N 414 CULV EXCAV @ **rrikiikrk Lump Sum 15200.00
(66+44.000 -L-)
0227 8126000000-N 414 CULV EXCAV @ *rririkiirrk Lump Sum 93625.00
(74+40.000 -L-)
0228 8126000000-N 414 CULV EXCAV @ *rririkikrrk Lump Sum 10625.00
(74+60.000 -L-)
0229 8126000000-N 414 CULV EXCAV @ *rrrikiicrrk Lump Sum 15750.00
(84+77.000 -L-)
0230 8133000000-M 414 FND COND MATL BOX CULV 1,127 MTN 20.00 22540.00
0231 8196000000-M 420 CL A CONC, CULVERT 1,769.9 M3 250.00 442475.00
0232 8245000000-M 425 REINF STL CULV 135,857 KG 1.00 135857.00
0233 8590000000-M 876 FIlISAlN RIP RAP, CLASS ** 21 MTN 50.00 1050.00
0234 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 29 M2 10.00 290.00
0235 8734000000-N SP ELEC CONDUIT SYS ***rkk Lump Sum 8000.00
(74+40.000 -L-)
STRUCTURE ITEMS
0236 8147000000-M 420 REINF CONC DECK SLAB 1,551.7 M2 170.00 263789.00
0237 8161000000-M 420 GROOVING BRIDGE FLOORS 1,126 M2 2.50 2815.00
0238 8182000000-M 420 CL A CONC, BRIDGE 106.9 M3 1000.00 106900.00
0239 8210000000-N 422 BRG APPR SLAB ¥k Lump Sum 35000.00
(59+24.405 -L-)
0240 8217000000-M 425 REINF STEEL (BRIDGE) 9,725 KG 1.00 9725.00
0241 8280000000-M 440 STRUCTURAL STEEL Lump Sum 850000.00
0242 8384000000-M 450 HP360X108 STL PILE 546 M 60.00 32760.00
0243 8475000000-M 460 TWO BAR METAL RAIL 111912 M 200.00 22382.40
0244 8517000000-M 460 **X***MM CONC PARAPET 119.256 M 180.00 21466.08
(355MM X 760MM)
0245 8531000000-M 462 100MM SLOPE PROTECTION 1,452 M2 55.00 79860.00
0246 8650000000-N SP POT BEARINGS Lump Sum 40000.00
0247 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 13000.00
0248 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 18000.00
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0249 8727000000-N SP  ELEC CONDUIT SYS *xeeeeex Lump Sum 25000.00
(59+24.405 -L-)
CONTRACT TOTAL TOTAL 11536952.09
ROADWAY ITEMS SUB-TOTAL 9264342.61
CULVERT ITEMS SUB-TOTAL 751912.00
STRUCTURE ITEMS SUB-TOTAL 1520697.48
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO. 1 9851574.06
S. T. WOOTEN CORPORATION 2 10102921.81
VECELLIO & GROGAN, INC. 3 10350730.87
KEY CONSTRUCTORS, INC. 4 10369823.46
W. C. ENGLISH, INC. 5 10471738.38
BRANCH HIGHWAYS, INC. 6 10851835.44
NELLO L. TEER COMPANY 7 10920361.00
TRIANGLE GRADING & PAVING, INC. 8 11073960.03
BLYTHE CONSTRUCTION, INC. 9 11312003.30
PLT CONSTRUCTION CO., INC. 10 11536952.09
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BLYTHE CONSTRUCTION, INC.

SMITH-ROWE, INC.

S. T. WOOTEN CORPORATION

CHARLOTTE, NC MOUNT AIRY, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 235000.00 233000.00 243358.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 26000.00 32000.00 25300.00
0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 5000.00 950.00 1200.00
TEMPORARY WOODEN STEPS
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 290135.00 8280.00 10400.00
0005 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 6500.00 6500.00 1.00 1.00 1.10 1.10
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 29,700 CY 4.00 118800.00 3.15 93555.00 3.75 111375.00
0007 0029000000-N SP  REINF BRG APPR ***thsiix Lump Sum 50000.00 84000.00 42000.00
(26+93.77)
0008 0036000000-E 225 UNDERCUT EXCAVATION 300 CY 10.00 3000.00 10.20 3060.00 10.50 3150.00
0009 0106000000-E 230 BORROW EXCAVATION 54,700 CY 4.00 218800.00 5.75 314525.00 7.00 382900.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 25 CY 25.00 625.00 10.00 250.00 10.00 250.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 3,450 SY 5.00 17250.00 1.67 5761.50 1.95 6727.50
0012 0163000000-E 250 REMOVAL OF EXT CONC PYMT 2,625 SY 4.00 10500.00 1.82 477750 2.00 5250.00
0013 0185000000-E 250 BREAKING OF EXT CONC PVMT 5575 SY 1.50 8362.50 1.26 7024.50 1.50 8362.50
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 8.00 8000.00 19.00 19000.00 20.00 20000.00
0015 0196000000-E 270 SOIL STABILIZATION FABRIC 1,000 SY 3.00 3000.00 0.75 750.00 1.00 1000.00
0016 0199000000-E SP  TEMPORARY SHORING 780 SF 25.00 19500.00 50.00 39000.00 25.00 19500.00
0017 0318000000-E 300 FNDATION MATL, MINOR STRS 44 TON 20.00 880.00 24.00 1056.00 24.00 1056.00
0018  0366000000-E 310 15" RC PIPE CULV Il 72 LF 25.00 1800.00 27.65 1990.80 27.65 1990.80
0019 0372000000-E 310 18"RC PIPE CULV Il 24 LF 30.00 720.00 29.73 713.52 29.73 713.52
0020 0576000000-E 310 (1203 ggzﬁ CULY #rxex 68 LF 20.00 1360.00 24.96 1697.28 24.96 1697.28
0021 0582000000-E 310 15" CS PIPE CULV 0.064" 52 LF 20.00 1040.00 26.10 1357.20 26.10 1357.20
0022 0594000000-E 310 24"CS PIPE CULV 0.064" 168 LF 25.00 4200.00 25.00 4200.00 25.00 4200.00
0023 0630000000-E 310 HXHXH CSP TEE o 2 EA 250.00 500.00 128.00 256.00 128.00 256.00
(12" X 12" X 12", 0.064")
0024 0636000000-E 310 (12055 Eé??w *eoex THICK 2 EA 200.00 400.00 116.25 232.50 188.00 376.00
0025 0708000000-E 310 15" BCCSP B 0.064" 32 LF 20.00 640.00 28.34 906.88 28.50 912.00
0026 0806000000-E 310 15"BCCS ELB B 0.064" 2 EA 200.00 400.00 128.00 256.00 130.00 260.00
0027 0986000000-E SP  GENERIC PIPE ITEM (LF) 200 LF 35.00 7000.00 51.53 10306.00 52.00 10400.00
12" C.S. SLOTTED DRAIN PIPE
0028 0995000000-E 340 PIPE REMOVAL 480 LF 15.00 7200.00 8.00 3840.00 8.00 3840.00
0029 1011000000-N 500 FINE GRADING Lump Sum 100000.00 46000.00 46000.00
0030 1121000000-E 520 AGGREGATE BASE COURSE 1,415 TON 15.00 21225.00 15.55 22003.25 15.75 22286.25
0031 1220000000-E 545 INCIDENTAL STONE BASE 10 TON 25.00 250.00 22.00 220.00 23.00 230.00
0032 1297000000-E 607 m”ilé"/;sp PVMT *++++ DTH 975 SY 3.85 3753.75 4.35 4241.25 7.06 6883.50
0033 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,840 TON 31.00 88040.00 31.00 88040.00 45.00 127800.00
0034 1498000000-E 610 ASP CONC INTR CRS 119.08 2,130 TON 31.00 66030.00 31.00 66030.00 46.00 97980.00
0035 1514000000-E 610 ASP CONC SURF CRS S9.5A 490 TON 31.00 15190.00 31.00 15190.00 48.00 23520.00
0036 1528000000-E 610 ASP CONC SURF CRS S12.5B 1,540 TON 32.50 50050.00 32.50 50050.00 47.50 73150.00
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BLYTHE CONSTRUCTION, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION
CHARLOTTE, NC MOUNT AIRY, NC WILSON, NC
0037 1560000000-E 620 ASP FOR PLANT MIX PG64-22 339 TON 150.00 50850.00 150.00 50850.00 160.00 54240.00
0038 1891000000-E SP  GENERIC PAVING ITEM (SY) 360 SY 9.45 3402.00 10.25 3690.00 6.50 2340.00
MILLING CONCRETE PAVEMENT 1.5" DEPTH
0039 2000000000-N 806 RIGHT OF WAY MARKERS 4 EA 150.00 600.00 135.00 540.00 150.00 600.00
0040  2022000000-E 815 SUBDRAIN EXCAVATION 90 cy 5.50 495.00 7.50 675.00 7.00 630.00
0041 2033000000-E 815 SUBDRAIN FINE AGGREGATE 68 CY 35.50 2414.00 20.00 1360.00 31.00 2108.00
0042  2044000000-E 815 6"PERF SUBDRN PIPE 400 LF 3.50 1400.00 5.10 2040.00 5.50 2200.00
0043 2055000000-E 815 6"SUBDRN Y,T,ORL 12 EA 20.00 240.00 15.00 180.00 0.50 6.00
0044 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 150.00 150.00 125.00 125.00 200.00 200.00
0045 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 5.25 31.50 10.00 60.00 5.50 33.00
0046 2154000000-N 820 METAL FUNNELS 1 EA 625.00 625.00 512.00 512.00 515.00 515.00
0047 2165000000-E 820 12"FUNNEL DRAIN PIPE 8 LF 25.00 200.00 40.00 320.00 42.00 336.00
0048 2176000000-E 820 12'FUNNEL DRAIN ELBOWS 2 EA 350.00 700.00 158.00 316.00 160.00 320.00
0049 2190000000-N 828 TEMP STL PLT COVER FOR MDS 1 EA 200.00 200.00 350.00 350.00 400.00 400.00
0050 2264000000-E 840 PIPE PLUGS 1 cy 1100.00 1100.00 750.00 750.00 750.00 750.00
0051 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1500.00 10500.00 1000.00 7000.00 1100.00 7700.00
0052 2363000000-N 840 (F'\I‘?é’\hgfov%GRTS 840, STD 2 EA 260.00 520.00 270.00 540.00 280.00 560.00
0053 2374000000-N 840 Z_R\’(/—l\jl\éE';)GRT-HD 840.03 ** 1 EA 330.00 330.00 345.00 345.00 350.00 350.00
0054 2374000000-N 840 Z_R\’(/—l\jl\éE(-;()BRT-HD 840.03 ** 4 EA 330.00 1320.00 345.00 1380.00 350.00 1400.00
0055  2500000000-E 842 CONCRETE RETAINING WALLS 425 CY 275.00 116875.00 400.00 170000.00 350.00 148750.00
0056 2549000000-E 846 2-6"CONC CURB & GUTTER 2,500 LF 11.50 29785.00 9.10 23569.00 9.10 23569.00
0057 2591000000-E 848 4" CONCRETE SIDEWALK 760 SY 22.00 16720.00 19.15 14554.00 19.25 14630.00
0058 2619000000-E 850 4" CONCRETE PAVED DITCH 175 sY 40.00 7000.00 21.00 3675.00 22.00 3850.00
0059 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 40 sY 42.00 1680.00 37.00 1480.00 40.00 1600.00
0060 2738000000-E SP  GENERIC PAVING ITEM (SY) 55 SY 40.00 2200.00 21.00 1155.00 22.00 1210.00
4" CONCRETE APRON
0061 2745000000-E SP  GENERIC PAVING ITEM (CY) 30 cY 500.00 15000.00 550.00 16500.00 575.00 17250.00
CONCRETE STEPS WITH HANDRAIL
0062 2800000000-N 858 ADJ CATCH BASINS 1 EA 150.00 150.00 500.00 500.00 500.00 500.00
0063 2830000000-N 858 ADJMANHOLES 1 EA 150.00 150.00 300.00 300.00 350.00 350.00
0064 2860000000-N 859 CONVERT CBTOJB 1 EA 400.00 400.00 750.00 750.00 800.00 800.00
0065 3380000000-E 862 TEMP STL BM GUARDRAIL 5375 LF 13.50 7256.25 5.00 2687.50 5.00 2687.50
0066 3387000000-N 862 (Cl-llgRLANCH UNITS =% TEMP 2 EA 1025.00 2050.00 600.00 1200.00 600.00 1200.00
0067 3387000000-N 862 (C;(IID'F\QALOADI;ICH UNITS % TEMP 1 EA 1000.00 1000.00 600.00 600.00 600.00 600.00
0068 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 3 EA 1500.00 4500.00 1000.00 3000.00 1000.00 3000.00
0069 3575000000-E SP  GENERIC FENCING ITEM (LF) 230 LF 12.50 2875.00 10.00 2300.00 12.50 2875.00

96" CHAIN LINK FENCE WITH 3 STRAND BARBED WIRE
COMPLETE WITH POSTS

0070 3575000000-E SP GENERIC FENCING ITEM (LF) 950 LF 9.00 8550.00 6.00 5700.00 9.00 8550.00
TEMPORARY 60" CHAIN LINK FENCE AND POSTS
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BLYTHE CONSTRUCTION, INC.
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CHARLOTTE, NC MOUNT AIRY, NC WILSON, NC
0071 3649000000-E 876 PLAIN RIP RAP, CLASS B 10 TON 35.00 350.00 40.00 400.00 40.00 400.00
0072 3656000000-E 876 FILTER FABRIC FOR DRAINGE 235 SY 2.20 517.00 0.75 176.25 1.00 235.00
0073  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 420 LF 6.00 2520.00 6.00 2520.00 8.00 3360.00
0074 4102000000-N 904 SIGN ERECTION, TYPE E 17 EA 75.00 1275.00 65.00 1105.00 70.00 1190.00
0075 4360000000-N SP GENERIC SIGNING ITEM (EA) 13 EA 20.00 260.00 25.00 325.00 25.50 331.50
REMOVE & DISPOSE OF EXISTING SIGNS & "U" CHANNEL
POSTS
0076 4400000000-E 1110 WORK ZONE SIGNS (STAT) 460 SF 15.00 6900.00 8.50 3910.00 8.50 3910.00
0077 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 317 SF 8.00 2536.00 9.00 2853.00 9.00 2853.00
0078 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 179 SF 9.00 1611.00 7.00 1253.00 7.00 1253.00
0079 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 5000.00 5000.00 3600.00 3600.00 3600.00 3600.00
0080 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 7500.00 15000.00 12000.00 24000.00 12000.00 24000.00
0081 4425000000-N 1125 WARNING FLAG SETS 5 EA 30.00 150.00 8.00 40.00 12.00 60.00
0082 4430000000-N 1130 DRUMS 100 EA 75.00 7500.00 55.00 5500.00 60.00 6000.00
0083 4435000000-N 1135 CONES 75 EA 20.00 1500.00 20.00 1500.00 20.00 1500.00
0084 4445000000-E 1145 BARRICADES (TYPE III) 192 LF 11.00 2112.00 14.00 2688.00 15.00 2880.00
0085 4455000000-N 1150 FLAGGER 50 MD 162.00 8100.00 176.00 8800.00 200.00 10000.00
0086 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 160.00 320.00 112.00 224.00 115.00 230.00
0087 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 7500.00 15000.00 12000.00 24000.00 9500.00 19000.00
0088 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 3 EA 2000.00 6000.00 8000.00 24000.00 9500.00 28500.00
0089 4485000000-E 1170 PORT CONC BARRIER 1,598 LF 35.00 55930.00 20.00 31960.00 18.00 28764.00
0090 4510000000-N SP  POLICE 20 HR 30.00 600.00 60.00 1200.00 25.00 500.00
0091 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 2,200 LF 1.75 3850.00 1.75 3850.00 1.50 3300.00
0092 4650000000-N 1251 TEMP RAISED PVMT MRKS 130 EA 10.00 1300.00 10.00 1300.00 5.00 650.00
0093 4686000000-E 1205 THERMO PVT MKG LINES 4120 1,330 LF 1.00 1330.00 1.00 1330.00 2.00 2660.00
0094  4690000000-E 1205 6"WIDE THERMO 120 MILS 75 LF 2.00 150.00 2.00 150.00 3.00 225.00
0095 4710000000-E 1205 24"WIDE THERMO 120 MILS 150 LF 5.00 750.00 5.00 750.00 6.00 900.00
0096 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 17 EA 100.00 1700.00 100.00 1700.00 150.00 2550.00
0097 4770000000-E 1205 4" COLD APPL PLSTIC LINES 1,497 LF 1.75 2619.75 1.75 2619.75 1.50 2245.50
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 13,600 LF 0.18 2448.00 0.18 2448.00 1.00 13600.00
0099 4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 0.65 390.00 0.65 390.00 1.00 600.00
0100 4900000000-N 1252 PERM RAISED PVMT MARKERS 192 EA 5.00 960.00 5.00 960.00 5.00 960.00
0101 6000000000-E 1605 TEMPORARY SILT FENCE 3,600 LF 3.00 10800.00 2.13 7668.00 1.70 6120.00
0102 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 50.00 10000.00 28.00 5600.00 29.00 5800.00
0103 6009000000-E 1610 EROS CONTRL STONE CL B 750 TON 50.00 37500.00 28.00 21000.00 29.00 21750.00
0104 6012000000-E 1610 SEDIMENT CONTROL STONE 300 TON 50.00 15000.00 22.30 6690.00 24.00 7200.00
0105 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 450.00 2025.00 450.00 2025.00 4.50 20.25
0106  6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 5.25 1837.50 3.00 1050.00 5.25 1837.50
0107 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 450.00 675.00 350.00 525.00 450.00 675.00
0108 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 25.00 10000.00 10.00 4000.00 12.00 4800.00
0109 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 11 EA 150.00 1650.00 125.00 1375.00 130.00 1430.00
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0110 6030000000-E 1630 SILT EXCAVATION 1,400 CY 6.00 8400.00 8.00 11200.00 8.50 11900.00
0111 6033000000-E 1631 SYNTHETIC ROVING 700 SY 1.65 1155.00 1.75 1225.00 1.65 1155.00
0112 6036000000-E 1631 MATTING FOR EROS CONTROL 700 SY 1.55 1085.00 2.20 1540.00 1.55 1085.00
0113  6042000000-E 1632 1/4" HARDWARE CLOTH 240 LF 1.50 360.00 411 986.40 2.50 600.00
0114 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1000.00 10000.00 1280.00 12800.00 1000.00 10000.00
0115 6087000000-E 1660 MOWING 2.5 ACR 125.00 312.50 50.00 125.00 125.00 312.50
0116  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.50 275.00 10.00 500.00 5.50 275.00
0117 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 450.00 112.50 400.00 100.00 450.00 112.50
0118 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 5.50 1375.00 2.00 500.00 5.50 1375.00
0119 6102000000-E 1664 SODDING 1,000 SY 5.75 5750.00 4.50 4500.00 5.75 5750.00
0120 6105000000-E 1664 WATER 27 MIG 15.00 405.00 100.00 2700.00 100.00 2700.00
0121 6108000000-E 1665 FERTILIZER TOPDRESSING 7.25 TON 500.00 3625.00 350.00 2537.50 500.00 3625.00
0122  6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 75.00 225.00 25.00 75.00 75.00 225.00
0123  6117000000-N 1675 RESPONSE FOR EROS CONTROL 12 EA 100.00 1200.00 101.00 1212.00 100.00 1200.00
0124 6147000000-E SP  GENERIC EROSION CONTROL ITEM (LF) 32 LF 10.19 326.08 1.50 48.00 12.00 384.00
TREE PROTECTION FENCING
0125 7060000000-E 1705 SIGNAL CABLE 2,710 LF 3.30 8943.00 3.65 9891.50 3.30 8943.00
0126 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 13 EA 1399.00 18187.00 1200.00 15600.00 1399.00 18187.00
0127 7252000000-E 1710 MESSENGER CABLE (1/4") 80 LF 4.00 320.00 3.00 240.00 4.00 320.00
0128 7360000000-N 1720 WOOD POLE 2 EA 995.00 1990.00 800.00 1600.00 995.00 1990.00
0129 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 415.00 1660.00 377.00 1508.00 415.00 1660.00
0130 7816000000-N SP DETECTOR CHANNEL (NEMA TS-1) 2 EA 485.00 970.00 310.00 620.00 485.00 970.00
STRUCTURE ITEMS
0131 8007000000-N SP  CM&R TEMP STR *tiioni Lump Sum 475000.00 676000.00 525000.00
(27+09.77-L-)
0132 8035000000-N 402 REMV EXIST STR it Lump Sum 120000.00 200000.00 320000.00
(27+09.77-L-)
0133  8105500000-E SP :Zf:.')DR'LLD PIER IN SOIL 834 LF 212.00 176808.00 170.00 141780.00 359.00 299406.00
0134 8105600000-E SP :Zf:.')DR'LLD PIER NO SOIL 64 LF 1150.00 73600.00 2265.00 144960.00 172.00 11008.00
0135 8113000000-N SP  SID INSPECTION 4 EA 550.00 2200.00 910.00 3640.00 500.00 2000.00
0136 8114000000-N SP SPT TESTING 4 EA 550.00 2200.00 655.00 2620.00 500.00 2000.00
0137 8119000000-E 412 UNCLASSIFIED STR EXCAV 1,625 CY 17.00 27625.00 6.00 9750.00 10.25 16656.25
0138 8154000000-E SP REINF CONC DECK SLAB,LTWT 22,176 SF 17.00 376992.00 19.75 437976.00 20.16 447068.16
0139 8161000000-E 420 GROOVING BRIDGE FLOORS 17,467 SF 0.20 3493.40 0.31 5414.77 0.18 3144.06
0140 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 525.3 CY 450.00 236385.00 476.00 250042.80 520.00 273156.00
0141 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 46000.00 48750.00 50000.00
(27+09.77-L-)
0142 8217000000-E 425 REINF STEEL (BRIDGE) 173,472 LB 0.60 104083.20 0.66 114491.52 0.55 95409.60
0143 8238000000-E 425 SPIRAL COL REINF STL BRG 28,366 LB 1.00 28366.00 1.15 32620.90 1.04 29500.64

0144 8280000000-E 440 STRUCTURAL STEEL Lump Sum 699000.00 616000.00 641000.00
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0145 8364000000-E 450 HP12X53 PILES 2,090 LF 20.00 41800.00 19.50 40755.00 28.50 59565.00
0146 8454000000-E 454 METHOD C DAMPPROOFING 7.8 SY 35.00 273.00 500.00 3900.00 210.00 1638.00
0147 8482000000-E 460 THREE BAR METAL RAIL 558.89 LF 90.00 50300.10 109.00 60919.01 132.00 73773.48
0148 8531000000-E 462 4" SLOPE PROTECTION 625 SY 35.00 21875.00 42.00 26250.00 47.00 29375.00
0149 8643000000-N SP  TFE EXPANS BEARING ASSMBL Lump Sum 40000.00 14000.00 15000.00
0150 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 5500.00 6000.00
0151 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 13000.00 28000.00 30000.00
0152 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 13250.00 12300.00

4" PVC CONDUIT BRIDGE ATTACHMENT
0153 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 33000.00 54000.00 32976.00

CHAIN LINK FENCE FOR PROTECTION OF RAILROAD

CONTRACT TOTAL TOTAL 4574263.03 TOTAL 4689138.08 TOTAL 4876427.09

ROADWAY ITEMS SUB-TOTAL 1987262.33 SUB-TOTAL 1758518.08 SUB-TOTAL 1900450.90

STRUCTURE ITEMS SUB-TOTAL 2587000.70 SUB-TOTAL 2930620.00 SUB-TOTAL 2975976.19
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 259000.00 250000.00 267000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 50000.00 25000.00 20000.00
0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1200.00 1150.00 1300.00
TEMPORARY WOODEN STEPS
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 50000.00 30000.00 171000.00
0005 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 750.00 750.00 1.10 1.10 2.00 2.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 29,700 CY 4.00 118800.00 3.75 111375.00 415 123255.00
0007 0029000000-N SP  REINF BRG APPR ***thsiix Lump Sum 88000.00 84000.00 92400.00
(26+93.77)
0008 0036000000-E 225 UNDERCUT EXCAVATION 300 CY 11.00 3300.00 10.50 3150.00 11.55 3465.00
0009 0106000000-E 230 BORROW EXCAVATION 54,700 CY 7.30 399310.00 7.00 382900.00 7.70 421190.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 25 CY 10.50 262.50 10.00 250.00 11.00 275.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 3,450 SY 2.05 7072.50 1.95 6727.50 2.15 7417.50
0012 0163000000-E 250 REMOVAL OF EXT CONC PYMT 2,625 SY 2.10 5512.50 2.00 5250.00 2.20 5775.00
0013 0185000000-E 250 BREAKING OF EXT CONC PVMT 5575 SY 1.60 8920.00 1.50 8362.50 1.65 9198.75
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 21.00 21000.00 20.00 20000.00 22.00 22000.00
0015 0196000000-E 270 SOIL STABILIZATION FABRIC 1,000 SY 1.05 1050.00 1.00 1000.00 1.10 1100.00
0016 0199000000-E SP  TEMPORARY SHORING 780 SF 50.00 39000.00 12.00 9360.00 20.00 15600.00
0017 0318000000-E 300 FNDATION MATL, MINOR STRS 44 TON 25.00 1100.00 24.00 1056.00 26.40 1161.60
0018  0366000000-E 310 15" RC PIPE CULV Il 72 LF 28.00 2016.00 27.65 1990.80 30.45 2192.40
0019 0372000000-E 310 18"RC PIPE CULV Il 24 LF 30.00 720.00 29.73 713.52 32.70 784.80
0020 0576000000-E 310 (1203 ggzﬁ CULY #rxex 68 LF 26.00 1768.00 24.96 1697.28 27.46 1867.28
0021 0582000000-E 310 15" CS PIPE CULV 0.064" 52 LF 26.00 1352.00 26.10 1357.20 28.71 1492.92
0022 0594000000-E 310 24"CS PIPE CULV 0.064" 168 LF 26.00 4368.00 25.00 4200.00 27.50 4620.00
0023 0630000000-E 310 HXHXH CSP TEE o 2 EA 133.00 266.00 128.00 256.00 141.00 282.00
(12" X 12" X 12", 0.064")
0024 0636000000-E 310 (12055 Eé??w *eoex THICK 2 EA 123.00 246.00 118.00 236.00 130.00 260.00
0025 0708000000-E 310 15" BCCSP B 0.064" 32 LF 30.00 960.00 28.50 912.00 31.35 1003.20
0026 0806000000-E 310 15"BCCS ELB B 0.064" 2 EA 135.00 270.00 130.00 260.00 143.00 286.00
0027 0986000000-E SP  GENERIC PIPE ITEM (LF) 200 LF 54.00 10800.00 52.00 10400.00 57.20 11440.00
12" C.S. SLOTTED DRAIN PIPE
0028 0995000000-E 340 PIPE REMOVAL 480 LF 8.63 4142.40 8.00 3840.00 9.00 4320.00
0029 1011000000-N 500 FINE GRADING Lump Sum 48000.00 46000.00 50600.00
0030 1121000000-E 520 AGGREGATE BASE COURSE 1,415 TON 16.50 23347.50 15.75 22286.25 17.33 24521.95
0031 1220000000-E 545 INCIDENTAL STONE BASE 10 TON 24.00 240.00 23.00 230.00 25.30 253.00
0032 1297000000-E 607 m”ilé"/;sp PVMT *++++ DTH 975 SY 6.50 6337.50 8.00 7800.00 10.00 9750.00
0033 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,840 TON 31.00 88040.00 40.00 113600.00 31.00 88040.00
0034 1498000000-E 610 ASP CONC INTR CRS 119.08 2,130 TON 31.00 66030.00 40.00 85200.00 32.50 69225.00
0035 1514000000-E 610 ASP CONC SURF CRS S9.5A 490 TON 31.00 15190.00 32.00 15680.00 50.00 24500.00
0036 1528000000-E 610 ASP CONC SURF CRS S12.5B 1,540 TON 32.50 50050.00 32.00 49280.00 38.50 59290.00
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0037 1560000000-E 620 ASP FOR PLANT MIX PG64-22 339 TON 150.00 50850.00 150.00 50850.00 210.00 71190.00
0038 1891000000-E SP  GENERIC PAVING ITEM (SY) 360 SY 6.50 2340.00 12.00 4320.00 150.00 54000.00

MILLING CONCRETE PAVEMENT 1.5" DEPTH
0039 2000000000-N 806 RIGHT OF WAY MARKERS 4 EA 140.00 560.00 100.00 400.00 200.00 800.00
0040 2022000000-E 815 SUBDRAIN EXCAVATION 90 CY 7.30 657.00 6.44 579.60 8.00 720.00
0041 2033000000-E 815 SUBDRAIN FINE AGGREGATE 68 CY 32.00 2176.00 21.77 1480.36 34.00 2312.00
0042 2044000000-E 815 6" PERF SUBDRN PIPE 400 LF 5.75 2300.00 3.54 1416.00 6.00 2400.00
0043 2055000000-E 815 6" SUBDRNY,T,ORL 12 EA 0.55 6.60 5.21 62.52 1.00 12.00
0044 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 210.00 210.00 126.93 126.93 220.00 220.00
0045 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 6.00 36.00 8.26 49.56 6.00 36.00
0046 2154000000-N 820 METAL FUNNELS 1 EA 538.00 538.00 515.00 515.00 570.00 570.00
0047 2165000000-E 820 12"FUNNEL DRAIN PIPE 8 LF 44.00 352.00 42.00 336.00 46.20 369.60
0048 2176000000-E 820 12"FUNNEL DRAIN ELBOWS 2 EA 160.00 320.00 160.00 320.00 176.00 352.00
0049 2190000000-N 828 TEMP STL PLT COVER FOR MDS 1 EA 418.00 418.00 400.00 400.00 440.00 440.00
0050 2264000000-E 840 PIPE PLUGS 1 CcY 783.00 783.00 750.00 750.00 825.00 825.00
0051 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1150.00 8050.00 1100.00 7700.00 1210.00 8470.00
0052 2363000000-N 840 (F'\I‘?é’\hgfov%GRTS 840. %+ STD 2 EA 292.00 584.00 280.00 560.00 308.00 616.00
0053 2374000000-N 840 Z_R\’(/—l\jl\éE';)GRT-HD 840.03 ** 1 EA 365.00 365.00 350.00 350.00 385.00 385.00
0054 2374000000-N 840 Z_R\’(/—l\jl\éE(-;()BRT-HD 840.03 ** 4 EA 365.00 1460.00 350.00 1400.00 385.00 1540.00
0055 2500000000-E 842 CONCRETE RETAINING WALLS 425 CY 600.00 255000.00 650.00 276250.00 325.00 138125.00
0056 2549000000-E 846 2'-6"CONC CURB & GUTTER 2,590 LF 10.00 25900.00 9.10 23569.00 10.00 25900.00
0057 2591000000-E 848 4" CONCRETE SIDEWALK 760 SY 20.00 15200.00 19.25 14630.00 21.20 16112.00
0058 2619000000-E 850 4" CONCRETE PAVED DITCH 175 SY 25.00 4375.00 22.00 3850.00 24.20 4235.00
0059 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 40 SY 45.00 1800.00 40.00 1600.00 44.00 1760.00
0060 2738000000-E SP  GENERIC PAVING ITEM (SY) 55 SY 25.00 1375.00 22.00 1210.00 24.20 1331.00

4" CONCRETE APRON
0061 2745000000-E SP  GENERIC PAVING ITEM (CY) 30 CY 600.00 18000.00 575.00 17250.00 635.00 19050.00

CONCRETE STEPS WITH HANDRAIL
0062 2800000000-N 858 ADJ CATCH BASINS 1 EA 522.00 522.00 500.00 500.00 550.00 550.00
0063 2830000000-N 858 ADJMANHOLES 1 EA 365.00 365.00 350.00 350.00 385.00 385.00
0064 2860000000-N 859 CONVERT CBTO JB 1 EA 835.00 835.00 800.00 800.00 880.00 880.00
0065 3380000000-E 862 TEMP STL BM GUARDRAIL 5375 LF 7.30 3923.75 5.00 2687.50 7.50 4031.25
0066 3387000000-N 862 (Cl-llgRLANCH UNITS ***++x TEMP 2 EA 626.00 1252.00 600.00 1200.00 630.00 1260.00
0067 3387000000-N 862 (C;(IID'F\QALOADI;ICH UNITS ***++x TEMP 1 EA 522.00 522.00 600.00 600.00 525.00 525.00
0068 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 3 EA 940.00 2820.00 1000.00 3000.00 950.00 2850.00
0069 3575000000-E SP GENERIC FENCING ITEM (LF) 230 LF 30.00 6900.00 12.50 2875.00 30.00 6900.00

96" CHAIN LINK FENCE WITH 3 STRAND BARBED WIRE

COMPLETE WITH POSTS
0070 3575000000-E SP GENERIC FENCING ITEM (LF) 950 LF 25.00 23750.00 9.00 8550.00 25.50 24225.00

TEMPORARY 60" CHAIN LINK FENCE AND POSTS
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0071 3649000000-E 876 PLAIN RIP RAP, CLASS B 10 TON 42.00 420.00 40.00 400.00 44.00 440.00
0072 3656000000-E 876 FILTER FABRIC FOR DRAINGE 235 SY 1.05 246.75 1.00 235.00 1.10 258.50
0073  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 420 LF 8.35 3507.00 8.00 3360.00 8.80 3696.00
0074 4102000000-N 904 SIGN ERECTION, TYPE E 17 EA 73.00 1241.00 70.00 1190.00 77.00 1309.00
0075 4360000000-N SP GENERIC SIGNING ITEM (EA) 13 EA 26.00 338.00 25.50 331.50 28.00 364.00
REMOVE & DISPOSE OF EXISTING SIGNS & "U" CHANNEL
POSTS
0076 4400000000-E 1110 WORK ZONE SIGNS (STAT) 460 SF 9.00 4140.00 8.50 3910.00 9.35 4301.00
0077 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 317 SF 9.40 2979.80 9.00 2853.00 9.90 3138.30
0078 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 179 SF 7.30 1306.70 7.00 1253.00 7.70 1378.30
0079 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 3800.00 3800.00 3600.00 3600.00 3960.00 3960.00
0080 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 12500.00 25000.00 12000.00 24000.00 13200.00 26400.00
0081 4425000000-N 1125 WARNING FLAG SETS 5 EA 12.50 62.50 12.00 60.00 13.20 66.00
0082  4430000000-N 1130 DRUMS 100 EA 63.00 6300.00 60.00 6000.00 66.00 6600.00
0083 4435000000-N 1135 CONES 75 EA 21.00 1575.00 20.00 1500.00 22.00 1650.00
0084 4445000000-E 1145 BARRICADES (TYPE III) 192 LF 16.00 3072.00 15.00 2880.00 16.50 3168.00
0085 4455000000-N 1150 FLAGGER 50 MD 210.00 10500.00 200.00 10000.00 220.00 11000.00
0086 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 120.00 240.00 115.00 230.00 126.50 253.00
0087 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 15000.00 30000.00 6000.00 12000.00 10000.00 20000.00
0088  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 3 EA 12000.00 36000.00 20000.00 60000.00 15000.00 45000.00
0089 4485000000-E 1170 PORT CONC BARRIER 1,598 LF 25.00 39950.00 15.00 23970.00 15.00 23970.00
0090 4510000000-N SP  POLICE 20 HR 150.00 3000.00 35.00 700.00 150.00 3000.00
0091 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 2,200 LF 1.80 3960.00 1.75 3850.00 1.65 3630.00
0092 4650000000-N 1251 TEMP RAISED PVMT MRKS 130 EA 10.40 1352.00 10.00 1300.00 5.50 715.00
0093 4686000000-E 1205 THERMO PVT MKG LINES 4120 1,330 LF 1.05 1396.50 1.00 1330.00 2.20 2926.00
0094  4690000000-E 1205 6"WIDE THERMO 120 MILS 75 LF 2.10 157.50 2.00 150.00 3.30 247.50
0095 4710000000-E 1205 24"WIDE THERMO 120 MILS 150 LF 5.20 780.00 5.00 750.00 6.60 990.00
0096 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 17 EA 105.00 1785.00 100.00 1700.00 165.00 2805.00
0097 4770000000-E 1205 4" COLD APPL PLSTIC LINES 1,497 LF 1.80 2694.60 1.75 2619.75 1.65 2470.05
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 13,600 LF 0.20 2720.00 0.18 2448.00 1.10 14960.00
0099 4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 0.70 420.00 0.65 390.00 1.10 660.00
0100 4900000000-N 1252 PERM RAISED PVMT MARKERS 192 EA 5.25 1008.00 5.00 960.00 5.50 1056.00
0101 6000000000-E 1605 TEMPORARY SILT FENCE 3,600 LF 2.43 8748.00 2.25 8100.00 2.50 9000.00
0102 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 30.00 6000.00 29.00 5800.00 31.90 6380.00
0103 6009000000-E 1610 EROS CONTRL STONE CL B 750 TON 30.00 22500.00 29.00 21750.00 31.90 23925.00
0104 6012000000-E 1610 SEDIMENT CONTROL STONE 300 TON 25.00 7500.00 24.00 7200.00 26.40 7920.00
0105 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 470.00 2115.00 450.00 2025.00 495.00 2227.50
0106 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 5.50 1925.00 3.00 1050.00 330.00 115500.00
0107 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 470.00 705.00 350.00 525.00 385.00 577.50
0108 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 12.50 5000.00 12.00 4800.00 13.20 5280.00
0109 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 11 EA 135.00 1485.00 130.00 1430.00 143.00 1573.00
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0110 6030000000-E 1630 SILT EXCAVATION 1,400 CY 9.00 12600.00 8.50 11900.00 9.35 13090.00
0111 6033000000-E 1631 SYNTHETIC ROVING 700 SY 1.75 1225.00 1.75 1225.00 1.90 1330.00
0112 6036000000-E 1631 MATTING FOR EROS CONTROL 700 SY 1.60 1120.00 1.75 1225.00 1.90 1330.00
0113  6042000000-E 1632 1/4" HARDWARE CLOTH 240 LF 4.15 996.00 4.25 1020.00 4.70 1128.00
0114 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1040.00 10400.00 1280.00 12800.00 1400.00 14000.00
0115 6087000000-E 1660 MOWING 2.5 ACR 130.00 325.00 50.00 125.00 55.00 137.50
0116  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.75 287.50 10.00 500.00 11.00 550.00
0117 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 470.00 117.50 400.00 100.00 440.00 110.00
0118 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 5.75 1437.50 2.00 500.00 2.20 550.00
0119 6102000000-E 1664 SODDING 1,000 SY 6.00 6000.00 4.50 4500.00 4.95 4950.00
0120 6105000000-E 1664 WATER 27 MIG 190.00 5130.00 100.00 2700.00 110.00 2970.00
0121 6108000000-E 1665 FERTILIZER TOPDRESSING 7.25 TON 522.00 3784.50 350.00 2537.50 385.00 2791.25
0122  6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 78.00 234.00 25.00 75.00 28.00 84.00
0123 6117000000-N 1675 RESPONSE FOR EROS CONTROL 12 EA 105.00 1260.00 100.00 1200.00 140.00 1680.00
0124 6147000000-E SP  GENERIC EROSION CONTROL ITEM (LF) 32 LF 1.05 33.60 175.00 5600.00 195.00 6240.00
TREE PROTECTION FENCING
0125 7060000000-E 1705 SIGNAL CABLE 2,710 LF 3.45 9349.50 2.00 5420.00 4.00 10840.00
0126 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 13 EA 1460.00 18980.00 1500.00 19500.00 1320.00 17160.00
0127 7252000000-E 1710 MESSENGER CABLE (1/4") 80 LF 4.20 336.00 4.00 320.00 3.30 264.00
0128 7360000000-N 1720 WOOD POLE 2 EA 1040.00 2080.00 1300.00 2600.00 880.00 1760.00
0129 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 435.00 1740.00 450.00 1800.00 415.00 1660.00
0130 7816000000-N Sp DETECTOR CHANNEL (NEMA TS-1) 2 EA 505.00 1010.00 500.00 1000.00 340.00 680.00
STRUCTURE ITEMS
0131 8007000000-N SP  CM&R TEMP STR *tiioni Lump Sum 600000.00 750000.00 710000.00
(27+09.77-L-)
0132 8035000000-N 402 REMV EXIST STR it Lump Sum 100000.00 300000.00 135000.00
(27+09.77-L-)
0133  8105500000-E SP :Zf:'.')DR'LLD PIER IN SOIL 834 LF 375.00 312750.00 325.00 271050.00 215.00 179310.00
0134 8105600000-E SP :Zf:.')DR'LLD PIER NO SOIL 64 LF 166.00 10624.00 400.00 25600.00 1580.00 101120.00
0135 8113000000-N SP  SID INSPECTION 4 EA 1130.00 4520.00 900.00 3600.00 1000.00 4000.00
0136 8114000000-N SP SPT TESTING 4 EA 1175.00 4700.00 500.00 2000.00 600.00 2400.00
0137 8119000000-E 412 UNCLASSIFIED STR EXCAV 1,625 CY 12.00 19500.00 10.00 16250.00 11.00 17875.00
0138 8154000000-E SP REINF CONC DECK SLAB,LTWT 22,176 SF 22.00 487872.00 20.00 443520.00 20.00 443520.00
0139 8161000000-E 420 GROOVING BRIDGE FLOORS 17,467 SF 0.30 5240.10 0.22 3842.74 0.50 8733.50
0140 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 525.3 CY 550.00 288915.00 420.00 220626.00 380.00 199614.00
0141 8210000000-N 422 BRG APPR SLAB *tiionk Lump Sum 45000.00 35000.00 48000.00
(27+09.77-L-)
0142 8217000000-E 425 REINF STEEL (BRIDGE) 173,472 LB 0.52 90205.44 0.60 104083.20 0.51 88470.72
0143 8238000000-E 425 SPIRAL COL REINF STL BRG 28,366 LB 0.70 19856.20 1.19 33755.54 1.32 37443.12
0144 8280000000-E 440 STRUCTURAL STEEL Lump Sum 692000.00 653000.00 710000.00
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0145 8364000000-E 450 HP12X53 PILES 2,090 LF 28.00 58520.00 23.00 48070.00 24.00 50160.00
0146 8454000000-E 454 METHOD C DAMPPROOFING 7.8 SY 44.00 343.20 8.23 64.19 50.00 390.00
0147 8482000000-E 460 THREE BAR METAL RAIL 558.89 LF 100.00 55889.00 110.00 61477.90 108.00 60360.12
0148 8531000000-E 462 4" SLOPE PROTECTION 625 SY 76.00 47500.00 45.00 28125.00 44.00 27500.00
0149 8643000000-N SP  TFE EXPANS BEARING ASSMBL Lump Sum 18000.00 25000.00 23000.00
0150 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4500.00 5173.34 6600.00
0151 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 40000.00 18534.84 24000.00
0152 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 6000.00 40000.00 9700.00

4" PVC CONDUIT BRIDGE ATTACHMENT
0153 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 45000.00 5000.00 55000.00

CHAIN LINK FENCE FOR PROTECTION OF RAILROAD

CONTRACT TOTAL TOTAL 5094277.64 TOTAL 5133129.12 TOTAL 5298541.11

ROADWAY ITEMS SUB-TOTAL 2137342.70 SUB-TOTAL 2039356.37 SUB-TOTAL 2356344.65

STRUCTURE ITEMS SUB-TOTAL 2956934.94 SUB-TOTAL 3093772.75 SUB-TOTAL 2942196.46
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SLOAN CONSTRUCTION CO., INC.

DANE CONSTRUCTION, INC.

ARCHER WESTERN
CONTRACTORS, LTD.

GREENVILLE, SC MOORESVILLE, NC ATLANTA, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 258000.00 280000.00 280000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 44000.00 21250.00 200000.00
0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 6500.00 6500.00 1150.00
TEMPORARY WOODEN STEPS
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 149700.00 100000.00 260000.00
0005 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1150.00 1150.00 1.10 1.10 1.10 1.10
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 29,700 CY 6.65 197505.00 3.75 111375.00 3.75 111375.00
0007 0029000000-N SP  REINF BRG APPR *risor: Lump Sum 50800.00 84000.00 84000.00
(26+93.77)
0008 0036000000-E 225 UNDERCUT EXCAVATION 300 CY 11.55 3465.00 10.50 3150.00 10.50 3150.00
0009 0106000000-E 230 BORROW EXCAVATION 54,700 CY 6.80 371960.00 7.00 382900.00 7.00 382900.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 25 CY 23.15 578.75 10.00 250.00 10.00 250.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 3,450 SY 5.80 20010.00 1.95 6727.50 1.95 6727.50
0012 0163000000-E 250 REMOVAL OF EXT CONC PVMT 2,625 SY 6.95 18243.75 2.00 5250.00 2.00 5250.00
0013 0185000000-E 250 BREAKING OF EXT CONC PVMT 5575 SY 2.65 14773.75 1.50 8362.50 1.50 8362.50
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 14.00 14000.00 20.00 20000.00 20.00 20000.00
0015 0196000000-E 270 SOIL STABILIZATION FABRIC 1,000 SY 5.80 5800.00 1.00 1000.00 1.00 1000.00
0016 0199000000-E SP  TEMPORARY SHORING 780 SF 21.50 16770.00 60.00 46800.00 136.00 106080.00
0017 0318000000-E 300 FNDATION MATL, MINOR STRS 44 TON 57.85 2545.40 24.00 1056.00 24.00 1056.00
0018 0366000000-E 310 15" RC PIPE CULV IlI 72 LF 40.50 2916.00 27.65 1990.80 27.65 1990.80
0019 0372000000-E 310 18'RCPIPE CULV IlI 24 LF 54.50 1308.00 29.73 713.52 29.73 713.52
0020 0576000000-E 310 ZI£9§§$Z§ CULY s 68 LF 50.50 3434.00 24.96 1697.28 24.96 1697.28
0021 0582000000-E 310 15" CS PIPE CULV 0.064" 52 LF 52.50 2730.00 26.10 1357.20 26.10 1357.20
0022 0594000000-E 310 24" CS PIPE CULV 0.064" 168 LF 58.00 9744.00 25.00 4200.00 25.00 4200.00
0023  0630000000-E 310 XHXH CSP TEE #wet 2 EA 310.00 620.00 128.00 256.00 128.00 256.00
(12" X 12" X 12", 0.064")
0024 0636000000-E 310 (12055 I(E)Iéi?w ot THICK 2 EA 310.00 620.00 118.00 236.00 118.00 236.00
0025 0708000000-E 310 15"BCCSP B 0.064" 32 LF 40.50 1296.00 28.50 912.00 28.50 912.00
0026 0806000000-E 310 15"BCCSELB B 0.064" 2 EA 320.00 640.00 130.00 260.00 130.00 260.00
0027 0986000000-E SP  GENERIC PIPE ITEM (LF) 200 LF 29.00 5800.00 52.00 10400.00 52.00 10400.00
12" C.S. SLOTTED DRAIN PIPE
0028 0995000000-E 340 PIPE REMOVAL 480 LF 5.75 2760.00 8.00 3840.00 8.00 3840.00
0029 1011000000-N 500 FINE GRADING Lump Sum 35000.00 46000.00 46000.00
0030 1121000000-E 520 AGGREGATE BASE COURSE 1,415 TON 18.50 26177.50 15.75 22286.25 15.75 22286.25
0031 1220000000-E 545 INCIDENTAL STONE BASE 10 TON 116.00 1160.00 23.00 230.00 23.00 230.00
0032 1297000000-E 607 z\:lléléésP PVMT *#+=" DTH 975 SY 5.75 5606.25 3.85 3753.75 7.33 7146.75
0033  1489000000-E 610 ASP CONC BASE CRS B25.0B 2,840 TON 42.80 121552.00 31.00 88040.00 31.26 88778.40
0034 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,130 TON 46.25 98512.50 31.00 66030.00 31.26 66583.80
0035 1514000000-E 610 ASP CONC SURF CRS S9.5A 490 TON 46.25 22662.50 31.00 15190.00 31.26 15317.40
0036 1528000000-E 610 ASP CONC SURF CRS S12.5B 1,540 TON 41.65 64141.00 32.50 50050.00 3277 50465.80
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SLOAN CONSTRUCTION CO., INC. DANE CONSTRUCTION, INC. ARCHER WESTERN
CONTRACTORS, LTD.
GREENVILLE, SC MOORESVILLE, NC ATLANTA, GA
0037 1560000000-E 620 ASP FOR PLANT MIX PG64-22 339 TON 205.00 69495.00 150.00 50850.00 151.26 51277.14
0038 1891000000-E SP  GENERIC PAVING ITEM (SY) 360 SY 13.50 4860.00 9.45 3402.00 6.50 2340.00
MILLING CONCRETE PAVEMENT 1.5" DEPTH
0039 2000000000-N 806 RIGHT OF WAY MARKERS 4 EA 235.00 940.00 150.00 600.00 208.27 833.08
0040 2022000000-E 815 SUBDRAIN EXCAVATION 90 CY 17.35 1561.50 10.00 900.00 29.39 2645.10
0041 2033000000-E 815 SUBDRAIN FINE AGGREGATE 68 CY 40.50 2754.00 22.00 1496.00 29.03 1974.04
0042 2044000000-E 815 6" PERF SUBDRN PIPE 400 LF 14.00 5600.00 7.50 3000.00 7.40 2960.00
0043 2055000000-E 815 6"SUBDRNY,T,ORL 12 EA 17.50 210.00 30.00 360.00 71.01 852.12
0044 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 350.00 350.00 350.00 350.00 167.56 167.56
0045 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 14.50 87.00 15.00 90.00 11.78 70.68
0046 2154000000-N 820 METAL FUNNELS 1 EA 800.00 800.00 515.00 515.00 515.00 515.00
0047 2165000000-E 820 12"FUNNEL DRAIN PIPE 8 LF 29.00 232.00 42.00 336.00 42.00 336.00
0048 2176000000-E 820 12"FUNNEL DRAIN ELBOWS 2 EA 275.00 550.00 160.00 320.00 160.00 320.00
0049 2190000000-N 828 TEMP STL PLT COVER FOR MDS 1 EA 1850.00 1850.00 400.00 400.00 400.00 400.00
0050 2264000000-E 840 PIPE PLUGS 1 Cy 450.00 450.00 750.00 750.00 750.00 750.00
0051 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1850.00 12950.00 1100.00 7700.00 1100.00 7700.00
0052 2363000000-N 840 fﬁgl\giovg/f)GRTS 840.%%** STD 2 EA 230.00 460.00 280.00 560.00 280.00 560.00
0053 2374000000-N 840 Z_R’Y'?DI\[/;E';?RT-HD 840.03 ** 1 EA 285.00 285.00 350.00 350.00 350.00 350.00
0054 2374000000-N 840 Z_R’Y'?DI\[/;E(-;()BRT-HD 840.03 ** 4 EA 290.00 1160.00 350.00 1400.00 350.00 1400.00
0055 2500000000-E 842 CONCRETE RETAINING WALLS 425 CY 400.00 170000.00 361.58 153671.50 295.83 125727.75
0056 2549000000-E 846 2-6"CONC CURB & GUTTER 2,590 LF 10.40 26936.00 9.10 23569.00 9.10 23569.00
0057 2591000000-E 848 4" CONCRETE SIDEWALK 760 SY 23.45 17822.00 19.25 14630.00 19.25 14630.00
0058 2619000000-E 850 4" CONCRETE PAVED DITCH 175 SY 34.75 6081.25 22.00 3850.00 22.00 3850.00
0059 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 40 SY 52.00 2080.00 40.00 1600.00 40.00 1600.00
0060 2738000000-E SP  GENERIC PAVING ITEM (SY) 55 SY 52.00 2860.00 22.00 1210.00 22.00 1210.00
4" CONCRETE APRON
0061 2745000000-E SP  GENERIC PAVING ITEM (CY) 30 CY 575.00 17250.00 575.00 17250.00 575.00 17250.00
CONCRETE STEPS WITH HANDRAIL
0062 2800000000-N 858 ADJ CATCH BASINS 1 EA 2300.00 2300.00 500.00 500.00 500.00 500.00
0063 2830000000-N 858 ADJMANHOLES 1 EA 2300.00 2300.00 350.00 350.00 350.00 350.00
0064 2860000000-N 859 CONVERT CB TO JB 1 EA 3500.00 3500.00 800.00 800.00 800.00 800.00
0065 3380000000-E 862 TEMP STL BM GUARDRAIL 5375 LF 8.00 4300.00 7.00 3762.50 13.50 7256.25
0066 3387000000-N 862 (CI-‘IISRL ANCH UNITS ***** TEMP 2 EA 700.00 1400.00 600.00 1200.00 1025.00 2050.00
0067 3387000000-N 862 (C;(IIDII\?/ILOAD';‘CH UNITS ***** TEMP 1 EA 575.00 575.00 500.00 500.00 1000.00 1000.00
0068 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 3 EA 1050.00 3150.00 900.00 2700.00 1500.00 4500.00
0069 3575000000-E SP GENERIC FENCING ITEM (LF) 230 LF 32.50 7475.00 28.00 6440.00 12.50 2875.00

96" CHAIN LINK FENCE WITH 3 STRAND BARBED WIRE
COMPLETE WITH POSTS

0070 3575000000-E SP GENERIC FENCING ITEM (LF) 950 LF 27.75 26362.50 24.00 22800.00 9.00 8550.00
TEMPORARY 60" CHAIN LINK FENCE AND POSTS



APR 17,2002 12:19 PM

TIP NO B-3257

FED AID NO BRSTP-1564(2)
GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGE OVER NORFOLK SOUTHERN CORP & APPROACHES ON SR-1564 (SOUTH WILMINGTON ST).

WAKE
8.2405101

0.341 Ml

APR 16 2002

10:00AM 13/ 15 011

C200435

SLOAN CONSTRUCTION CO., INC.

DANE CONSTRUCTION, INC.

ARCHER WESTERN
CONTRACTORS, LTD.

GREENVILLE, SC MOORESVILLE, NC ATLANTA, GA
0071 3649000000-E 876 PLAIN RIP RAP, CLASS B 10 TON 58.00 580.00 40.00 400.00 40.00 400.00
0072 3656000000-E 876 FILTER FABRIC FOR DRAINGE 235 SY 2.90 681.50 1.00 235.00 1.00 235.00
0073  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 420 LF 17.35 7287.00 5.00 2100.00 8.00 3360.00
0074 4102000000-N 904 SIGN ERECTION, TYPE E 17 EA 285.00 4845.00 55.00 935.00 70.00 1190.00
0075 4360000000-N SP GENERIC SIGNING ITEM (EA) 13 EA 58.00 754.00 75.00 975.00 25.50 331.50
REMOVE & DISPOSE OF EXISTING SIGNS & "U" CHANNEL
POSTS
0076 4400000000-E 1110 WORK ZONE SIGNS (STAT) 460 SF 11.50 5290.00 8.13 3739.80 8.50 3910.00
0077 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 317 SF 26.00 8242.00 4.43 1404.31 9.00 2853.00
0078 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 179 SF 26.50 4743.50 3.50 626.50 7.00 1253.00
0079 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 5300.00 5300.00 2850.00 2850.00 3600.00 3600.00
0080 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 26800.00 53600.00 13995.00 27990.00 12000.00 24000.00
0081 4425000000-N 1125 WARNING FLAG SETS 5 EA 30.00 150.00 15.00 75.00 12.00 60.00
0082  4430000000-N 1130 DRUMS 100 EA 58.00 5800.00 100.00 10000.00 60.00 6000.00
0083 4435000000-N 1135 CONES 75 EA 14.00 1050.00 12.00 900.00 20.00 1500.00
0084 4445000000-E 1145 BARRICADES (TYPE Ill) 192 LF 18.00 3456.00 8.25 1584.00 15.00 2880.00
0085 4455000000-N 1150 FLAGGER 50 MD 200.00 10000.00 120.00 6000.00 200.00 10000.00
0086 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 600.00 1200.00 250.00 500.00 115.00 230.00
0087 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 11000.00 22000.00 9500.00 19000.00 11607.51 23215.02
0088 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 3 EA 5700.00 17100.00 4500.00 13500.00 27217.28 81651.84
0089 4485000000-E 1170 PORT CONC BARRIER 1,598 LF 20.80 33238.40 18.00 28764.00 24.35 38911.30
0090 4510000000-N SP  POLICE 20 HR 58.00 1160.00 75.00 1500.00 20.00 400.00
0091 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 2,200 LF 2.00 4400.00 1.50 3300.00 1.50 3300.00
0092 4650000000-N 1251 TEMP RAISED PVMT MRKS 130 EA 11.50 1495.00 5.00 650.00 5.00 650.00
0093 4686000000-E 1205 THERMO PVT MKG LINES 4120 1,330 LF 1.15 1529.50 2.00 2660.00 2.00 2660.00
0094  4690000000-E 1205 6"WIDE THERMO 120 MILS 75 LF 2.30 172.50 3.00 225.00 3.00 225.00
0095 4710000000-E 1205 24"WIDE THERMO 120 MILS 150 LF 5.80 870.00 6.00 900.00 6.00 900.00
0096 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 17 EA 115.00 1955.00 150.00 2550.00 150.00 2550.00
0097 4770000000-E 1205 4" COLD APPL PLSTIC LINES 1,497 LF 2.00 2994.00 1.50 2245.50 1.50 2245.50
0098 4810000000-E 1205 PAINT PVMT MARKINGS 4" 13,600 LF 0.21 2856.00 1.00 13600.00 1.00 13600.00
0099 4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 0.75 450.00 1.00 600.00 1.00 600.00
0100 4900000000-N 1252 PERM RAISED PVMT MARKERS 192 EA 5.75 1104.00 5.00 960.00 5.00 960.00
0101 6000000000-E 1605 TEMPORARY SILT FENCE 3,600 LF 2.00 7200.00 3.25 11700.00 2.25 8100.00
0102 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 46.00 9200.00 29.00 5800.00 29.00 5800.00
0103 6009000000-E 1610 EROS CONTRL STONE CL B 750 TON 58.00 43500.00 29.00 21750.00 29.00 21750.00
0104 6012000000-E 1610 SEDIMENT CONTROL STONE 300 TON 58.00 17400.00 24.00 7200.00 24.00 7200.00
0105 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 520.00 2340.00 500.00 2250.00 450.00 2025.00
0106 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 6.00 2100.00 4.00 1400.00 5.25 1837.50
0107 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 520.00 780.00 700.00 1050.00 450.00 675.00
0108 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 29.00 11600.00 12.00 4800.00 12.00 4800.00
0109 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 11 EA 290.00 3190.00 130.00 1430.00 130.00 1430.00



APR 17,2002 12:19 PM WAKE
TIP NO B-3257 8.2405101 10:00AM 14/ 15 011

FED AID NO BRSTP-1564(2) 0.341 Ml APR 16 2002 C200435
GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGE OVER NORFOLK SOUTHERN CORP & APPROACHES ON SR-1564 (SOUTH WILMINGTON ST).

SLOAN CONSTRUCTION CO., INC. DANE CONSTRUCTION, INC. ARCHER WESTERN
CONTRACTORS, LTD.
GREENVILLE, SC MOORESVILLE, NC ATLANTA, GA
0110 6030000000-E 1630 SILT EXCAVATION 1,400 CY 13.75 19250.00 8.50 11900.00 8.50 11900.00
0111 6033000000-E 1631 SYNTHETIC ROVING 700 SY 2.00 1400.00 1.75 1225.00 2.00 1400.00
0112 6036000000-E 1631 MATTING FOR EROS CONTROL 700 SY 1.80 1260.00 1.65 1155.00 1.50 1050.00
0113  6042000000-E 1632 1/4" HARDWARE CLOTH 240 LF 4.65 1116.00 6.00 1440.00 4.25 1020.00
0114 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1150.00 11500.00 1280.00 12800.00 1000.00 10000.00
0115 6087000000-E 1660 MOWING 2.5 ACR 150.00 375.00 50.00 125.00 125.00 312.50
0116  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 7.00 350.00 5.00 250.00
0117 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 520.00 130.00 900.00 225.00 450.00 112.50
0118 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 6.50 1625.00 2.10 525.00 5.00 1250.00
0119 6102000000-E 1664 SODDING 1,000 SY 6.60 6600.00 8.00 8000.00 5.75 5750.00
0120 6105000000-E 1664 WATER 27 MIG 175.00 4725.00 110.00 2970.00 80.00 2160.00
0121 6108000000-E 1665 FERTILIZER TOPDRESSING 7.25 TON 575.00 4168.75 350.00 2537.50 450.00 3262.50
0122  6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 100.00 300.00 42.00 126.00 75.00 225.00
0123  6117000000-N 1675 RESPONSE FOR EROS CONTROL 12 EA 115.00 1380.00 100.00 1200.00 125.00 1500.00
0124 6147000000-E SP  GENERIC EROSION CONTROL ITEM (LF) 32 LF 1.15 36.80 20.00 640.00 175.00 5600.00
TREE PROTECTION FENCING
0125 7060000000-E 1705 SIGNAL CABLE 2,710 LF 4.25 11517.50 3.30 8943.00 3.30 8943.00
0126 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 13 EA 1385.00 18005.00 1399.00 18187.00 1399.00 18187.00
0127 7252000000-E 1710 MESSENGER CABLE (1/4") 80 LF 3.50 280.00 4.00 320.00 4.00 320.00
0128 7360000000-N 1720 WOOD POLE 2 EA 925.00 1850.00 995.00 1990.00 995.00 1990.00
0129 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 450.00 1800.00 415.00 1660.00 415.00 1660.00
0130 7816000000-N SP  DETECTOR CHANNEL (NEMA TS-1) 2 EA 360.00 720.00 485.00 970.00 485.00 970.00
STRUCTURE ITEMS
0131 8007000000-N SP  CM&R TEMP STR *iii Lump Sum 602800.00 775000.00 831000.00
(27+09.77-L-)
0132 8035000000-N 402 REMV EXIST STR it Lump Sum 165500.00 325250.00 475000.00
(27+09.77-L-)
0133  8105500000-E SP :Zf:.')DR'LLD PIER IN SOIL 834 LF 235.00 195990.00 360.00 300240.00 166.77 139086.18
0134 8105600000-E SP :Zf:.')DR'LLD PIER NO SOIL 64 LF 1625.00 104000.00 425.00 27200.00 1400.00 89600.00
0135 8113000000-N SP  SID INSPECTION 4 EA 1500.00 6000.00 750.00 3000.00 1000.00 4000.00
0136 8114000000-N SP SPT TESTING 4 EA 2150.00 8600.00 500.00 2000.00 500.00 2000.00
0137 8119000000-E 412 UNCLASSIFIED STR EXCAV 1,625 CY 6.45 10481.25 9.00 14625.00 14.97 24326.25
0138 8154000000-E SP  REINF CONC DECK SLAB,LTWT 22,176 SF 21.65 480110.40 20.00 443520.00 15.13 335522.88
0139 8161000000-E 420 GROOVING BRIDGE FLOORS 17,467 SF 0.21 3668.07 0.25 4366.75 0.31 5414.77
0140 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 525.3 CY 555.50 291804.15 582.00 305724.60 365.20 191839.56
0141 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 48000.00 42500.00 13449.67
(27+09.77-L-)
0142 8217000000-E 425 REINF STEEL (BRIDGE) 173,472 LB 0.55 95409.60 0.65 112756.80 0.46 79797.12
0143 8238000000-E 425 SPIRAL COL REINF STL BRG 28,366 LB 0.80 22692.80 0.95 26947.70 0.79 22409.14

0144 8280000000-E 440 STRUCTURAL STEEL Lump Sum 682000.00 950000.00 689900.00



APR 17,2002 12:19 PM WAKE
TIP NO B-3257 8.2405101

FED AID NO BRSTP-1564(2) 0.341 Ml
GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGE OVER NORFOLK SOUTHERN CORP & APPROACHES ON SR-1564 (SOUTH WILMINGTON ST).

10:00AM 15/ 15 011

APR 16 2002 C200435

SLOAN CONSTRUCTION CO., INC.

DANE CONSTRUCTION, INC.

ARCHER WESTERN
CONTRACTORS, LTD.

GREENVILLE, SC MOORESVILLE, NC ATLANTA, GA

0145 8364000000-E 450 HP12X53 PILES 2,090 LF 24.35 50891.50 26.50 55385.00 17.41 36386.90
0146 8454000000-E 454 METHOD C DAMPPROOFING 7.8 SY 47.50 370.50 175.00 1365.00 300.00 2340.00
0147 8482000000-E 460 THREE BAR METAL RAIL 558.89 LF 131.00 73214.59 120.00 67066.80 290.85 162553.16
0148 8531000000-E 462 4" SLOPE PROTECTION 625 SY 46.00 28750.00 64.25 40156.25 40.00 25000.00
0149 8643000000-N SP  TFE EXPANS BEARING ASSMBL Lump Sum 20000.00 18500.00 16603.60
0150 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6700.00 7000.00 12414.14
0151 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 28500.00 21000.00 12609.37
0152 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 14750.00 9750.00 4551.46

4" PVC CONDUIT BRIDGE ATTACHMENT
0153 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 51700.00 44050.00 32978.40

CHAIN LINK FENCE FOR PROTECTION OF RAILROAD

CONTRACT TOTAL TOTAL 5363402.96 TOTAL 5607118.41 TOTAL 5659075.78

ROADWAY ITEMS SUB-TOTAL 2371470.10 SUB-TOTAL 2009714.51 SUB-TOTAL 2450293.18

STRUCTURE ITEMS SUB-TOTAL 2991932.86 SUB-TOTAL 3597403.90 SUB-TOTAL 3208782.60

BIDDERS IN ORDER CONTRACT TOTAL

BLYTHE CONSTRUCTION, INC. 1 4574263.03

SMITH-ROWE, INC. 2 4689138.08

S. T. WOOTEN CORPORATION 3 4876427.09

REA CONSTRUCTION COMPANY 4 5094277.64

BRANCH HIGHWAYS, INC. 5 5133129.12

W. C. ENGLISH, INC. 6 5298541.11

kid SLOAN CONSTRUCTION CO., INC. 7 5363402.96

** BOND EXECUTED IMPROPERLY

** NOT ORIGINAL

DANE CONSTRUCTION, INC. 8 5607118.41

ARCHER WESTERN CONTRACTORS, LTD. 9 5659075.78

** DENOTES IRREGULAR BID



APR 17, 2002 12:19 PM PERSON
TIP NO 7.3811332, 7.3821332, 7.3872232 10:00AM 1/ 2 012

FED AID NO STATE FUNDED 14.780 MI APR 16 2002 C200452
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.
1 SECTION OF NC-57, 1 SECTION OF US-158 & 6 SECTIONS OF SECONDARY ROADS.

THOMPSON'S, INC. OF DANVILLE, ADAMS CONSTRUCTION COMPANY APAC-VIRGINIA, INC.
VIRGINIA
DANVILLE, VA ROANOKE, VA DANVILLE, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 42500.00 25000.00 12182.29
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,106 TON 24.00 26544.00 26.97 29828.82 23.21 25670.26
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 27.44 SMI 1410.00 38690.40 2930.74 80419.51 1728.67 47434.70
0004 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,893 TON 29.60 115232.80 30.53 118853.29 29.73 115738.89
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,521 TON 24.50 233264.50 25.30 240881.30 27.18 258780.78
0006 1525000000-E SP  ASP CONC SURF CRS SF9.5A 6,364 TON 24.30 154645.20 25.40 161645.60 27.57 175455.48
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,200 TON 183.45 220140.00 176.32 211584.00 193.58 232296.00
0008 1704000000-E SP  PATCHING EXIST PAVEMENT 335 TON 91.40 30619.00 78.10 26163.50 101.97 34159.95
0009 2605000000-N SP  WHEELCHAIR RAMP 1 EA 950.00 950.00 2500.00 2500.00 1236.00 1236.00
0010 2830000000-N 858 ADJMANHOLES 4 EA 725.00 2900.00 500.00 2000.00 515.00 2060.00
0011 4685000000-E 1205 THERMO PVT MKG LINES 4"90 69,079 LF 0.30 20723.70 0.29 20032.91 0.29 20032.91
0012 4686000000-E 1205 THERMO PVT MKG LINES 4"120 48,738 LF 0.35 17058.30 0.34 16570.92 0.35 17058.30
0013 4697000000-E 1205 THERMO PVT MKG LINE 8"120 150 LF 1.05 157.50 1.00 150.00 1.03 154.50
0014 4710000000-E 1205 24"WIDE THERMO 120 MILS 100 LF 5.25 525.00 5.00 500.00 5.15 515.00
0015 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 52.65 631.80 50.00 600.00 51.50 618.00
0016 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 18 EA 79.00 1422.00 75.00 1350.00 77.25 1390.50
0017 4810000000-E 1205 PAINT PVMT MARKINGS 4" 177,172 LF 0.09 15945.48 0.09 15945.48 0.09 15945.48
0018 4900000000-N 1252 PERM RAISED PVMT MARKERS 317 EA 5.25 1664.25 5.00 1585.00 5.15 1632.55
0019 6084000000-E 1660 SEEDING AND MULCHING 20.14 ACR 1150.00 23161.00 1170.00 23563.80 1205.10 24270.71
0020 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,500 LF 6.35 15875.00 4.19 10475.00 4.32 10800.00

CONTRACT TOTAL TOTAL 962649.93 TOTAL 989649.13 TOTAL 997432.30

ROADWAY ITEMS SUB-TOTAL 962649.93 SUB-TOTAL 989649.13 SUB-TOTAL 997432.30



APR 17,2002 12:19 PM

TIP NO

FED AID NO STATE FUNDED
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

1 SECTION OF NC-57, 1 SECTION OF US-158 & 6 SECTIONS OF SECONDARY ROADS.

PERSON
7.3811332, 7.3821332, 7.3872232 10:00AM 2/ 2 012

14.780 MI APR 16 2002 C200452

NELLO L. TEER COMPANY

RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 38100.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,106 TON 30.00 33180.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 27.44 SMI 2450.50 67241.72
0004 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,893 TON 38.60 150269.80
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,521 TON 28.40 270396.40
0006 1525000000-E SP ASP CONC SURF CRS SF9.5A 6,364 TON 28.75 182965.00
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,200 TON 177.90 213480.00
0008 1704000000-E SP PATCHING EXIST PAVEMENT 335 TON 132.00 44220.00
0009 2605000000-N SP WHEELCHAIR RAMP 1 EA 1335.00 1335.00
0010 2830000000-N 858 ADJ MANHOLES 4 EA 375.00 1500.00
0011 4685000000-E 1205 THERMO PVT MKG LINES 4"90 69,079 LF 0.31 21414.49
0012 4686000000-E 1205 THERMO PVT MKG LINES 4"120 48,738 LF 0.36 17545.68
0013 4697000000-E 1205 THERMO PVT MKG LINE 8"120 150 LF 1.10 165.00
0014 4710000000-E 1205 24"WIDE THERMO 120 MILS 100 LF 5.35 535.00
0015 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 53.25 639.00
0016 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 18 EA 80.00 1440.00
0017 4810000000-E 1205 PAINT PVMT MARKINGS 4" 177,172 LF 0.09 15945.48
0018 4900000000-N 1252 PERM RAISED PVMT MARKERS 317 EA 5.35 1695.95
0019 6084000000-E 1660 SEEDING AND MULCHING 20.14 ACR 1100.00 22154.00
0020 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,500 LF 3.10 7750.00
CONTRACT TOTAL TOTAL 1091972.52
ROADWAY ITEMS SUB-TOTAL 1091972.52
BIDDERS IN ORDER CONTRACT TOTAL
THOMPSON'S, INC. OF DANVILLE, VIRGINIA 1 962649.93
ADAMS CONSTRUCTION COMPANY 2 989649.13
APAC-VIRGINIA, INC. 3 997432.30
NELLO L. TEER COMPANY 4 1091972.52



APR 17,2002 12:19 PM ALAMANCE, GUILFORD
TIP NO 1-4414 8.1494502 10:00AM 1/ 1 013
FED AID NO IMS-85-3(175)137 4.240 MI APR 16 2002 C200446

MILLING, RESURFACING & PAVEMENT MARKINGS.
1-85/40 FROM E OF SR-3056 (ROCK CREEK DAIRY ROAD ) TO W OF SR-1158 (HUFFMAN MILL ROAD).

BLYTHE CONSTRUCTION, INC. LARCO CONSTRUCTION, A DIV. OF APAC-CAROLINA, INC.,
NELLO L. TEER CO. THOMPSON-ARTHUR DIVISION
CHARLOTTE, NC WINSTON-SALEM, NC GREENSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 72500.00 90000.00 150000.00
0002 1297000000-E 607 MILL ASP PVMT **=**" DTH 202,460 SY 0.90 182214.00 0.90 182214.00 1.53 309763.80
(3
0003 1308000000-E 607 MILLN ASPHALT PVMT *ix _ sk 2,220 SY 4.00 8880.00 5.00 11100.00 4.20 9324.00
(0" TO 39
0004 1508000000-E 610 ASP CONC INTR CRS 119.0D 34,619 TON 25.00 865475.00 22.40 775465.60 2255 780658.45
0005 1550000000-E 610 ASP CONC SURF CRS S12.5D 31,258 TON 25.75 804893.50 23.60 737688.80 26.10 815833.80
0006 1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,627 TON 166.10 270244.70 185.00 300995.00 187.80 305550.60
0007 1570000000-E 620 ASP FOR PLANT MIX, PG 76-22 1,719 TON 244.00 419436.00 320.00 550080.00 325.60 559706.40
0008 2815000000-N 858 ADJDROP INLETS 3 EA 2000.00 6000.00 1500.00 4500.00 1685.00 5055.00
0009 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,364 SF 4.85 6615.40 4.25 5797.00 4.30 5865.20
0010 4415000000-N 1115 FLASHING ARROW PNL TYPE C 6 EA 1500.00 9000.00 1550.00 9300.00 1600.00 9600.00
0011 4430000000-N 1130 DRUMS 1,200 EA 40.00 48000.00 20.00 24000.00 30.00 36000.00
0012 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 6 EA 12750.00 76500.00 10750.00 64500.00 12500.00 75000.00
0013 4688000000-E 1205 6"WIDE THERMO 90 MILS 104,756 LF 0.45 47140.20 0.45 47140.20 0.47 49235.32
0014 4690000000-E 1205 6"WIDE THERMO 120 MILS 39,283 LF 0.55 21605.65 0.60 23569.80 0.58 22784.14
0015 4700000000-E 1205 12"WIDE THERMO 90 MILS 6,000 LF 1.25 7500.00 1.35 8100.00 1.31 7860.00
0016 4815000000-E 1205 PAINT PVMT MARKINGS 6" 296,527 LF 0.16 47444.32 0.15 44479.05 0.15 44479.05
0017 4825000000-E 1205 PAINT PVMT MARKINGS 12" 12,000 LF 0.30 3600.00 0.35 4200.00 0.32 3840.00
0018 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,964 EA 32.50 63830.00 32.50 63830.00 31.50 61866.00
0019 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 12000.00 30000.00 35000.00
CONTRACT TOTAL TOTAL 2972878.77 TOTAL 2976959.45 TOTAL 3287421.76
ROADWAY ITEMS SUB-TOTAL 2972878.77 SUB-TOTAL 2976959.45 SUB-TOTAL 3287421.76
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 2972878.77
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. 2 2976959.45

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION 3 3287421.76



APR 17,2002 12:19 PM

GUILFORD

TIP NO 1-2402AC 8.2496503 10:00AM 1/ 7 014
FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING
SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

MAPCO, INC. CARL NORRIS CONST. CO., INC. APAC-CAROLINA, INC.,

RANDLEMAN, NC

BURLINGTON, NC

THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

0001 0000100000-N 800
0002 0043000000-N 226
0003 0050000000-E 226
0004 0057000000-E 226
0005 0134000000-E 240
0006 0318000000-E 300
0007 0342000000-E 310
0008 0366000000-E 310
0009 0372000000-E 310
0010 0378000000-E 310
0011 0384000000-E 310
0012 0390000000-E 310
0013 0995000000-E 340
0014 1220000000-E 545
0015 1489000000-E 610
0016 1498000000-E 610
0017 1519000000-E 610
0018 1560000000-E 620
0019 1693000000-E 654
0020 2286000000-N 840
0021 2308000000-E 840
0022 2330000000-N 840
0023 2374000000-N 840
0024 2374000000-N 840
0025 2374000000-N 840
0026 2396000000-N 840
0027 2549000000-E 846
0028 2612000000-E 848
0029 3649000000-E 876
0030 3656000000-E 876
0031 4400000000-E 1110
0032 4405000000-E 1110
0033 4410000000-E 1110
0034 4430000000-N 1130
0035 4435000000-N 1135
0036 4445000000-E 1145
0037 4455000000-N 1150
0038 4460000000-N 1155

ROADWAY ITEMS

MOBILIZATION
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
FNDATION MATL, MINOR STRS
" SIDE DRAIN PIPE

(15")

15" RC PIPE CULV Ill

18" RC PIPE CULV lll

24" RC PIPE CULV Ill
30" RC PIPE CULV Il
36" RC PIPE CULV Il

PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PM PAVEMENT REPAIR
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.*** DETL
(840.16)

FRAME-GRT-HD 840.03 **

E

EZFZAME-GRT-HD 840.03 **

F

EilgAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
2"-6"CONC CURB & GUTTER

6" CONCRETE DRIVEWAY
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORTABLE
WORK ZONE SIGNS (BARRICDE
DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

WARNING LIGHTS (TYPE B)

Lump Sum
Lump Sum

1 ACR

500
13.63

CY
CcYy

260 TON

140

1,852
204
120

8
52
493

LF

LF
LF
LF
LF
LF
LF

110 TON
1,540 TON
2,310 TON
1,600 TON

279 TON

25 TON

33

11

4,076
250

EA
LF
EA

EA

EA

EA

EA
LF
SY

57 TON

340
124
96
40
182
50
48
60

SY
SF
SF
SF
EA
EA
LF
MD
EA

100.00
5.59
20.38
18.44
26.59

25.93
27.61
53.63
88.04
75.64
4.61
19.99
31.70
27.00
31.25
220.44
115.77
935.00
220.00
321.00

353.00

353.00

353.00

251.00
10.14
43.68
34.42

2.22
6.14
4.15
4.15
24.75
11.00
8.76
143.00
286.00

19818.00
78523.00
100.00
2795.00
277.78
4794.40
3722.60

48022.36
5632.44
6435.60

704.32
3933.28
2272.73
2198.90

48818.00

62370.00

50000.00

61502.76
2894.25

30855.00

880.00
2247.00

2118.00

2471.00

3883.00

251.00
41330.64
10920.00

1961.94

754.80

761.36

398.40

166.00

4504.50
550.00
420.48

8580.00
572.00

35000.00

107280.00

20000.00 20000.00
9.25 4625.00
25.00 340.75
23.00 5980.00
32.00 4480.00
27.50 50930.00
35.50 7242.00
41.50 4980.00
54.00 432.00
69.50 3614.00
20.00 9860.00
19.00 2090.00
35.00 53900.00
34.50 79695.00
36.50 58400.00
200.00 55800.00
165.00 4125.00
1200.00 39600.00
275.00 1100.00
285.00 1995.00
325.00 1950.00
325.00 2275.00
325.00 3575.00
190.00 190.00
10.50 42798.00
36.00 9000.00
35.00 1995.00
2.00 680.00
8.50 1054.00
5.75 552.00
6.00 240.00
24.50 4459.00
14.50 725.00
11.50 552.00
150.00 9000.00
150.00 300.00

6300.00
8.40
12.60
21.40
22.30

23.15
25.10
42.50
53.05
74.95
10.90
31.00
34.40
34.15
32.40
174.00
100.00
1332.00
227.50
346.10

380.00

380.00

380.00

216.00
10.40
52.50
37.80
2.00
6.20
14.65
24.90
76.35
37.70
28.65
162.75

386.00

52740.14
138860.00
6300.00
4200.00
171.74
5564.00
3122.00

42873.80
5120.40
5100.00

424.40
3897.40
5373.70
3410.00

52976.00

78886.50

51840.00

48546.00
2500.00

43956.00

910.00
2422.70

2280.00

2660.00

4180.00

216.00
42390.40
13125.00

2154.60
680.00
768.80

1406.40

996.00

13895.70
1885.00
1375.20
9765.00

772.00



APR 17,2002 12:19 PM

GUILFORD

TIP NO 1-2402AC 8.2496503 10:00AM 217 014
FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING
SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

MAPCO, INC. CARL NORRIS CONST. CO., INC. APAC-CAROLINA, INC.,

RANDLEMAN, NC

BURLINGTON, NC

THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

0039  4685000000-E 1205 THERMO PVT MKG LINES 4"90
0040  4686000000-E 1205 THERMO PVT MKG LINES 4"120
0041 4695000000-E 1205 8'WIDE THERMO 90 MILS
0042  4710000000-E 1205 24"WIDE THERMO 120 MILS
0043 4725000000-E 1205 THERMO PVT SYMBOL 90MILS
0044  4810000000-E 1205 PAINT PVMT MARKINGS 4"
0045 4835000000-E 1205 PAINT PVT MKG LINES 24"
0046 4900000000-N 1252 PERM RAISED PVMT MARKERS
0047 5318000000-E 1505 PVMT REPAIR UTILITY WORK
0048 5360000000-E 1510 6" DI WATER PIPE PC 350
0049 5390000000-E 1510 24" DI WATER PIPE PC ***
(250)
0050 5414000000-E 1510 3/4"CU WATER PIPE TYPE K
0051 5480000000-E 1510 DI H20 FITTINGS 2504 MIN
0052 5510000000-E 1510 3/4" CORPORATION STOP
0053 5534000000-E 1510 **" GATE V&VB ***\WP
(6", 200%)
0054 5582000000-E 1510 **"X **" TAPPING SADDLE
(24", 3/4")
0055 5672000000-N 1510 RELOCATE EXIST FIRE HYD
0056 5690000000-E 1520 **" PVC SEWER PIPE, SDR**
(4", 40)
0057 5714000000-E 1520 **'DI SEWR PIPE CL **+
(8", 51)
0058 5768000000-N 1520 SANITARY SEWER CLEAN-OUT
0059 5774000000-E 1525 **DIA PC SS MH 0-6'
4)
0060 5780000000-E 1525 PC CONC MH WALL *D 6'+
4)
0061 5882000000-N SP  GENERIC UTILITY ITEM (EA)
BREAKDOWN & FILL ABANDONED SEPTIC TANK
0062 5882000000-N SP  GENERIC UTILITY ITEM (EA)
WATER METER ASSEMBLY
0063 5900000000-E SP  GENERIC UTILITY ITEM (TON)
#67 STONE FOR FOUNDATION CONDITIONING
0064 5900000000-E SP GENERIC UTILITY ITEM (TON)
#67 STONE FOR PIPE BEDDING
0065 6000000000-E 1605 TEMPORARY SILT FENCE
0066 6006000000-E 1610 EROS CONTRL STONE CL A
0067 6009000000-E 1610 EROS CONTRL STONE CL B
0068 6012000000-E 1610 SEDIMENT CONTROL STONE
0069 6015000000-E 1615 TEMPORARY MULCHING
0070 6018000000-E 1620 SEED FOR TEMP SEEDING
0071 6021000000-E 1620 FERT FOR TEMP SEEDING

0072

6030000000-E

1630 SILT EXCAVATION

1,772
9,548
50

68

35
27,600
50

91

LF
LF
LF
LF
EA
LF
LF
EA

4 TON

210

63
100

370
2,075

15

12
7

1

LF

LF
LB
EA
EA

EA

EA
EA

LF

EA

EA

122 TON

122 TON

1,020

LF

100 TON
350 TON
285 TON

4 ACR

150

LB

0.5 TON

700

CcYy

0.57 1010.04
0.62 5919.76
2.08 104.00
6.24 424.32
93.60 3276.00
0.16 4416.00
2.08 104.00
6.24 567.84
131.00 524.00
36.11 180.55
79.32 16657.20
7.80 491.40
13.17 1317.00
163.00 163.00
620.00 620.00
201.48 201.48
1060.00 1060.00
9.58 3544.60
20.94 43450.50
88.49 1327.35
1374.00 10992.00
87.69 1052.28
545.00 3815.00
255.00 255.00
20.25 2470.50
20.25 2470.50
151 1540.20
32.34 3234.00
33.76 11816.00
25.74 7335.90
395.20 1580.80
2.08 312.00
572.00 286.00
7.92 5544.00

0.75 1329.00
0.75 7161.00
0.75 37.50
4.50 306.00
65.00 2275.00
0.30 8280.00
3.50 175.00
4.50 409.50
150.00 600.00
26.00 130.00
52.00 10920.00
16.00 1008.00
9.50 950.00
225.00 225.00
685.00 685.00
250.00 250.00
1800.00 1800.00
14.00 5180.00
28.00 58100.00
575.00 8625.00
1100.00 8800.00
225.00 2700.00
1500.00 10500.00
675.00 675.00
23.00 2806.00
23.00 2806.00
2.50 2550.00
40.00 4000.00
40.00 14000.00
30.00 8550.00
650.00 2600.00
6.50 975.00
950.00 475.00
11.75 8225.00

0.48
0.49
0.55
4.20
52.50
0.15
3.15
4.20
100.00
80.00
57.55

22.65
32.00
182.00
586.00

360.00

1459.00
25.00

31.00

343.50
1642.00

221.00

794.00

242.00

21.40

21.40

1.55
31.50
31.50
31.50

399.00
2.10
577.50
10.50

850.56
4678.52
27.50
285.60
1837.50
4140.00
157.50
382.20
400.00
400.00
12085.50

1426.95
3200.00
182.00
586.00

360.00

1459.00
9250.00

64325.00

5152.50
13136.00

2652.00

5558.00

242.00

2610.80

2610.80

1581.00
3150.00
11025.00
8977.50
1596.00
315.00
288.75
7350.00



APR 17, 2002 12:19 PM GUILFORD
TIP NO 1-2402AC 8.2496503 10:00AM 3/ 7 014

FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING
SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

MAPCO, INC. CARL NORRIS CONST. CO., INC. APAC-CAROLINA, INC.,

THOMPSON-ARTHUR DIVISION

RANDLEMAN, NC BURLINGTON, NC GREENSBORO, NC
0073  6033000000-E 1631 SYNTHETIC ROVING 1,250 SY 151 1887.50 2.00 2500.00 1.50 1875.00
0074 6036000000-E 1631 MATTING FOR EROS CONTROL 625 SY 1.46 912.50 2.25 1406.25 1.50 937.50
0075 6042000000-E 1632 1/4" HARDWARE CLOTH 640 LF 4.76 3046.40 2.75 1760.00 1.50 960.00
0076 6084000000-E 1660 SEEDING AND MULCHING 4 ACR 1237.60 4950.40 1450.00 5800.00 1249.50 4998.00
0077 6087000000-E 1660 MOWING 2.5 ACR 39.52 98.80 65.00 162.50 39.90 99.75
0078 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.24 312.00 13.00 650.00 6.30 315.00
0079 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 821.60 205.40 1000.00 250.00 829.55 207.39
0080 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 1.72 172.00 2.75 275.00 1.75 175.00
0081 6108000000-E 1665 FERTILIZER TOPDRESSING 2.75 TON 312.00 858.00 400.00 1100.00 315.00 866.25
0082 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 36.40 72.80 55.00 110.00 36.75 73.50
0083 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.04 8.32 65.00 520.00 1.05 8.40
0084 7060000000-E 1705 SIGNAL CABLE 530 LF 1.98 1049.40 6.75 3577.50 2.65 1404.50
0085 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 7 EA 1189.76 8328.32 1160.00 8120.00 1013.25 7092.75
0086 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 2051.92 4103.84 1650.00 3300.00 1312.50 2625.00
0087 7264000000-E 1710 MESSENGER CABLE (3/8") 330 LF 3.74 1234.20 7.90 2607.00 3.15 1039.50
0088 7300000000-E 1715 TRENCHING (UNPAVED) 825 LF 9.15 7548.75 3.30 2722.50 5.25 4331.25
0089 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 442.00 2652.00 300.00 1800.00 204.75 1228.50
0090 7360000000-N 1720 WOOD POLE 4 EA 1019.20 4076.80 530.00 2120.00 735.00 2940.00
0091 7372000000-N 1721 GUY ASSEMBLY 8 EA 301.60 2412.80 318.00 2544.00 246.75 1974.00
0092 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 306.80 306.80 330.00 330.00 840.00 840.00
0093  7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 410.80 2054.00 650.00 3250.00 472.50 2362.50
0094 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,090 LF 9.36 10202.40 5.25 5722.50 4.20 4578.00
0095 7456000000-E 1726 LEAD-IN CABLE 2,350 LF 1.25 2937.50 0.70 1645.00 0.90 2115.00
0096 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 254.80 254.80 220.00 220.00 236.00 236.00
0097 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1799.20 1799.20 770.00 770.00 525.00 525.00
0098 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 13343.20 13343.20 10450.00 10450.00 10710.00 10710.00
0099 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 8 EA 216.32 1730.56 137.00 1096.00 168.00 1344.00
CONTRACT TOTAL TOTAL 733062.45 TOTAL 873730.00 TOTAL 885885.85

ROADWAY ITEMS SUB-TOTAL 733062.45 SUB-TOTAL 873730.00 SUB-TOTAL 885885.85



APR 17,2002 12:19 PM GUILFORD
TIP NO 1-2402AC 8.2496503

FED AID NO STP-1112(6) 0.625 MI
GRADING, DRAINAGE & PAVING
SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

10:00AM

APR 16 2002

014

C200425

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 42500.00
0002 0043000000-N 226 GRADING Lump Sum 163500.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 6500.00 6500.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 500 CY 20.00 10000.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 13.63 CY 20.00 272.60
0006 0318000000-E 300 FNDATION MATL, MINOR STRS 260 TON 20.00 5200.00
0007 0342000000-E 310 *(*I';S%IDE DRAIN PIPE 140 LF 30.00 4200.00
0008 0366000000-E 310 15"RC PIPE CULV Il 1,852 LF 31.00 57412.00
0009 0372000000-E 310 18"RC PIPE CULV llI 204 LF 35.00 7140.00
0010 0378000000-E 310 24" RC PIPE CULV I 120 LF 45.00 5400.00
0011 0384000000-E 310 30" RC PIPE CULV Il 8 LF 55.00 440.00
0012 0390000000-E 310 36" RC PIPE CULV Il 52 LF 65.00 3380.00
0013 0995000000-E 340 PIPE REMOVAL 493 LF 13.00 6409.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 110 TON 25.00 2750.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,540 TON 35.25 54285.00
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,310 TON 33.50 77385.00
0017 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,600 TON 33.00 52800.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 279 TON 150.00 41850.00
0019 1693000000-E 654 ASPH PM PAVEMENT REPAIR 25 TON 105.00 2625.00
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 33 EA 1000.00 33000.00
0021 2308000000-E 840 MASNRY DRAINAGE STRUCT 4 LF 605.00 2420.00
0022 2330000000-N 840 fgigl\:g)W/ZGRTS 840.***** DETL 7 EA 318.93 2232.51
0023 2374000000-N 840 EZSAME-GRT-HD 840.03 ** 6 EA 320.00 1920.00
0024 2374000000-N 840 EZF?AME-GRT-HD 840.03 ** 7 EA 320.00 2240.00
0025 2374000000-N 840 EZGR)AME-GRT-HD 840.03 ** 11 EA 320.00 3520.00
0026 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 320.00 320.00
0027 2549000000-E 846 2'-6"CONC CURB & GUTTER 4,076 LF 9.75 39741.00
0028 2612000000-E 848 6" CONCRETE DRIVEWAY 250 SY 45.00 11250.00
0029 3649000000-E 876 PLAIN RIP RAP, CLASS B 57 TON 35.00 1995.00
0030 3656000000-E 876 FILTER FABRIC FOR DRAINGE 340 SY 2.00 680.00
0031 4400000000-E 1110 WORK ZONE SIGNS (STAT) 124 SF 15.00 1860.00
0032 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 12.50 1200.00
0033 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 40 SF 12.00 480.00
0034 4430000000-N 1130 DRUMS 182 EA 45.00 8190.00
0035 4435000000-N 1135 CONES 50 EA 25.00 1250.00
0036 4445000000-E 1145 BARRICADES (TYPE IlIl) 48 LF 12.00 576.00
0037 4455000000-N 1150 FLAGGER 60 MD 160.00 9600.00

0038 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 200.00 400.00

42984.00

158948.00

1000.00 1000.00
8.00 4000.00
50.00 681.50
20.00 5200.00
18.00 2520.00
22.50 41670.00
33.00 6732.00
56.00 6720.00
74.50 596.00
82.50 4290.00
8.00 3944.00
25.00 2750.00
39.90 61446.00
38.12 88057.20
36.75 58800.00
157.50 43942.50
100.00 2500.00
1200.00 39600.00
225.00 900.00
275.00 1925.00
325.00 1950.00
325.00 2275.00
325.00 3575.00
250.00 250.00
10.50 42798.00
55.00 13750.00
38.00 2166.00
2.25 765.00
7.30 905.20
15.00 1440.00
12.00 480.00
65.00 11830.00
20.00 1000.00
8.95 429.60
180.00 10800.00
150.00 300.00



APR 17,2002 12:19 PM

TIP NO

FED AID NO STP-1112(6)

1-2402AC

GRADING, DRAINAGE & PAVING

SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

GUILFORD
8.2496503

0.625 Ml

10:00AM 517 014

APR 16 2002 C200425

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049

0050
0051
0052
0053

0054

0055
0056

0057

0058
0059

0060

0061

0062

0063

0064

0065
0066
0067
0068
0069
0070
0071
0072

4685000000-E
4686000000-E
4695000000-E
4710000000-E
4725000000-E
4810000000-E
4835000000-E
4900000000-N
5318000000-E
5360000000-E
5390000000-E

5414000000-E
5480000000-E
5510000000-E
5534000000-E

5582000000-E

5672000000-N
5690000000-E

5714000000-E

5768000000-N
5774000000-E

5780000000-E

5882000000-N

5882000000-N

5900000000-E

5900000000-E

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6030000000-E

1205 THERMO PVT MKG LINES 4"90
1205 THERMO PVT MKG LINES 4"120
1205 8"WIDE THERMO 90 MILS

1205 24"WIDE THERMO 120 MILS
1205 THERMO PVT SYMBOL 90MILS
1205 PAINT PVMT MARKINGS 4"
1205 PAINT PVT MKG LINES 24"

1252 PERM RAISED PVMT MARKERS
1505 PVMT REPAIR UTILITY WORK
1510 6" DI WATER PIPE PC 350

1510 24" DI WATER PIPE PC *++*
(250)
1510 3/4"CU WATER PIPE TYPE K
1510 DI H20 FITTINGS 250# MIN
1510 3/4" CORPORATION STOP
1510 **" GATE V&VB WP
(6", 200#)
1510 **"X *** TAPPING SADDLE
(24", 3/4")
1510 RELOCATE EXIST FIRE HYD
1520 **" PVC SEWER PIPE, SDR**
(4", 40)
1520 **"DI SEWR PIPE CL **++
(8", 51)
1520 SANITARY SEWER CLEAN-OUT
1525 **DIA PC SS MH 0-6'
)
1525 PC CONC MH WALL *D 6+
*)
SP  GENERIC UTILITY ITEM (EA)

BREAKDOWN & FILL ABANDONED SEPTIC TANK

SP  GENERIC UTILITY ITEM (EA)
WATER METER ASSEMBLY
SP  GENERIC UTILITY ITEM (TON)

#67 STONE FOR FOUNDATION CONDITIONING

SP  GENERIC UTILITY ITEM (TON)
#67 STONE FOR PIPE BEDDING
1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING
1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1630 SILT EXCAVATION

1,772 LF 0.75 1329.00
9,548 LF 0.75 7161.00
50 LF 1.00 50.00
68 LF 5.00 340.00
35 EA 85.00 2975.00
27,600 LF 0.22 6072.00
50 LF 2.00 100.00
91 EA 5.00 455.00

4 TON 175.00 700.00

5 LF 35.00 175.00
210 LF 55.26 11604.60
63 LF 20.05 1263.15
100 LB 10.30 1030.00
1 EA 150.00 150.00

1 EA 850.00 850.00

1 EA 850.00 850.00

1 EA 1500.00 1500.00
370 LF 25.00 9250.00
2,075 LF 30.00 62250.00
15 EA 175.00 2625.00

8 EA 1200.00 9600.00

12 LF 300.00 3600.00

7 EA 1000.00 7000.00

1 EA 550.00 550.00
122 TON 18.00 2196.00
122 TON 18.00 2196.00
1,020 LF 2.50 2550.00
100 TON 35.00 3500.00
350 TON 35.00 12250.00
285 TON 35.00 9975.00
4 ACR 380.00 1520.00
150 LB 2.00 300.00
0.5 TON 550.00 275.00
700 CY 9.00 6300.00

0.79 1399.88
0.79 7542.92
1.05 52.50
5.25 357.00
89.25 3123.75
0.23 6348.00
2.10 105.00
5.25 477.75
100.00 400.00
30.00 150.00
50.00 10500.00
25.00 1575.00
30.00 3000.00
100.00 100.00
650.00 650.00
200.00 200.00
1800.00 1800.00
34.00 12580.00
28.00 58100.00
225.00 3375.00
1400.00 11200.00
225.00 2700.00
2000.00 14000.00
350.00 350.00
20.00 2440.00
20.00 2440.00
1.60 1632.00
30.00 3000.00
33.00 11550.00
30.00 8550.00
399.00 1596.00
2.10 315.00
578.00 289.00
12.00 8400.00



APR 17,2002 12:19 PM

TIP NO

FED AID NO STP-1112(6)
GRADING, DRAINAGE & PAVING
SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

1-2402AC

GUILFORD

8.2496503

0.625 Ml

10:00AM

APR 16 2002

014

C200425

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099

6033000000-E
6036000000-E
6042000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114000000-N
6117000000-N
7060000000-E
7120000000-E
7144000000-E
7264000000-E
7300000000-E
7324000000-N
7360000000-N
7372000000-N
7408000000-E
7420000000-E
7444000000-E
7456000000-E
7636000000-N
7684000000-N
7828000000-N
7852000000-N

1631
1631
1632
1660
1660
1661
1661
1662
1665
SP

1675
1705
1705
1705
1710
1715
1716
1720
1721
1722
1722
1725
1726
1745
1750
1751
1751

*k

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
MESSENGER CABLE (3/8")
TRENCHING (UNPAVED)
JUNCTION BOX (STANDARD SIZE)
WOOD POLE

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD

2" RISER WITH WEATHERHEAD
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION
CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
DETECTOR CHANNEL (NEMA TS-2)

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

MAPCO, INC.
CARL NORRIS CONST. CO., INC.
** IMPROPER BID BOND FORM

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC.
YATES CONSTRUCTION CO., INC.

1,250
625
640

SY
SY
LF

4 ACR
2.5 ACR

50

LB

0.25 TON

100

LB

2.75 TON

g = 0~ O

1,090
2,350

® R e

HR
EA

LF
EA
EA

LF

LF
EA
EA
EA
EA
EA

LF

LF
EA
EA
EA
EA

1.45
1.40
1.50
1190.00
38.00
6.00
790.00
1.65
300.00
35.00
1.00
2.50
965.00
1250.00
3.00
5.00
195.00
700.00
235.00
800.00
450.00
4.00
0.85
225.00
500.00
10200.00
160.00

TOTAL

SUB-TOTAL

1812.50
875.00
960.00

4760.00

95.00
300.00
197.50
165.00
825.00

70.00

8.00

1325.00

6755.00

2500.00
990.00

4125.00

1170.00

2800.00

1880.00
800.00

2250.00

4360.00

1997.50
225.00
500.00

10200.00

1280.00

892690.36

892690.36
CONTRACT TOTAL

733062.45
873730.00

885885.85
892690.36
910094.75

1.52 1900.00
1.47 918.75
1.54 985.60
1250.00 5000.00
40.00 100.00
6.30 315.00
830.00 207.50
1.73 173.00
315.00 866.25
36.75 73.50
1.00 8.00
2.62 1388.60
1013.00 7091.00
1312.00 2624.00
3.15 1039.50
5.25 4331.25
205.00 1230.00
735.00 2940.00
247.00 1976.00
840.00 840.00
472.00 2360.00
4.20 4578.00
0.90 2115.00
236.00 236.00
525.00 525.00
10710.00 10710.00
168.00 1344.00
TOTAL 910094.75
SUB-TOTAL 910094.75



APR 17, 2002 12:19 PM GUILFORD
TIP NO 1-2402AC 8.2496503 10:00AM 7/ 7 014

FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING

SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

* DENOTES IRREGULAR BID



APR 17, 2002 12:19 PM FORSYTH
TIP NO 6.622001R 10:00AM 1/ 4 015
FED AID NO STATE FUNDED 0.000 MI APR 16 2002 €200448

CLOSED LOOP SYSTEM.
CBD CLOSED LOOP SYSTEM IN KERNERSVILLE.

TRAFFIC CONTROL DEVICES, INC. MASTEC ITS, INC. GRANT CONTRACTING, INC.
ALTAMONTE SPRNGS, FL ATLANTA, GA WEST COLUMBIA, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 30000.00 15000.00 9375.00
0002 7060000000-E 1705 SIGNAL CABLE 2,150 LF 2.50 5375.00 2.60 5590.00 1.52 3268.00
0003 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 18 EA 971.00 17478.00 892.00 16056.00 783.00 14094.00
0004 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 1049.00 1049.00 1152.00 1152.00 994.00 994.00
0005 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1210.00 2420.00 1418.00 2836.00 1273.00 2546.00
0006 7252000000-E 1710 MESSENGER CABLE (1/4") 10,568 LF 2.20 23249.60 1.80 19022.40 3.45 36459.60
0007 7279000000-E 1715 TRACER WIRE 2,714 LF 0.30 814.20 0.45 1221.30 1.00 2714.00
0008 7288000000-E 1715 TRENCHING (PAVED) 50 LF 21.30 1065.00 26.30 1315.00 13.25 662.50
0009 7300000000-E 1715 TRENCHING (UNPAVED) 3,816 LF 5.60 21369.60 6.20 23659.20 11.05 42166.80
0010 7302000000-E SP  DIRDRILL POLY COND 1.25" **** COND 1,578 LF 16.10 25405.80 25.50 40239.00 17.50 27615.00
0011 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 43 EA 287.00 12341.00 245.00 10535.00 144.00 6192.00
0012 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 19 EA 495.00 9405.00 498.00 9462.00 366.50 6963.50
0013  7360000000-N 1720 WOOD POLE 2 EA 902.00 1804.00 1074.00 2148.00 528.00 1056.00
0014 7372000000-N 1721 GUY ASSEMBLY 49 EA 327.00 16023.00 265.00 12985.00 171.00 8379.00
0015 7420000000-E 1722 2" RISER WITH WEATHERHEAD 20 EA 325.00 6500.00 291.00 5820.00 167.00 3340.00
0016 7432000000-E 1722 2" RISER WITH TUBING 25 EA 372.00 9300.00 515.00 12875.00 140.00 3500.00
0017 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 7,056 LF 5.50 38808.00 4.10 28929.60 3.80 26812.80
0018 7456000000-E 1726 LEAD-IN CABLE 15,940 LF 1.10 17534.00 1.85 29489.00 1.25 19925.00
0019 7484000000-N SP  MICROWAVE VEHICLE DETECTOR 2 EA 1192.00 2384.00 1605.00 3210.00 1400.00 2800.00
0020 7486000000-E SP  TYPE 2 LEAD-IN CABLE 535 LF 1.05 561.75 2.10 1123.50 1.30 695.50
0021 7516000000-E 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 15,702 LF 1.45 22767.90 1.85 29048.70 2.70 42395.40
0022 7552000000-N 1731 INTERCONNECT CENTER 19 EA 1482.00 28158.00 1366.00 25954.00 2000.00 38000.00
0023 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 19 EA 1730.00 32870.00 1403.00 26657.00 1375.00 26125.00
0024 7566000000-N 1733 DELINEATOR MARKER 19 EA 79.00 1501.00 130.00 2470.00 250.50 4759.50
0025 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1396.00 1396.00 1468.00 1468.00 1427.50 1427.50
0026 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1638.00 1638.00 883.00 883.00 1375.00 1375.00
0027 7636000000-N 1745 SIGN FOR SIGNALS 10 EA 415.00 4150.00 193.00 1930.00 124.00 1240.00
0028 7660000000-N SP  FIBER-OPTIC BLANKOUT SIGN 3 EA 1994.00 5982.00 3035.00 9105.00 2089.00 6267.00
0029 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 921.00 921.00 820.00 820.00 601.00 601.00
0030 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 19 EA 10384.00 197296.00 11224.00 213256.00 11825.00 224675.00
0031 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 206 EA 126.00 25956.00 89.00 18334.00 135.00 27810.00
0032 7936000000-N SP CENTRAL COMPUTER 1 EA 3189.00 3189.00 1819.00 1819.00 6187.00 6187.00
0033  7938000000-N SP  NOTEBOOK COMPUTER 1 EA 4041.82 4041.82 3390.00 3390.00 5500.00 5500.00
0034 7980000000-N SP GENERIC SIGNAL ITEM (EA) 19 EA 442.00 8398.00 301.00 5719.00 275.00 5225.00
CABINET BASE ADAPTER
0035 7980000000-N SP GENERIC SIGNAL ITEM (EA) 18 EA 376.00 6768.00 490.00 8820.00 343.75 6187.50
CONDUIT ENTRANCE INTO EXISTING FOUNDATION
0036  7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 3163.00 12652.00 3892.00 15568.00 3573.00 14292.00
MASTER CONTROLLER (TYPE 2070L)
0037 7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 314.00 2512.00 375.00 3000.00 146.00 1168.00

MODIFY EXISTING PEDESTRIAN SIGNAL HEAD



APR 17,2002 12:19 PM
TIP NO

FED AID NO STATE FUNDED
CLOSED LOOP SYSTEM.
CBD CLOSED LOOP SYSTEM IN KERNERSVILLE.

FORSYTH
6.622001R

0.000 Ml

10:00AM 2/ 4 015

APR 16 2002 C200448

TRAFFIC CONTROL DEVICES, INC.

MASTEC ITS, INC.

GRANT CONTRACTING, INC.

ALTAMONTE SPRNGS, FL ATLANTA, GA WEST COLUMBIA, SC

0038 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 92 EA 510.00 46920.00 572.00 52624.00 609.00 56028.00
MODIFY EXISTING VEHICLE SIGNAL HEAD (RED, YELLOW,
GREEN LED)

0039 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 49 EA 385.00 18865.00 450.00 22050.00 450.00 22050.00
MODIFY EXISTING VEHICLE SIGNAL HEAD (YELLOW,
GREEN LED)

0040 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 18 EA 545.00 9810.00 456.00 8208.00 101.00 1818.00
MODIFY FOUNDATION FOR CONTROL- LER CABINET
CONTRACT TOTAL TOTAL 678678.67 TOTAL 693791.70 TOTAL 712689.60
ROADWAY ITEMS SUB-TOTAL 678678.67 SUB-TOTAL 693791.70 SUB-TOTAL 712689.60



APR 17, 2002 12:19 PM FORSYTH
TIP NO 6.622001R 10:00AM 3/ 4 015
FED AID NO STATE FUNDED 0.000 MI APR 16 2002 €200448

CLOSED LOOP SYSTEM.
CBD CLOSED LOOP SYSTEM IN KERNERSVILLE.

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC REPAIR CO., ALS OF NORTH CAROLINA, INC.
INC.
ALBANY, GA GASTONIA, NC FAYETTEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 32040.01 30000.00 40500.00
0002 7060000000-E 1705 SIGNAL CABLE 2,150 LF 1.34 2881.00 5.00 10750.00 1.15 2472.50
0003 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 18 EA 817.02 14706.36 900.00 16200.00 860.00 15480.00
0004 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 1035.58 1035.58 1000.00 1000.00 1075.00 1075.00
0005 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1293.08 2586.16 1250.00 2500.00 1395.00 2790.00
0006 7252000000-E 1710 MESSENGER CABLE (1/4") 10,568 LF 1.30 13738.40 2.25 23778.00 2.00 21136.00
0007 7279000000-E 1715 TRACER WIRE 2,714 LF 0.44 1194.16 1.00 2714.00 0.40 1085.60
0008 7288000000-E 1715 TRENCHING (PAVED) 50 LF 20.90 1045.00 20.00 1000.00 20.00 1000.00
0009 7300000000-E 1715 TRENCHING (UNPAVED) 3,816 LF 5.73 21865.68 6.00 22896.00 4.00 15264.00
0010 7302000000-E SP  DIRDRILL POLY COND 1.25" **** COND 1,578 LF 13.18 20798.04 20.00 31560.00 25.00 39450.00
0011 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 43 EA 356.55 15331.65 300.00 12900.00 225.00 9675.00
0012 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 19 EA 842.42 16005.98 450.00 8550.00 500.00 9500.00
0013  7360000000-N 1720 WOOD POLE 2 EA 934.99 1869.98 500.00 1000.00 490.00 980.00
0014 7372000000-N 1721 GUY ASSEMBLY 49 EA 295.35 14472.15 230.00 11270.00 225.00 11025.00
0015 7420000000-E 1722 2" RISER WITH WEATHERHEAD 20 EA 496.83 9936.60 200.00 4000.00 300.00 6000.00
0016 7432000000-E 1722 2" RISER WITH TUBING 25 EA 485.60 12140.00 200.00 5000.00 325.00 8125.00
0017 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 7,056 LF 9.76 68866.56 6.25 44100.00 4.00 28224.00
0018 7456000000-E 1726 LEAD-IN CABLE 15,940 LF 0.99 15780.60 3.50 55790.00 1.25 19925.00
0019 7484000000-N SP  MICROWAVE VEHICLE DETECTOR 2 EA 1981.98 3963.96 2000.00 4000.00 950.00 1900.00
0020 7486000000-E SP  TYPE 2 LEAD-IN CABLE 535 LF 0.90 481.50 5.00 2675.00 5.00 2675.00
0021 7516000000-E 1730 E:l%MMUNICATIONS CABLE (** FIBER) 15,702 LF 1.23 19313.46 5.00 78510.00 2.00 31404.00
0022 7552000000-N 1731 INTERCONNECT CENTER 19 EA 1130.43 21478.17 250.00 4750.00 2300.00 43700.00
0023 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 19 EA 1427.81 27128.39 2000.00 38000.00 2425.00 46075.00
0024 7566000000-N 1733 DELINEATOR MARKER 19 EA 49.97 949.43 150.00 2850.00 380.00 7220.00
0025 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1962.48 1962.48 2500.00 2500.00 1770.00 1770.00
0026 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1398.80 1398.80 2000.00 2000.00 2315.00 2315.00
0027 7636000000-N 1745 SIGN FOR SIGNALS 10 EA 302.99 3029.90 150.00 1500.00 225.00 2250.00
0028 7660000000-N SP  FIBER-OPTIC BLANKOUT SIGN 3 EA 4836.27 14508.81 1500.00 4500.00 2250.00 6750.00
0029 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 2748.70 2748.70 750.00 750.00 600.00 600.00
0030 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 19 EA 10345.76 196569.44 12000.00 228000.00 15000.00 285000.00
0031 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 206 EA 95.05 19580.30 200.00 41200.00 200.00 41200.00
0032 7936000000-N SP CENTRAL COMPUTER 1 EA 5007.60 5007.60 3000.00 3000.00 7000.00 7000.00
0033 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 4451.20 4451.20 3600.00 3600.00 6000.00 6000.00
0034 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 19 EA 257.50 4892.50 500.00 9500.00 375.00 7125.00
CABINET BASE ADAPTER
0035 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 18 EA 96.84 1743.12 300.00 5400.00 500.00 9000.00
CONDUIT ENTRANCE INTO EXISTING FOUNDATION
0036 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 2782.00 11128.00 4500.00 18000.00 2650.00 10600.00
MASTER CONTROLLER (TYPE 2070L)
0037 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 193.86 1550.88 250.00 2000.00 500.00 4000.00

MODIFY EXISTING PEDESTRIAN SIGNAL HEAD



APR 17,2002 12:19 PM
TIP NO

FED AID NO STATE FUNDED

CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN KERNERSVILLE.

FORSYTH
6.622001R

0.000 Ml

10:00AM 4/ 4 015

APR 16 2002 C200448

GEORGIA ELECTRIC COMPANY

BRYANT ELECTRIC REPAIR CO.,

ALS OF NORTH CAROLINA, INC.

INC.
ALBANY, GA GASTONIA, NC FAYETTEVILLE, NC
0038 7980000000-N SP GENERIC SIGNAL ITEM (EA) 92 EA 642.98 59154.16 625.00 57500.00 635.00 58420.00
MODIFY EXISTING VEHICLE SIGNAL HEAD (RED, YELLOW,
GREEN LED)
0039 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 49 EA 555.07 27198.43 525.00 25725.00 535.00 26215.00
MODIFY EXISTING VEHICLE SIGNAL HEAD (YELLOW,
GREEN LED)
0040 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 18 EA 1113.83 20048.94 400.00 7200.00 825.00 14850.00
MODIFY FOUNDATION FOR CONTROL- LER CABINET
CONTRACT TOTAL TOTAL 714582.08 TOTAL 828168.00 TOTAL 849776.10
ROADWAY ITEMS SUB-TOTAL 714582.08 SUB-TOTAL 828168.00 SUB-TOTAL 849776.10

BIDDERS IN ORDER

TRAFFIC CONTROL DEVICES, INC.
MASTEC ITS, INC.

GRANT CONTRACTING, INC.
GEORGIA ELECTRIC COMPANY
BRYANT ELECTRIC REPAIR CO., INC.
ALS OF NORTH CAROLINA, INC.

CONTRACT TOTAL

678678.67
693791.70
712689.60
714582.08
828168.00
849776.10

o A W NP



APR 17,2002 12:19 PM
TIP NO B-3125

FED AID NO BRZ-1552(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BLUE CREEK AND APPROACHES ON SR-1552.

CALDWELL
8.2732401

0.128 Ml

10:00AM

APR 16 2002

1/ 4 016

C200437

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  REMV EXIST STR ik
(13+83.00 -L-)

0004 8364000000-E 450 HP12X53 PILES

0005 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0006 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUBSTRUCTURE

0007 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE

0008 8860000000-N SP GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum
Lump Sum

Lump Sum

520 LF
143 TON
Lump Sum

Lump Sum

Lump Sum

20000.00
145000.00

15000.00

30.00 15600.00
30.00 4290.00
60000.00

160000.00

1.00

TOTAL 419891.00

SUB-TOTAL 165000.00
SUB-TOTAL 254891.00

26.00
27.00

TOTAL

SUB-TOTAL
SUB-TOTAL

23000.00
163750.00

12000.00

13520.00
3861.00
45000.00

190000.00

3555.00

454686.00

186750.00
267936.00

23.00
28.00

TOTAL

SUB-TOTAL
SUB-TOTAL

23000.00
196000.00

22000.00

11960.00
4004.00
50000.00

152000.00

5000.00

463964.00

219000.00
244964.00



APR 17,2002 12:19 PM
TIP NO B-3125

FED AID NO BRZ-1552(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BLUE CREEK AND APPROACHES ON SR-1552.

CALDWELL
8.2732401

0.128 Ml

10:00AM 2/ 4 016

APR 16 2002 C200437

KEITH YOUNT CONST. CO., INC.

SALISBURY, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  REMV EXIST STR ik
(13+83.00 -L-)

0004 8364000000-E 450 HP12X53 PILES

0005 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0006 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUBSTRUCTURE

0007 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE

0008 8860000000-N SP GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum
Lump Sum

Lump Sum

520 LF
143 TON
Lump Sum

Lump Sum

Lump Sum

22000.00
205910.00

15000.00

30.00 15600.00
35.00 5005.00
40000.00

160481.15

5220.00

TOTAL 469216.15

SUB-TOTAL 227910.00
SUB-TOTAL 241306.15

26.35
31.00

TOTAL

SUB-TOTAL
SUB-TOTAL

20000.00
210000.00

20000.00

13702.00
4433.00
44700.00

151150.00

7100.00

471085.00

230000.00
241085.00

33.55
56.05

TOTAL

SUB-TOTAL
SUB-TOTAL

22150.00
168250.00

16705.00

17446.00
8015.15
102195.00

137915.00

4920.00

477596.15

190400.00
287196.15



APR 17,2002 12:19 PM
TIP NO

FED AID NO BRZ-1552(7)

B-3125

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BLUE CREEK AND APPROACHES ON SR-1552.

CALDWELL
8.2732401

0.128 Ml

10:00AM

APR 16 2002

3/ 4 016

C200437

CROWDER CONSTRUCTION

MOUNTAIN CREEK

MILLER STRUCTURES, INC.

COMPANY CONTRACTORS, LLC.
CHARLOTTE, NC CLAREMONT, NC MARION, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2000.00 34000.00 12000.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 200000.00 224318.48 260000.00
ROADWAY CONSTRUCTION
STRUCTURE ITEMS

0003 8021000000-N SP  REMV EXIST STR #tkskitior Lump Sum 40000.00 15000.00 12000.00
(13+83.00 -L-)

0004 8364000000-E 450 HP12X53 PILES 520 LF 30.00 15600.00 30.67 15948.40 35.00 18200.00

0005 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 143 TON 45.00 6435.00 28.78 4115.54 35.00 5005.00

0006 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 31323.00 42000.00
CONSTRUCTION OF SUBSTRUCTURE

0007 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 125000.00 169029.00 156000.00
CONSTRUCTION OF SUPERSTRUCTURE

0008 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 8000.00 5000.00 7000.00
UNCLASSIFIED STRUCTURE EXCAVATION
CONTRACT TOTAL TOTAL 497035.00 TOTAL 498734.42 TOTAL 512205.00
ROADWAY ITEMS SUB-TOTAL 202000.00 SUB-TOTAL 258318.48 SUB-TOTAL 272000.00
STRUCTURE ITEMS SUB-TOTAL 295035.00 SUB-TOTAL 240415.94 SUB-TOTAL 240205.00



APR 17,2002 12:19 PM
TIP NO B-3125

FED AID NO BRZ-1552(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BLUE CREEK AND APPROACHES ON SR-1552.

CALDWELL
8.2732401

0.128 Ml

10:00AM

APR 16 2002

4/ 4

016

C200437

JESSE MCEWEN & SONS
GRADING, INC.

MOCKSVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  REMV EXIST STR ¥k
(13+83.00 -L-)

0004 8364000000-E 450 HP12X53 PILES

0005 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0006 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUBSTRUCTURE

0007 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE

0008 8860000000-N SP GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

TAYLOR & MURPHY CONSTRUCTION CO., INC.

R. E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

KEITH YOUNT CONST. CO., INC.

SMITH-ROWE, INC.

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
CROWDER CONSTRUCTION COMPANY

MOUNTAIN CREEK CONTRACTORS, LLC.

MILLER STRUCTURES, INC.

JESSE MCEWEN & SONS GRADING, INC.

Lump Sum
Lump Sum

Lump Sum

520 LF
143 TON
Lump Sum

Lump Sum

Lump Sum

© 0 NOoO g b~ WDN PR

=
o

31382.90
196063.68

20000.00

24.00 12480.00
35.00 5005.00
66767.78

170459.11

12000.00

TOTAL 514158.47

SUB-TOTAL 227446.58
SUB-TOTAL 286711.89

CONTRACT TOTAL

419891.00
454686.00
463964.00
469216.15
471085.00
477596.15
497035.00
498734.42
512205.00
514158.47



APR 17, 2002 12:19 PM WATAUGA
TIP NO B-2658 8.2750601 10:00AM 1/ 6 017

FED AID NO BRZ-1547(2) 0.080 MI APR 16 2002 C200421
GRADING, DRAINAGE, PAVING & CULVERT.
RC BOX CULVERT AT BOONE CREEK & APPRO ON SR-1547 IN BOONE.

MILLER STRUCTURES, INC. JAMES R. VANNOY & SONS CONST. = MCCARROLL CONSTRUCTION, INC.

MARION, NC JEFFERSON, NC ARDEN, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 16000.00 15000.00 20000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 18000.00 5500.00 14140.00
0003  0043000000-N 226 GRADING Lump Sum 35000.00 50000.00 52161.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 2625.00 2625.00
0005 0318000000-E 300 FNDATION MATL, MINOR STRS 20 TON 25.00 500.00 25.00 500.00 26.25 525.00
0006 0366000000-E 310 15" RC PIPE CULV IlI 156 LF 23.00 3588.00 22.00 3432.00 31.50 4914.00
0007 0378000000-E 310 24"RCPIPE CULV lII 24 LF 30.00 720.00 32.00 768.00 54.60 1310.40
0008 1220000000-E 545 INCIDENTAL STONE BASE 60 TON 18.00 1080.00 20.00 1200.00 21.00 1260.00
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 320 TON 67.00 21440.00 70.00 22400.00 70.35 22512.00
0010 1498000000-E 610 ASP CONC INTR CRS 119.0B 330 TON 65.00 21450.00 68.00 22440.00 68.25 22522.50
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 270 TON 65.00 17550.00 68.00 18360.00 68.25 18427.50
0012 1560000000-E 620 ASP FOR PLANT MIX PG64-22 47 TON 450.00 21150.00 475.00 22325.00 472.50 22207.50
0013 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1000.00 7000.00 1150.00 8050.00 997.50 6982.50
0014 2319000000-N 840 Fg%l\:g)W/GRATE 840+ DETL 1 EA 500.00 500.00 400.00 400.00 367.50 367.50
0015 2374000000-N 840 l(=FF§AME-GRT-HD 840.03 ** 2 EA 500.00 1000.00 400.00 800.00 367.50 735.00
0016 2374000000-N 840 l(gAME-GRT-HD 840.03 ** 2 EA 500.00 1000.00 400.00 800.00 367.50 735.00
0017 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 500.00 1000.00 300.00 600.00 472.50 945.00
0018 2535000000-E 846 (Bxx1 ;;JNCRETE CURB 120 LF 22.00 2640.00 19.00 2280.00 23.10 2772.00
0019 2549000000-E 846 2-6"CONC CURB & GUTTER 500 LF 16.00 8000.00 16.50 8250.00 19.01 9505.00
0020 2591000000-E 848 4" CONCRETE SIDEWALK 340 SY 39.00 13260.00 32.00 10880.00 29.93 10176.20
0021 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 120 SY 52.00 6240.00 35.00 4200.00 42.00 5040.00
0022 2612000000-E 848 6" CONCRETE DRIVEWAY 95 SY 52.00 4940.00 38.00 3610.00 45.16 4290.20
0023 2905000000-N 859 CONVERT DITO JB 1 EA 1000.00 1000.00 850.00 850.00 788.00 788.00
0024 3536000000-E 866 CHN LK FENCE 48" FABRIC 80 LF 15.00 1200.00 9.00 720.00 1.45 116.00
0025 3542000000-E 866 MET LINE PST 48" CL FEN 6 EA 25.00 150.00 21.00 126.00 11.72 70.32
0026 3548000000-E 866 MET TERM PST 48" CL FEN 4 EA 50.00 200.00 90.00 360.00 16.07 64.28
0027 3628000000-E 876 PLAIN RIP RAP, CLASS | 40 TON 30.00 1200.00 30.00 1200.00 26.25 1050.00
0028 3656000000-E 876 FILTER FABRIC FOR DRAINGE 265 SY 5.00 1325.00 2.00 530.00 2.63 696.95
0029 4400000000-E 1110 WORK ZONE SIGNS (STAT) 205 SF 10.00 2050.00 8.00 1640.00 10.45 2142.25
0030 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 20 SF 10.00 200.00 8.00 160.00 5.09 101.80
0031 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 94 SF 10.00 940.00 4.50 423.00 4.36 409.84
0032 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 5000.00 5000.00 1200.00 1200.00 630.00 630.00
0033  4425000000-N 1125 WARNING FLAG SETS 3 EA 75.00 225.00 30.00 90.00 9.03 27.09
0034 4430000000-N 1130 DRUMS 15 EA 55.00 825.00 55.00 825.00 47.25 708.75
0035 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 15.00 1440.00 9.00 864.00 13.13 1260.48
0036 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 15000.00 15000.00 4500.00 4500.00 3890.00 3890.00
0037 4685000000-E 1205 THERMO PVT MKG LINES 4"90 43 LF 1.95 83.85 1.00 43.00 2.05 88.15

0038 4686000000-E 1205 THERMO PVT MKG LINES 4"120 822 LF 2.50 2055.00 1.25 1027.50 2.63 2161.86



APR 17,2002 12:19 PM
TIP NO B-2658

FED AID NO BRZ-1547(2)
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BOONE CREEK & APPRO ON SR-1547 IN BOONE.

WATAUGA
8.2750601

0.080 Ml

10:00AM

APR 16 2002

017

C200421

MILLER STRUCTURES, INC. JAMES R.

VANNOY & SONS CONST.

MCCARROLL CONSTRUCTION, INC.

MARION, NC JEFFERSON, NC ARDEN, NC
0039 4710000000-E 1205 24"WIDE THERMO 120 MILS 75 LF 15.00 1125.00 10.00 750.00 15.75 1181.25
0040 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 10000.00 3600.00 3150.00
0041 5360000000-E 1510 6" DI WATER PIPE PC 350 10 LF 35.00 350.00 55.00 550.00 210.00 2100.00
0042 5408000000-E 1510 z;*"ltltzuu)WATER PIPE TYPE K 48 LF 25.00 1200.00 22.00 1056.00 21.00 1008.00
0043 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 48 LF 18.00 864.00 22.00 1056.00 10.50 504.00
0044 5480000000-E 1510 DI H20 FITTINGS 250# MIN 260 LB 7.50 1950.00 11.00 2860.00 10.50 2730.00
0045 5504000000-E 1510 z;*"ﬂ(;%RPORATION STOP 1 EA 300.00 300.00 210.00 210.00 315.00 315.00
0046 5510000000-E 1510 3/4" CORPORATION STOP 1 EA 150.00 150.00 210.00 210.00 157.50 157.50
0047 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 650.00 650.00 1050.00 1050.00 630.00 630.00
0048 5582000000-E 1510 E;’:}(x**l"lT;g'I;PING SADDLE 1 EA 300.00 300.00 210.00 210.00 262.50 262.50
0049 5582000000-E 1510 E;’:}()(*;‘/J:;\PPING SADDLE 1 EA 300.00 300.00 210.00 210.00 262.50 262.50
0050 5648000000-N 1510 RELOCATE EXIST WAT METER 2 EA 500.00 1000.00 210.00 420.00 525.00 1050.00
0051 5666000000-E 1510 FIRE HYDRANT, ***MPA WP 1 EA 2500.00 2500.00 3300.00 3300.00 2100.00 2100.00
(200MPA WP)
0052 5726000000-E 1520 8" DI SEWER PIPE PC 350 36 LF 150.00 5400.00 160.00 5760.00 157.50 5670.00
0053 6000000000-E 1605 TEMPORARY SILT FENCE 565 LF 5.00 2825.00 2.00 1130.00 5.25 2966.25
0054 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00 24.00 1800.00 18.38 1378.50
0055 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 27.00 2700.00 24.00 2400.00 18.38 1838.00
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 85 TON 27.00 2295.00 20.00 1700.00 17.75 1508.75
0057 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1500.00 750.00 300.00 150.00 1575.00 787.50
0058 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 7.00 350.00 4.00 200.00 7.35 367.50
0059 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1800.00 450.00 400.00 100.00 1890.00 472.50
0060 6030000000-E 1630 SILT EXCAVATION 82 CY 6.00 492.00 7.00 574.00 10.50 861.00
0061 6033000000-E 1631 SYNTHETIC ROVING 176 SY 2.10 369.60 2.00 352.00 2.21 388.96
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 88 SY 2.10 184.80 2.00 176.00 2.21 194.48
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 120 LF 8.00 960.00 4.00 480.00 2.63 315.60
0064 6070000000-N SP  SPECIAL STILLING BASINS 2 EA 1500.00 3000.00 450.00 900.00 735.00 1470.00
0065 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 3500.00 1750.00 2400.00 1200.00 3675.00 1837.50
0066 6087000000-E 1660 MOWING 0.5 ACR 300.00 150.00 40.00 20.00 315.00 157.50
0067 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 8.00 400.00 7.35 367.50
0068 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1800.00 450.00 800.00 200.00 1890.00 472.50
0069 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 2.00 100.00 4.20 210.00
0070 6102000000-E 1664 SODDING 28 SY 15.00 420.00 15.00 420.00 15.75 441.00
0071 6105000000-E 1664 WATER 0.5 M/G 150.00 75.00 200.00 100.00 157.50 78.75
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1800.00 450.00 400.00 100.00 1890.00 472.50
0073 6111000000-E SP  IMPERVIOUS DIKE 175 LF 55.00 9625.00 55.00 9625.00 42.00 7350.00
0074 6114000000-N SP  SPECIALIZED HAND MOWING 05 HR 200.00 100.00 20.00 10.00 210.00 105.00
0075 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 200.00 1600.00 111.00 888.00 157.50 1260.00



APR 17, 2002 12:19 PM WATAUGA
TIP NO B-2658 8.2750601 10:00AM 3/ 6 017

FED AID NO BRZ-1547(2) 0.080 MI APR 16 2002 C200421
GRADING, DRAINAGE, PAVING & CULVERT.
RC BOX CULVERT AT BOONE CREEK & APPRO ON SR-1547 IN BOONE.

MILLER STRUCTURES, INC. JAMES R. VANNOY & SONS CONST. MCCARROLL CONSTRUCTION, INC.

MARION, NC JEFFERSON, NC ARDEN, NC

CULVERT ITEMS

0076 8049000000-N SP  REMV EXIST STR i Lump Sum 12000.00 27000.00 35000.00
(13+53.00 -L-)

0077 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 12000.00 10000.00 25000.00
(13+53.00 -L-)

0078 8133000000-E 414 FND CONDIT MAT, BOX CULV 129 TON 35.00 4515.00 24.00 3096.00 35.00 4515.00

0079 8196000000-E 420 CLASS A CONCRETE (CULV) 167.3 CY 325.00 54372.50 525.00 87832.50 395.00 66083.50

0080 8245000000-E 425 REINF STEEL (CULVERT) 33,428 LB 0.55 18385.40 0.55 18385.40 0.65 21728.20
CONTRACT TOTAL TOTAL 394111.15 TOTAL 406935.40 TOTAL 437107.81
ROADWAY ITEMS SUB-TOTAL 292838.25 SUB-TOTAL 260621.50 SUB-TOTAL 284781.11

CULVERT ITEMS SUB-TOTAL 101272.90 SUB-TOTAL 146313.90 SUB-TOTAL 152326.70



APR 17,2002 12:19 PM

TIP NO

FED AID NO BRZ-1547(2)

B-2658

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BOONE CREEK & APPRO ON SR-1547 IN BOONE.

WATAUGA

8.2750601

0.080 Ml

10:00AM 4/ 6 017

APR 16 2002 C200421

R. E. BURNS & SONS CO., INC.

TAYLOR & MURPHY MOUNTAIN CREEK CONTRACTORS,

CONSTRUCTION CO., INC. LLC.
STATESVILLE, NC ASHEVILLE, NC CLAREMONT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 22400.00 21478.00 30461.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7555.00 20301.18 20000.00
0003 0043000000-N 226 GRADING Lump Sum 50545.00 20000.00 75000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 10.00 10.00
0005 0318000000-E 300 FNDATION MATL, MINOR STRS 20 TON 25.00 500.00 25.00 500.00 30.00 600.00
0006 0366000000-E 310 15" RC PIPE CULV IlI 156 LF 100.00 15600.00 25.00 3900.00 24.00 3744.00
0007 0378000000-E 310 24"RCPIPE CULV IlI 24 LF 105.00 2520.00 35.00 840.00 28.00 672.00
0008 1220000000-E 545 INCIDENTAL STONE BASE 60 TON 35.00 2100.00 25.00 1500.00 20.00 1200.00
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 320 TON 67.00 21440.00 67.00 21440.00 70.00 22400.00
0010 1498000000-E 610 ASP CONC INTR CRS 119.0B 330 TON 65.00 21450.00 65.00 21450.00 70.00 23100.00
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 270 TON 65.00 17550.00 65.00 17550.00 70.00 18900.00
0012 1560000000-E 620 ASP FOR PLANT MIX PG64-22 47 TON 450.00 21150.00 450.00 21150.00 475.00 22325.00
0013 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1300.00 9100.00 1500.00 10500.00 1000.00 7000.00
0014 2319000000-N 840 Fg%l\:g)W/GRATE 840+ DETL 1 EA 600.00 600.00 250.00 250.00 300.00 300.00
0015 2374000000-N 840 l(=FF§AME-GRT—HD 840.03 ** 2 EA 600.00 1200.00 250.00 500.00 300.00 600.00
0016 2374000000-N 840 l(z%)AME-GRT—HD 840.03 ** 2 EA 600.00 1200.00 250.00 500.00 400.00 800.00
0017 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 400.00 800.00 250.00 500.00 450.00 900.00
0018 2535000000-E 846 (Bxx1 ;;JNCRETE CURB 120 LF 28.00 3360.00 17.00 2040.00 17.00 2040.00
0019 2549000000-E 846 2'-6"CONC CURB & GUTTER 500 LF 28.00 14000.00 17.00 8500.00 17.00 8500.00
0020 2591000000-E 848 4" CONCRETE SIDEWALK 340 SY 25.00 8500.00 30.00 10200.00 30.00 10200.00
0021 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 120 SY 33.00 3960.00 60.00 7200.00 60.00 7200.00
0022 2612000000-E 848 6" CONCRETE DRIVEWAY 95 SY 45.00 4275.00 54.00 5130.00 54.00 5130.00
0023 2905000000-N 859 CONVERT DI TO JB 1 EA 1400.00 1400.00 2000.00 2000.00 300.00 300.00
0024 3536000000-E 866 CHN LK FENCE 48" FABRIC 80 LF 7.00 560.00 15.00 1200.00 12.95 1036.00
0025 3542000000-E 866 MET LINE PST 48" CL FEN 6 EA 30.00 180.00 50.00 300.00 33.25 199.50
0026 3548000000-E 866 MET TERM PST 48" CL FEN 4 EA 95.00 380.00 50.00 200.00 10.50 42.00
0027 3628000000-E 876 PLAIN RIP RAP, CLASS | 40 TON 55.00 2200.00 25.00 1000.00 30.00 1200.00
0028 3656000000-E 876 FILTER FABRIC FOR DRAINGE 265 SY 2.50 662.50 3.00 795.00 5.00 1325.00
0029 4400000000-E 1110 WORK ZONE SIGNS (STAT) 205 SF 15.00 3075.00 7.50 1537.50 7.50 1537.50
0030 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 20 SF 25.00 500.00 4.50 90.00 3.75 75.00
0031 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 94 SF 4.00 376.00 5.00 470.00 3.99 375.06
0032 4415000000-N 1115 FLASHING ARROW PNL TYPE C EA 2000.00 2000.00 2500.00 2500.00 4295.00 4295.00
0033 4425000000-N 1125 WARNING FLAG SETS EA 15.00 45.00 15.00 45.00 12.95 38.85
0034 4430000000-N 1130 DRUMS 15 EA 65.00 975.00 100.00 1500.00 33.25 498.75
0035 4445000000-E 1145 BARRICADES (TYPE IIl) 96 LF 10.00 960.00 10.00 960.00 8.50 816.00
0036  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 1000.00 1000.00 9500.00 9500.00 10500.00 10500.00
0037 4685000000-E 1205 THERMO PVT MKG LINES 490 43 LF 0.85 36.55 0.85 36.55 2.00 86.00
0038 4686000000-E 1205 THERMO PVT MKG LINES 4120 822 LF 1.15 945.30 1.15 945.30 3.00 2466.00



APR 17,2002 12:19 PM
TIP NO

FED AID NO BRZ-1547(2)

B-2658

GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BOONE CREEK & APPRO ON SR-1547 IN BOONE.

WATAUGA
8.2750601

0.080 Ml

10:00AM 5/ 6 017

APR 16 2002 C200421

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

MOUNTAIN CREEK CONTRACTORS,
LLC.

CLAREMONT, NC

0039
0040
0041
0042

0043
0044
0045

0046
0047
0048

0049

0050
0051

0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

4710000000-E
5255000000-N
5360000000-E
5408000000-E

5414000000-E
5480000000-E
5504000000-E

5510000000-E
5540000000-E
5582000000-E

5582000000-E

5648000000-N
5666000000-E

5726000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6070000000-N
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6111000000-E
6114000000-N
6117000000-N

1205
1413
1510
1510

1510
1510
1510

1510
1510
1510

1510

1510
1510

1520
1605
1610
1610
1610
1615
1620
1620
1630
1631
1631
1632
SP

1660
1660
1661
1661
1662
1664
1664
1665
SP

SP

1675

24"WIDE THERMO 120 MILS
PORTABLE LIGHTING

6" DI WATER PIPE PC 350
**CU WATER PIPE TYPE K
(1-1/2")

3/4"CU WATER PIPE TYPE K
DI H20 FITTINGS 250# MIN
" CORPORATION STOP
(1-1/2")

3/4" CORPORATION STOP
6" GATE V&VB 200# WP

xxny ket TAPPING SADDLE
(8" X 1-1/2")

*xny ket TAPPING SADDLE

(8" X 3/4%)

RELOCATE EXIST WAT METER

FIRE HYDRANT, ***MPA WP
(200MPA WP)
8" DI SEWER PIPE PC 350

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION
SYNTHETIC ROVING
MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

75 LF 9.75 731.25
Lump Sum 3000.00
10 LF 45.00 450.00
48 LF 5.00 240.00
48 LF 5.00 240.00
260 LB 11.00 2860.00
1 EA 300.00 300.00

1 EA 300.00 300.00

1 EA 1400.00 1400.00

1 EA 1000.00 1000.00

1 EA 1000.00 1000.00

2 EA 400.00 800.00

1 EA 1700.00 1700.00
36 LF 300.00 10800.00
565 LF 4.00 2260.00
75 TON 24.00 1800.00
100 TON 26.00 2600.00
85 TON 25.00 2125.00
0.5 ACR 1500.00 750.00
50 LB 7.00 350.00
0.25 TON 1800.00 450.00
82 CY 8.00 656.00
176 SY 2.10 369.60
88 SY 2.10 184.80
120 LF 6.00 720.00
2 EA 300.00 600.00
0.5 ACR 3500.00 1750.00
0.5 ACR 150.00 75.00
50 LB 7.00 350.00
0.25 TON 1800.00 450.00
50 LB 4.00 200.00
28 SY 15.00 420.00
0.5 M/G 150.00 75.00
0.25 TON 1800.00 450.00
175 LF 30.00 5250.00
0.5 HR 200.00 100.00
8 EA 150.00 1200.00

9.75 731.25
20000.00

30.00 300.00
22.00 1056.00
20.00 960.00
3.50 910.00
150.00 150.00
100.00 100.00
650.00 650.00
250.00 250.00
225.00 225.00
200.00 400.00
1500.00 1500.00
50.00 1800.00
5.00 2825.00
25.00 1875.00
30.00 3000.00
25.00 2125.00
1500.00 750.00
7.00 350.00
1800.00 450.00
10.00 820.00
2.10 369.60
2.10 184.80
4.00 480.00
300.00 600.00
3500.00 1750.00
300.00 150.00
7.00 350.00
1800.00 450.00
4.00 200.00
15.00 420.00
150.00 75.00
1800.00 450.00
25.00 4375.00
200.00 100.00
150.00 1200.00

16.00 1200.00
3000.00

100.00 1000.00
50.00 2400.00
25.00 1200.00
10.00 2600.00
600.00 600.00
600.00 600.00
1200.00 1200.00
500.00 500.00
800.00 800.00
800.00 1600.00
1500.00 1500.00
175.00 6300.00
5.00 2825.00
30.00 2250.00
30.00 3000.00
30.00 2550.00
1000.00 500.00
5.00 250.00
600.00 150.00
10.00 820.00
5.00 880.00
6.90 607.20
4.00 480.00
500.00 1000.00
5000.00 2500.00
100.00 50.00
7.00 350.00
600.00 150.00
3.00 150.00
10.00 280.00
500.00 250.00
350.00 87.50
35.00 6125.00
100.00 50.00
1.50 12.00



APR 17,2002 12:19 PM
TIP NO

FED AID NO BRZ-1547(2)

B-2658

GRADING, DRAINAGE, PAVING & CULVERT.
RC BOX CULVERT AT BOONE CREEK & APPRO ON SR-1547 IN BOONE.

WATAUGA
8.2750601

0.080 Ml

10:00AM

APR 16 2002

6/6 017

C200421

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY

CONSTRUCTION CO., INC.

ASHEVILLE, NC

MOUNTAIN CREEK CONTRACTORS,

LLC.

CLAREMONT, NC

0076

0077

0078
0079
0080

8049000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E

SP

414

414
420
425

CULVERT ITEMS

REMV EXIST STR #ireins
(13+53.00 -L-)

CULV EXCAV @ **ritionsin
(13+53.00 -L-)

FND CONDIT MAT, BOX CULV

CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

MILLER STRUCTURES, INC.

JAMES R. VANNOY & SONS CONST.
MCCARROLL CONSTRUCTION, INC.
R. E. BURNS & SONS CO., INC.

TAYLOR & MURPHY CONSTRUCTION CO., INC.

MOUNTAIN CREEK CONTRACTORS, LLC.

Lump Sum 15000.00
Lump Sum 25000.00

129 TON 45.00 5805.00
167.3 CY 500.00 83650.00
33,428 LB 0.80 26742.40

TOTAL 449305.40

SUB-TOTAL 293108.00
SUB-TOTAL 156197.40

CONTRACT TOTAL

394111.15
406935.40
437107.81
449305.40
468197.98
501628.73

o O A W NP

30.00
600.00
0.60

TOTAL

SUB-TOTAL
SUB-TOTAL

33000.00

40000.00

3870.00
100380.00
20056.80

468197.98

270891.18
197306.80

34.88
429.24
1.00

TOTAL

SUB-TOTAL
SUB-TOTAL

20350.00

35850.00

4499.52
71811.85
33428.00

501628.73

335689.36
165939.37



APR 17,2002 12:19 PM MACON

TIP NO U-2929 8.2970401 10:00AM 1/ 10 018

FED AID NO STP-1659(1) 1.001 KM APR 16 2002 C200319

GRADING, DRAINAGE, PAVING & CULVERT.
SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

TENNOCA CONSTRUCTION CO. HARRISON CONST. CO., INC., DIV. TAYLOR & MURPHY CONSTRUCTION
OF APAC-TENNESSEE CO,, INC.

CANDLER, NC ALCOA, TN ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 179925.00 130000.00 131000.00
0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 205000.00 200000.00 77000.00
0003 0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 7000.00 2800.00 15300.00 6120.00 15000.00 6000.00
0004 0022000000-M 225 UNCLASSIFIED EXCAVATION 38,000 M3 3.00 114000.00 4.12 156560.00 3.85 146300.00
0005 0036000000-M 225 UNDERCUT EXCAVATION 3,570 M3 4.50 16065.00 5.88 20991.60 3.50 12495.00
0006 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 460 M2 2.20 1012.00 3.50 1610.00 5.00 2300.00
0007 0192000000-N 260 PROOF ROLLING 4 HR 200.00 800.00 100.00 400.00 300.00 1200.00
0008 0195000000-M 265 SELECT GRANULAR MATERIAL 3,570 M3 16.78 59904.60 24.00 85680.00 31.40 112098.00
0009 0234000000-M SP GENERIC GRADING ITEM (M3) 8,400 M3 4.00 33600.00 5.88 49392.00 3.50 29400.00
UNDERCUT EXCAVATION FOR ROCK BUTTRESS
0010 0241000000-M SP GENERIC GRADING ITEM (M2) 7,300 M2 3.30 24090.00 2.50 18250.00 3.12 22776.00
SOIL PLATING
0011 0255000000-M SP GENERIC GRADING ITEM (MTN) 35,000 MTN 15.52 543200.00 17.40 609000.00 20.00 700000.00
SELECT MATERIAL CLASS VI
0012 0255000000-M SP GENERIC GRADING ITEM (MTN) 13,000 MTN 11.67 151710.00 13.65 177450.00 18.00 234000.00
SELECT MATERIAL, CLASS IV
0013 0318000000-M 300 FND CONDIT MAT'L MIN STR 177 MTN 20.00 3540.00 20.00 3540.00 20.00 3540.00
0014 0366000000-M 310 375MM RCP CULV CLASS I 106.8 M 80.00 8544.00 67.00 7155.60 70.00 7476.00
0015 0372000000-M 310 450MM RCP CULV CLASS I 1188 M 85.00 10098.00 72.00 8553.60 76.00 9028.80
0016 0378000000-M 310 600MM RCP CULV CLASS Il 100.8 M 90.00 9072.00 93.50 9424.80 96.00 9676.80
0017 0384000000-M 310 750MM RCP CULV CLASS I 24 M 120.00 288.00 160.25 384.60 123.00 295.20
0018 0420000000-M 310 1650MM RCP CULV CLASS Il 384 M 400.00 15360.00 413.00 15859.20 445.00 17088.00
0019 0708000000-M 310 400MM BCCSP B 1.63 912 M 82.00 7478.40 65.25 5950.80 74.00 6748.80
0020 0714000000-M 310 450MM BCCSP B 1.63 48 M 100.00 480.00 70.00 336.00 84.00 403.20
0021 0720000000-M 310 600MM BCCSP B 1.63 552 M 100.00 5520.00 92.00 5078.40 102.00 5630.40
0022 0726000000-M 310 800MM BCCSP B 2.01 408 M 110.00 4488.00 110.00 4488.00 132.00 5385.60
0023 0806000000-M 310 400MM BCCSP ELB B 1.63 6 EA 250.00 1500.00 195.00 1170.00 120.00 720.00
0024 0808000000-M 310 600MM BCCSP ELB B 1.63 2 EA 500.00 1000.00 250.00 500.00 175.00 350.00
0025 1011000000-N 500 FINE GRADING Lump Sum 25000.00 10250.00 24000.00
0026 1110000000-M 510 STABILIZER AGGREGATE 500 MTN 18.00 9000.00 15.00 7500.00 15.00 7500.00
0027 1121000000-M 520 AGGREGATE BASE COURSE 4,900 MTN 14.00 68600.00 15.00 73500.00 15.25 74725.00
0028 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 15.00 3000.00 15.00 3000.00 20.00 4000.00
0029 1231000000-M 560 SHOULDER BORROW 1,035 M3 6.00 6210.00 6.50 6727.50 6.00 6210.00
0030 1489000000-M 610 ASP CONC BASE CRS B25.0B 335 MTN 47.25 15828.75 45.00 15075.00 45.00 15075.00
0031 1498000000-M 610 ASP CONC INTR CRS 119.0B 2,490 MTN 32.39 80651.10 30.85 76816.50 30.85 76816.50
0032 1519000000-M 610 ASP CONC SURF CRS $9.5B 1,600 MTN 32.55 52080.00 31.00 49600.00 31.00 49600.00
0033 1560000000-M 620 ASP FOR PLANT MIX PG64-22 236 MTN 194.25 45843.00 185.00 43660.00 185.00 43660.00
0034 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 8.3 MTN 200.00 1660.00 100.00 830.00 130.00 1079.00
0035 2220000000-M 838 REINFORCED ENDWALLS 6.7 M3 1050.00 7035.00 800.00 5360.00 1000.00 6700.00
0036 2286000000-N 840 MASNRY DRAINAGE STRUCT 11 EA 1155.00 12705.00 1365.00 15015.00 1100.00 12100.00
0037 2330000000-N 840 FRAME W/2GRTS 840.***** DETL 6 EA 315.00 1890.00 345.00 2070.00 300.00 1800.00

(840.22)



APR 17,2002 12:19 PM MACON

TIP NO U-2929 8.2970401

FED AID NO STP-1659(1) 1.001 KM
GRADING, DRAINAGE, PAVING & CULVERT.

SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

10:00AM

APR 16 2002

2/ 10 018

C200319

TENNOCA CONSTRUCTION CO.

HARRISON CONST. CO., INC., DIV. TAYLOR & MURPHY CONSTRUCTION

OF APAC-TENNESSEE

CO,, INC.

CANDLER, NC ALCOA, TN ASHEVILLE, NC
0038 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840.***** STD 4 EA 315.00 1260.00 345.00 1380.00 300.00 1200.00
0039 2462000000-M SP (62th\’\: S)LUICE GATE 1 EA 2300.00 2300.00 3200.00 3200.00 2200.00 2200.00
0040 2462000000-M SP (80'\3'\1\: S)LUICE GATE 1 EA 3800.00 3800.00 4500.00 4500.00 3500.00 3500.00
0041 2474000000-N SP  GENERIC DRAINAGE ITEM (LS) Lump Sum 2000.00 5460.00 2000.00
HAZARDOUS WASTE RETENTION  BASIN
0042 2549000000-M 846 750MM CONC CURB & GUTTER 218 M 68.88 15015.84 56.00 12208.00 65.60 14300.80
0043 2556000000-M 846 SHLDR BERM GUTTER 415 M 55.13 22878.95 42.00 17430.00 52.50 21787.50
0044 2591000000-M 848 100MM CONC SIDEWALK 215 M2 35.24 7576.60 43.00 9245.00 33.60 7224.00
0045 2598000000-M 848 CONC WHEELCHAIR RAMPS 33.72 M2 116.03 3912.53 48.00 1618.56 110.50 3726.06
0046 2815000000-N 858 ADJ DROP INLETS 1 EA 700.00 700.00 615.00 615.00 900.00 900.00
0047 2830000000-N 858 ADJMANHOLES 6 EA 425.00 2550.00 675.00 4050.00 400.00 2400.00
0048 2845000000-N 858 ADJMETER OR VALVE BOXES 2 EA 300.00 600.00 300.00 600.00 300.00 600.00
0049 3030000000-M 862 STL BM GRDRAIL 74295 M 31.90 23700.11 33.50 24888.83 30.38 22570.82
0050 3045000000-M 862 STL BM GRDRAIL SHOP CURV 2286 M 32.04 732.43 36.90 843.53 30.51 697.46
0051 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 42.00 210.00 35.75 178.75 40.00 200.00
0052 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1785.00 7140.00 1920.00 7680.00 1700.00 6800.00
0053 3628000000-M 876 PLNRIPRAPCL I 60.4 MTN 30.00 1812.00 23.25 1404.30 25.00 1510.00
0054 3649000000-M 876 PLN RIP RAP, CLASS B 63 MTN 30.00 1890.00 23.25 1464.75 24.00 1512.00
0055 3656000000-M 876 FILTER FABRIC FOR DRAINGE 7,300 M2 2.00 14600.00 1.25 9125.00 3.00 21900.00
0056 4400000000-M 1110 WORK ZONE SIGNS (STAT) 21 M2 88.00 1848.00 86.75 1821.75 50.00 1050.00
0057 4405000000-M 1110 WORK ZONE SIGNS (PORT) 24 M2 100.00 2400.00 41.20 988.80 60.00 1440.00
0058 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD M2 70.00 210.00 43.85 131.55 120.00 360.00
0059 4415000000-N 1115 FLASHING ARROW PNL TYPE C EA 1500.00 1500.00 4385.00 4385.00 3000.00 3000.00
0060 4430000000-N 1130 DRUMS 30 EA 60.00 1800.00 34.00 1020.00 100.00 3000.00
0061 4435000000-N 1135 CONES 100 EA 23.00 2300.00 16.85 1685.00 20.00 2000.00
0062 4445000000-M 1145 BARRICADES (TYPE III) 40 M 42.00 1680.00 28.45 1138.00 60.00 2400.00
0063 4455000000-N 1150 FLAGGER 60 MD 150.00 9000.00 160.00 9600.00 130.00 7800.00
0064 4510000000-N sp POLICE 20 HR 40.00 800.00 80.00 1600.00 50.00 1000.00
0065 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 2,035 M 1.47 2991.45 1.45 2950.75 1.40 2849.00
0066 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 2,441 M 2.00 4882.00 1.95 4759.95 1.90 4637.90
0067 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 51 M 6.30 321.30 6.50 331.50 6.00 306.00
0068 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 41 M 12.60 516.60 12.25 502.25 12.00 492.00
0069 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 14 EA 73.50 1029.00 71.50 1001.00 70.00 980.00
0070 4810000000-M 1205 PAINT PVT MKG LINES 100MM 8,952 M 0.32 2864.64 0.30 2685.60 0.30 2685.60
0071 4820000000-M 1205 PAINT PVT MKG LINES 200MM 102 M 6.30 642.60 6.15 627.30 6.00 612.00
0072  4835000000-M 1205 PAINT PVT MKG LINES 600MM 82 M 10.50 861.00 10.25 840.50 10.00 820.00
0073 4845000000-N 1205 PAINT PVT MKG SYMBOL 28 EA 42.00 1176.00 40.85 1143.80 40.00 1120.00
0074 4850000000-M 1205 REMVL OF 100MM LINES 225 M 1.73 389.25 1.70 382.50 1.65 371.25
0075 4870000000-M 1205 REMVL OF 600MM LINES 4 M 10.50 42.00 10.20 40.80 10.00 40.00



APR 17,2002 12:19 PM MACON
TIP NO U-2929 8.2970401 10:00AM 3/ 10 018

FED AID NO STP-1659(1) 1.001 KM APR 16 2002 C200319
GRADING, DRAINAGE, PAVING & CULVERT.
SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

TENNOCA CONSTRUCTION CO. HARRISON CONST. CO., INC., DIV. TAYLOR & MURPHY CONSTRUCTION

OF APAC-TENNESSEE CO., INC.
CANDLER, NC ALCOA, TN ASHEVILLE, NC

0076 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 28 EA 42.00 1176.00 41.00 1148.00 40.00 1120.00

0077 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 113 EA 52.50 5932.50 51.00 5763.00 50.00 5650.00

0078 5300000000-M 1505 FND CONDIT MAT'L *rxeeees 96.1 MTN 20.00 1922.00 20.00 1922.00 20.00 1922.00
(VD

0079 5306000000-M SP  BEDDN MAT'L CL *eiiik 96.1 MTN 20.00 1922.00 20.00 1922.00 20.00 1922.00
(v)

0080 5492000000-M SP  20MM PE H20 TUBE SDR9 *** 20 M 50.00 1000.00 23.00 460.00 22.50 450.00
(1.38MPA)

0081 5510000000-M 1510 20MM CORPORATION STOP 1 EA 100.00 100.00 60.00 60.00 55.00 55.00

0082 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 100.00 100.00 135.00 135.00 130.00 130.00
(150MM X 20MM)

0083 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 300.00 300.00 310.00 310.00 300.00 300.00

0084 5690000000-M 1520 ***MM PVC SS PIPE SDR 35 275 M 66.00 1815.00 55.50 1526.25 54.00 1485.00
(150MM)

0085 5696000000-M 1520 200MM PVC SS PIPE SDR 35 132 M 100.00 13200.00 63.50 8382.00 62.00 8184.00

0086 5702000000-M 1520 300MM PVC SS PIPE SDR 35 102.17 M 165.00 16858.05 143.00 14610.31 140.00 14303.80

0087 5714000000-M 1520 ***MM DI SS PIPE CL **+* 35 M 115.00 4025.00 82.00 2870.00 80.00 2800.00
(200MM, 50)

0088 5714000000-M 1520 ***MM DI SS PIPE CL **+* 314 M 265.00 83210.00 230.00 72220.00 221.70 69613.80
(600MM, 50)

0089 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 1 EA 400.00 400.00 575.00 575.00 560.00 560.00

0090 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 8 EA 1800.00 14400.00 1255.00 10040.00 1230.00 9840.00
(1200MM)

0091 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 5 EA 2200.00 11000.00 2550.00 12750.00 2500.00 12500.00
(1500MM)

0092 5780000000-M 1525 STD PC MH WALL ***MM 2+ 4 M 300.00 1200.00 410.00 1640.00 400.00 1600.00
(1500MM)

0093 5786000000-M 1525 SS MH OS DROP ASSEMBLY 1M 200.00 200.00 820.00 820.00 800.00 800.00

0094 5798000000-M 1530 FL OR REMV *** P|PE *xxxx 401 M 22.50 9022.50 22.45 9002.45 22.00 8822.00
(375MM, TC SEWER)

0095 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 12 EA 250.00 3000.00 220.00 2640.00 212.00 2544.00

0096 5828000000-N 1530 REMOVE EXISTING MANHOLE 1 EA 500.00 500.00 920.00 920.00 900.00 900.00

0097 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 2500.00 10000.00 810.00 3240.00 790.00 3160.00
PRECAST CONC SANITARY SEWER MANHOLE WITH
VENT

0098 6000000000-M 1605 TEMPORARY SILT FENCE 690 M 9.00 6210.00 8.00 5520.00 10.00 6900.00

0099 6006000000-M 1610 EROS CONTRL STONE CL A 75 MTN 30.00 2250.00 26.00 1950.00 18.00 1350.00

0100 6009000000-M 1610 EROS CONTRL STONE CL B 670 MTN 30.00 20100.00 26.00 17420.00 20.00 13400.00

0101 6012000000-M 1610 SEDIMENT CONTROL STONE 250 MTN 30.00 7500.00 22.00 5500.00 16.00 4000.00

0102 6015000000-M 1615 TEMPORARY MULCHING 55 HA 2625.00 14437.50 1515.00 8332.50 1482.00 8151.00

0103 6018000000-M 1620 SEED FOR TEMP SEEDING 225 KG 12.60 2835.00 6.20 1395.00 6.07 1365.75

0104 6021000000-M 1620 FERT FOR TEMP SEEDING 1.75 MTN 1260.00 2205.00 675.00 1181.25 660.00 1155.00

0105 6024000000-M 1622 TEMPORARY SLOPE DRAINS 280 M 30.00 8400.00 32.00 8960.00 35.00 9800.00

0106 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 13 EA 125.00 1625.00 765.00 9945.00 250.00 3250.00

0107 6030000000-M 1630 SILT EXCAVATION 1,895 M3 450 8527.50 3.00 5685.00 5.00 9475.00

0108 6033000000-M 1631 SYNTHETIC ROVING 1,130 M2 2.36 2666.80 2.25 2542.50 2.16 2440.80



APR 17,2002 12:19 PM MACON
TIP NO U-2929 8.2970401 10:00AM 4/ 10 018

FED AID NO STP-1659(1) 1.001 KM APR 16 2002 C200319
GRADING, DRAINAGE, PAVING & CULVERT.
SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

TENNOCA CONSTRUCTION CO. HARRISON CONST. CO., INC., DIV. TAYLOR & MURPHY CONSTRUCTION

OF APAC-TENNESSEE CO., INC.
CANDLER, NC ALCOA, TN ASHEVILLE, NC
0109 6036000000-M 1631 MATTING FOR EROS CONTROL 565 M2 2.36 1333.40 2.25 1271.25 2.16 1220.40
0110 6038000000-M SP  PERM SOIL REINF MAT 5,000 M2 6.25 31250.00 7.50 37500.00 7.00 35000.00
0111 6042000000-M 1632 6.4MM HARDWARE CLOTH 100 M 10.00 1000.00 8.50 850.00 11.00 1100.00
0112 6069000000-M 1638 STILLING BASINS 64 M3 63.00 4032.00 65.00 4160.00 50.00 3200.00
0113  6084000000-M 1660 SEEDING & MULCHING 5 HA 4672.50 23362.50 5040.00 25200.00 4940.00 24700.00
0114 6087000000-M 1660 MOWING 3 HA 262.50 787.50 260.00 780.00 247.00 741.00
0115 6090000000-M 1661 SEED FOR REPAIR SEEDING 75 KG 18.38 1378.50 14.00 1050.00 13.26 994.50
0116 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 4200.00 1050.00 675.00 168.75 660.00 165.00
0117 6096000000-M 1662 SEED FOR SUPP SEEDING 150 KG 8.93 1339.50 7.00 1050.00 6.63 994.50
0118 6102000000-M 1664 SODDING 870 M2 12.60 10962.00 12.25 10657.50 12.00 10440.00
0119 6105000000-M 1664 WATER 66 KL 29.40 1940.40 51.00 3366.00 50.00 3300.00
0120 6108000000-M 1665 FERTILIZER TOPDRESSING 8.5 MTN 682.50 5801.25 450.00 3825.00 440.00 3740.00
0121 6111000000-M SP  IMPERVIOUS DIKE 60 M 57.75 3465.00 60.00 3600.00 50.00 3000.00
0122 6114000000-N SP  SPECIALIZED HAND MOWING 5 HR 68.25 341.25 105.00 525.00 100.00 500.00
0123 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 47250 3780.00 410.00 3280.00 400.00 3200.00
0124 6123000000-M 1670 REFORESTATION 1 HA 2310.00 2310.00 2500.00 2500.00 2500.00 2500.00
0125 7048000000-M 1705 300MM PEDEST SIGNL HD 2 SEC 6 EA 630.00 3780.00 615.00 3690.00 600.00 3600.00
0126 7060000000-M 1705 SIGNAL CABLE 710 M 8.40 5964.00 8.20 5822.00 8.00 5680.00
0127 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 23 EA 924.00 21252.00 900.00 20700.00 880.00 20240.00
0128 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 19 EA 572.25 10872.75 560.00 10640.00 545.00 10355.00
0129 7252000000-M 1710 MESSENGER CABLE (6.35MM) 1,645 M 8.93 14689.85 8.70 14311.50 8.50 13982.50
0130 7264000000-M 1710 MESSENGER CABLE (9.52MM) 120 M 10.87 1304.40 10.60 1272.00 10.35 1242.00
0131 7276000000-M 1715 JACK & BORE 75 M 60.38 4528.50 59.00 4425.00 57.50 4312.50
0132  7279000000-M 1715 TRACER WIRE 850 M 2.42 2057.00 2.35 1997.50 2.30 1955.00
0133 7288000000-M 1715 TRENCHING (PAVED) 62 M 17.69 1096.78 18.00 1116.00 16.85 1044.70
0134 7300000000-M 1715 TRENCHING (UNPAVED) 422 M 17.13 7228.86 16.75 7068.50 16.31 6882.82
0135 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 24 EA 194.25 4662.00 190.00 4560.00 185.00 4440.00
0136 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 17 EA 428.40 7282.80 420.00 7140.00 408.00 6936.00
0137 7360000000-N 1720 WOOD POLE 3 EA 688.80 2066.40 670.00 2010.00 656.00 1968.00
0138 7372000000-N 1721 GUY ASSEMBLY 20 EA 256.20 5124.00 250.00 5000.00 244.00 4880.00
0139 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 290.85 290.85 290.00 290.00 277.00 277.00
0140 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 3 EA 312.38 937.14 305.00 915.00 297.50 892.50
0141 7432000000-M 1722 50MM RISER W/ TUBING 7 EA 185.06 1295.42 180.00 1260.00 176.25 1233.75
0142 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2,256 M 15.38 34697.28 15.00 33840.00 14.65 33050.40
0143  7456000000-M 1726 LEAD-IN CABLE 1,540 M 5.93 9132.20 6.00 9240.00 5.65 8701.00
0144 7516000000-M 1730 (Cl%MMUNICATIONS CABLE (** FIBER) 2,545 M 12.60 32067.00 12.25 31176.25 12.00 30540.00
0145 7552000000-N 1731 INTERCONNECT CENTER 8 EA 2310.00 18480.00 2245.00 17960.00 2200.00 17600.00
0146 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 8 EA 1587.60 12700.80 1550.00 12400.00 1512.00 12096.00
0147 7566000000-N 1733 DELINEATOR MARKER 10 EA 297.15 2971.50 290.00 2900.00 283.00 2830.00

0148 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1443.75 1443.75 1400.00 1400.00 1375.00 1375.00
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0149 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 1803.90 1803.90 1800.00 1800.00 1718.00 1718.00
0150 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 454755 4547.55 4500.00 4500.00 4331.00 4331.00
0151 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1587.60 1587.60 1600.00 1600.00 1512.00 1512.00
0152 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 10 EA 7156.54 71565.40 6960.00 69600.00 6815.75 68157.50
0153 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 10 EA 3491.25 34912.50 3400.00 34000.00 3325.00 33250.00
0154 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 1 EA 1647.19 1647.19 1600.00 1600.00 1568.75 1568.75
0155 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 295.05 1475.25 290.00 1450.00 281.00 1405.00
0156 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 820.05 4100.25 800.00 4000.00 781.00 3905.00
0157 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 5 EA 12185.25 60926.25 11850.00 59250.00 11605.00 58025.00
0158 7840000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 POLE MTD 3 EA 11405.10 34215.30 11100.00 33300.00 10862.00 32586.00
0159 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 22 EA 251.48 5532.56 245.00 5390.00 239.50 5269.00
0160 7900000000-N 1752 MASTR CONTRLR (NEMA TS-2) 1 EA 7907.55 7907.55 7700.00 7700.00 7531.00 7531.00
0161 7936000000-N SP CENTRAL COMPUTER 1 EA 6496.35 6496.35 6315.00 6315.00 6187.00 6187.00
0162 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 5775.00 5775.00 5615.00 5615.00 5500.00 5500.00
0163 7942000000-N SP  PRINTER 1 EA 3615.15 3615.15 3515.00 3515.00 3443.00 3443.00
0164 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 383.25 3066.00 375.00 3000.00 365.00 2920.00
MODIFY EXISTING PEDESTRIAN  SIGNAL
0165 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5052.60 4910.00 4812.00
FIBER OPTIC TRAINING
0166 7990000000-M SP  GENERIC SIGNAL ITEM (M) 858 M 66.41 56979.78 65.00 55770.00 63.25 54268.50
DIRECTIONAL DRILL POLYETHYLENECONDUIT
CULVERT ITEMS
0167 8126000000-N 414 CULV EXCAV @ **iwskition Lump Sum 14700.00 14300.00 20000.00
(21+68.782-L-)
0168 8133000000-M 414 FND COND MATL BOX CULV 27 MTN 26.25 708.75 25.50 688.50 50.00 1350.00
0169 8196000000-M 420 CL A CONC, CULVERT 402 M3 782.25 31446.45 765.00 30753.00 600.00 24120.00
0170 8245000000-M 425 REINF STL CULV 3,693 KG 1.45 5354.85 1.45 5354.85 1.65 6093.45
CONTRACT TOTAL TOTAL 2800424.81 TOTAL 2847542.23 TOTAL 2864980.61
ROADWAY ITEMS SUB-TOTAL 2748214.76 SUB-TOTAL 2796445.88 SUB-TOTAL 2813417.16
CULVERT ITEMS SUB-TOTAL 52210.05 SUB-TOTAL 51096.35 SUB-TOTAL 51563.45
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0001
0002
0003
0004
0005
0006
0007
0008
0009

0010

0011

0012

0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0000100000-N
0001000000-M
0008000000-M
0022000000-M
0036000000-M
0156000000-M
0192000000-N
0195000000-M
0234000000-M

0241000000-M

0255000000-M

0255000000-M

0318000000-M
0366000000-M
0372000000-M
0378000000-M
0384000000-M
0420000000-M
0708000000-M
0714000000-M
0720000000-M
0726000000-M
0806000000-M
0808000000-M
1011000000-N
1110000000-M
1121000000-M
1220000000-M
1231000000-M
1489000000-M
1498000000-M
1519000000-M
1560000000-M
1693000000-M
2220000000-M
2286000000-N
2330000000-N

800
200
200
225
225
250
260
265
SP

SP

SP

SP

300
310
310
310
310
310
310
310
310
310
310
310
500
510
520
545
560
610
610
610
620
654
838
840
840

ROADWAY ITEMS

MOBILIZATION

CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION

REMOVAL OF EXT ASPHALT PVM'T

PROOF ROLLING
SELECT GRANULAR MATERIAL
GENERIC GRADING ITEM (M3)

UNDERCUT EXCAVATION FOR ROCK BUTTRESS

GENERIC GRADING ITEM (M2)
SOIL PLATING

GENERIC GRADING ITEM (MTN)
SELECT MATERIAL CLASS VII
GENERIC GRADING ITEM (MTN)
SELECT MATERIAL, CLASS IV
FND CONDIT MAT'L MIN STR

375MM RCP CULV CLASS 1l
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS Il
750MM RCP CULV CLASS 1lI
1650MM RCP CULV CLASS IlI
400MM BCCSP B 1.63

450MM BCCSP B 1.63

600MM BCCSP B 1.63

800MM BCCSP B 2.01

400MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
FINE GRADING

STABILIZER AGGREGATE
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
SHOULDER BORROW

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PLT MIX PVMT REPAIR
REINFORCED ENDWALLS
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.** DETL
(840.22)

Lump Sum
Lump Sum
0.4 HA
38,000 M3
3,570 M3
460 M2
4 HR
3,570 M3
8,400 M3

7,300 M2
35,000 MTN
13,000 MTN

177 MTN
106.8 M
118.8
100.8

24

38.4

91.2

4.8

55.2

40.8

6
2
Lump Sum

500 MTN
4,900 MTN

200 MTN
1,035 M3

335 MTN
2,490 MTN
1,600 MTN

236 MTN

8.3 MTN

6.7 M3

11 EA
6 EA

T XL

mm
> >

45000.00

100000.00

10000.00 4000.00
6.00 228000.00
7.00 24990.00
2.00 920.00
100.00 400.00
26.00 92820.00
7.00 58800.00
5.75 41975.00
17.00 595000.00
16.24 211120.00
22.00 3894.00
57.00 6087.60
75.00 8910.00
115.68 11660.54
140.00 336.00
1000.00 38400.00
58.88 5369.86
68.98 331.10
97.20 5365.44
135.13 5513.30
132.43 794.58
225.00 450.00
25000.00

14.00 7000.00
14.00 68600.00
14.00 2800.00
4.00 4140.00
48.15 16130.25
33.01 82194.90
33.17 53072.00
197.95 46716.20
107.00 888.10
1016.50 6810.55
1444.50 15889.50
321.00 1926.00

160000.00

70000.00

1000.00 400.00
4.80 182400.00
6.00 21420.00
3.00 1380.00
300.00 1200.00
25.50 91035.00
4.00 33600.00
9.00 65700.00
22.00 770000.00
22.50 292500.00
40.00 7080.00
85.00 9078.00
94.00 11167.20
120.00 12096.00
360.00 864.00
575.00 22080.00
90.00 8208.00
120.00 576.00
122.00 6734.40
185.00 7548.00
200.00 1200.00
350.00 700.00
20000.00

15.25 7625.00
15.25 74725.00
15.25 3050.00
7.00 7245.00
47.25 15828.75
32.40 80676.00
32.55 52080.00
195.00 46020.00
200.00 1660.00
1200.00 8040.00
1200.00 13200.00
400.00 2400.00
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0038 2363000000-N

0039 2462000000-M

0040 2462000000-M

0041 2474000000-N

0042 2549000000-M
0043 2556000000-M
0044 2591000000-M
0045 2598000000-M
0046 2815000000-N
0047 2830000000-N
0048 2845000000-N
0049 3030000000-M
0050 3045000000-M
0051 3150000000-N
0052 3270000000-N
0053 3628000000-M
0054 3649000000-M
0055 3656000000-M
0056 4400000000-M
0057 4405000000-M
0058 4410000000-M
0059 4415000000-N
0060 4430000000-N
0061 4435000000-N
0062 4445000000-M
0063 4455000000-N
0064 4510000000-N
0065 4685000000-M
0066 4686000000-M
0067 4697000000-M
0068 4710000000-M
0069 4725000000-M
0070 4810000000-M
0071 4820000000-M
0072 4835000000-M
0073 4845000000-N
0074 4850000000-M
0075 4870000000-M

840

SP

SP

SP

846
846
848
848
858
858
858
862
862
862
SP
876
876
876
1110
1110
1110
1115
1130
1135
1145
1150
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

FRAME W/2GRTS 840.* STD
(840.29)

#+MM SLUICE GATE

(625MM)

#+MM SLUICE GATE

(800MM)

GENERIC DRAINAGE ITEM (LS)
HAZARDOUS WASTE RETENTION
750MM CONC CURB & GUTTER

SHLDR BERM GUTTER

100MM CONC SIDEWALK

CONC WHEELCHAIR RAMPS
ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 350

PLN RIP RAP CL |

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
FLASHING ARROW PNL TYPE C
DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

POLICE

100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1MMTK
200MM THERMO MKG 3.1MM TK
600MM THERMO MKG 3.1MM TK
THERMO PVT MKG SYMB 2.3MM
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 200MM
PAINT PVT MKG LINES 600MM
PAINT PVT MKG SYMBOL
REMVL OF 100MM LINES
REMVL OF 600MM LINES

1
1

Lump Sum
BASIN

218
415
215
33.72

742.95
22.86
5

4

EA

EA

EA

M
M
M2
M2
EA
EA
EA
M
M
EA
EA

60.4 MTN
63 MTN

7,300
21
24

30
100
40

60

20
2,035
2,441
51
41

14
8,952
102
82

28
225

4

M2
M2
M2
M2
EA
EA
EA
M
MD
HR
M

M

374.50

7500.00

11000.00

70.19
47.08
35.95
118.24
856.00
535.00
428.00
32.51
32.65
42.80
1819.00
40.00
40.00
1.50
50.00
40.00
25.00
1000.00
20.00
8.00
20.00
150.00
25.00
1.50
2.03
6.42
12.84
74.90
0.32
6.42
10.70
42.80
1.77
10.70

1498.00

7500.00

11000.00

2500.00

15301.42
19538.20
7729.25
3987.05
856.00
3210.00
856.00
24153.30
746.38
214.00
7276.00
2416.00
2520.00
10950.00
1050.00
960.00
75.00
1000.00
600.00
800.00
800.00
9000.00
500.00
3052.50
4955.23
327.42
526.44
1048.60
2864.64
654.84
877.40
1198.40
398.25
42.80

400.00

8000.00

9000.00

72.50
58.00
37.00
122.00
1500.00
1500.00
1000.00
32.00
32.00
44.00
1800.00
31.00
31.00
3.00
100.00
150.00
150.00
5000.00
100.00
50.00
30.00
150.00
100.00
1.55
2.10
7.00
13.00
77.00
0.33
6.60
11.00
44.00
1.85
11.00

1600.00

8000.00

9000.00

25000.00

15805.00
24070.00
7955.00
4113.84
1500.00
9000.00
2000.00
23774.40
731.52
220.00
7200.00
1872.40
1953.00
21900.00
2100.00
3600.00
450.00
5000.00
3000.00
5000.00
1200.00
9000.00
2000.00
3154.25
5126.10
357.00
533.00
1078.00
2954.16
673.20
902.00
1232.00
416.25
44.00
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0076
0077
0078

0079

0080

0081
0082

0083
0084

0085
0086
0087

0088

0089
0090

0091

0092

0093
0094

0095
0096
0097

0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108

4875000000-N
4905000000-N
5300000000-M

5306000000-M

5492000000-M

5510000000-M
5582000000-M

5648000000-N
5690000000-M

5696000000-M
5702000000-M
5714000000-M

5714000000-M

5768000000-N
5774000000-M

5774000000-M

5780000000-M

5786000000-M
5798000000-M

5816000000-N
5828000000-N
5882000000-N

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M

1205
1253
1505

SP

SP

1510
1510

1510
1520

1520
1520
1520

1520

1520
1525

1525

1525

1525
1530

1530
1530
SP

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631

REMOVAL OF SYMBL & CHARAC

SNOWPLB RAISED PVYMT MRKER

FND CONDIT MAT'L *iix
(v

BEDDN MAT'L CL #tteeeeees
(v)

20MM PE H20 TUBE SDR9 ***
(1.38MPA)

20MM CORPORATION STOP

s X MM TAPPING SADDL
(150MM X 20MM)

RELOCATE EXIST WAT METER
#*MM PVC SS PIPE SDR 35
(150MM)

200MM PVC SS PIPE SDR 35
300MM PVC SS PIPE SDR 35
#+MM DI SS PIPE CL **
(200MM, 50)

#+MM DI SS PIPE CL ***
(600MM, 50)

SANITARY SEWER CLEAN-OUT
STD ***MM DIA PC MH 0-2M
(1200MM)

STD ***MM DIA PC MH 0-2M
(1500MM)

STD PC MH WALL ***MM 2+
(1500MM)

SS MH OS DROP ASSEMBLY
FL OR REMV *+* P|PE ##tkx
(375MM, TC SEWER)

BRK DN,PLUG & FILL UT MH
REMOVE EXISTING MANHOLE

GENERIC UTILITY ITEM (EA)

PRECAST CONC SANITARY SEWER MANHOLE WITH

VENT
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

28 EA 42.80
113 EA 53.50
96.1 MTN 21.40
96.1 MTN 21.40

20 M 24.08

1 EA 58.85

1 EA 139.10

1 EA 321.00

275 M 57.78
132 M 66.34
102.17 M 149.80

35 M 85.60

314 M 237.22

1 EA 599.20
EA 1316.10

5 EA 2675.00

4 M 428.00

1 M 856.00
401 M 23.54
12 EA 226.84
1 EA 963.00
EA 845.30

690 M 12.84

75 MTN 30.00
670 MTN 30.00
250 MTN 30.00
5.5 HA 1872.50
225 KG 10.70
1.75 MTN 834.60
280 M 40.00

13 EA 250.00

1,895 M3 3.00
1,130 M2 4.28

1198.40
6045.50
2056.54

2056.54

481.60

58.85
139.10

321.00
1588.95

8756.88
15305.07
2996.00

74487.08

599.20
10528.80

13375.00

1712.00

856.00
9439.54

2722.08
963.00
3381.20

8859.60
2250.00
20100.00
7500.00
10298.75
2407.50
1460.55
11200.00
3250.00
5685.00
4836.40

44.00
55.00
24.00

24.00

39.00

175.00
125.00

500.00
86.00

105.00
138.00
184.00

360.00

350.00
1500.00

2200.00

780.00

870.00
69.00

2000.00
2500.00
2000.00

10.00
31.00
31.00
27.00
1630.00
6.70
725.00
30.00
300.00
2.00
2.40

1232.00
6215.00
2306.40

2306.40

780.00

175.00
125.00

500.00
2365.00

13860.00
14099.46
6440.00

113040.00

350.00
12000.00

11000.00

3120.00

870.00
27669.00

24000.00
2500.00
8000.00

6900.00
2325.00
20770.00
6750.00
8965.00
1507.50
1268.75
8400.00
3900.00
3790.00
2712.00



APR 17,2002 12:19 PM

TIP NO

FED AID NO STP-1659(1)

U-2929

GRADING, DRAINAGE, PAVING & CULVERT.

SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

MACON
8.2970401

1.001 KM

10:00AM 9/ 10 018

APR 16 2002 C200319

PHILLIPS & JORDAN, INC.

KNOXVILLE, TN

W. C. ENGLISH, INC.

LYNCHBURG, VA

0109
0110
0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140
0141
0142
0143
0144

0145
0146
0147
0148

6036000000-M
6038000000-M
6042000000-M
6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6111000000-M
6114000000-N
6117000000-N
6123000000-M
7048000000-M
7060000000-M
7120000000-M
7216000000-N
7252000000-M
7264000000-M
7276000000-M
7279000000-M
7288000000-M
7300000000-M
7324000000-N
7336000000-N
7360000000-N
7372000000-N
7408000000-M
7420000000-M
7432000000-M
7444000000-M
7456000000-M
7516000000-M

7552000000-N
7564000000-N
7566000000-N
7568000000-N

1631
SP

1632
1638
1660
1660
1661
1661
1662
1664
1664
1665
SP

SP

1675
1670
1705
1705
1705
SP

1710
1710
1715
1715
1715
1715
1716
1716
1720
1721
1722
1722
1722
1725
1726
1730

1731
1732
1733
SP

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

6.4MM HARDWARE CLOTH
STILLING BASINS

SEEDING & MULCHING

MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

300MM PEDEST SIGNL HD 2 SEC
SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
MODIFY EXT VEHIC SIGNL HD
MESSENGER CABLE (6.35MM)
MESSENGER CABLE (9.52MM)
JACK & BORE

TRACER WIRE

TRENCHING (PAVED)
TRENCHING (UNPAVED)
JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED)
WOOD POLE

GUY ASSEMBLY

25MM RISER W/ WEATHERHEAD
50MM RISER W/ WEATHERHEAD
50MM RISER W/ TUBING
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE

COMMUNICATIONS CABLE (** FIBER)
(12)

INTERCONNECT CENTER
FIBER-OPTIC TRANSCEIVER
DELINEATOR MARKER

FURN FIB-OPT RESTORAT KIT

565
5,000
100
64

75

M2
M2
M
M3
HA
HA
KG

0.25 MTN

150
870
66

KG
M2
KL

8.5 MTN

60

710
23
19

1,645

120
75

850
62

422
24
17

20

2,256
1,540
2,545

10

M
HR
EA
HA

EA
EA
EA
EA

3.21 1813.65
7.49 37450.00
19.26 1926.00
20.00 1280.00
4815.00 24075.00
267.50 802.50
10.70 802.50
834.60 208.65
16.05 2407.50
13.91 12101.70
50.29 3319.14
856.00 7276.00
69.55 4173.00
37.45 187.25
535.00 4280.00
6955.00 6955.00
642.00 3852.00
8.56 6077.60
941.60 21656.80
583.15 11079.85
9.10 14969.50
11.07 1328.40
61.53 4614.75
2.46 2091.00
18.03 1117.86
17.45 7363.90
197.95 4750.80
436.56 7421.52
701.92 2105.76
261.08 5221.60
296.39 296.39
318.33 954.99
188.59 1320.13
15.68 35374.08
6.05 9317.00
12.84 32677.80
2354.00 18832.00
1617.84 12942.72
302.81 3028.10

1471.25 1471.25

2.40 1356.00
8.00 40000.00
30.00 3000.00
55.00 3520.00
5435.00 27175.00
260.00 780.00
14.00 1050.00
725.00 181.25
7.30 1095.00
13.00 11310.00
55.00 3630.00
485.00 4122.50
65.00 3900.00
110.00 550.00
440.00 3520.00
3000.00 3000.00
630.00 3780.00
8.40 5964.00
925.00 21275.00
575.00 10925.00
8.95 14722.75
10.90 1308.00
60.00 4500.00
2.45 2082.50
18.00 1116.00
17.00 7174.00
195.00 4680.00
430.00 7310.00
690.00 2070.00
260.00 5200.00
290.00 290.00
315.00 945.00
185.00 1295.00
15.50 34968.00
5.95 9163.00
12.60 32067.00
2310.00 18480.00
1590.00 12720.00
300.00 3000.00
1450.00 1450.00



APR 17,2002 12:19 PM

TIP NO

FED AID NO STP-1659(1)

U-2929

GRADING, DRAINAGE, PAVING & CULVERT.

SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

MACON
8.2970401

1.001 KM

10:00AM 10/ 10 018

APR 16 2002 C200319

PHILLIPS & JORDAN, INC.

KNOXVILLE, TN

W. C. ENGLISH, INC.

LYNCHBURG, VA

0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164

0165

0166

0167

0168
0169
0170

7570000000-N
7572000000-N
7574000000-N
7588000000-N
7612000000-N
7624000000-N
7636000000-N
7684000000-N
7828000000-N
7840000000-N
7852000000-N
7900000000-N
7936000000-N
7938000000-N
7942000000-N
7980000000-N

7985000000-N

7990000000-M

8126000000-N

8133000000-M
8196000000-M
8245000000-M

SP
SP
SP
1741
1742
1743
1745
1750
1751
1751
1751
1752
SP
SP
SP
SP

SP

SP

414

414
420
425

FURN FIB-OPT POWER METER

FURN OPTIC LIGHT GENERATOR

FURN FIB-OPT TRANSCEIVER

SGNL MAST ARM WITH METAL POLE
METAL SIGNAL POLE FOUNDATION
SIGNAL PEDESTAL WITH FOUND

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION

CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
CONTRLR W/ CBNT, NEMA TS-2 POLE MTD
DETECTOR CHANNEL (NEMA TS-2)

MASTR CONTRLR (NEMA TS-2)

CENTRAL COMPUTER

NOTEBOOK COMPUTER

PRINTER

GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING PEDESTRIAN  SIGNAL
GENERIC SIGNAL ITEM (LS)

FIBER OPTIC TRAINING

GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENECONDUIT

CULVERT ITEMS

CULV EXCAV @ *kkkkkkkkkkk
(21+68.782-L-)
FND COND MATL BOX CULV

CL A CONC, CULVERT
REINF STL CULV

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER
TENNOCA CONSTRUCTION CO.

HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE

TAYLOR & MURPHY CONSTRUCTION CO., INC.
PHILLIPS & JORDAN, INC.
W. C. ENGLISH, INC.

1 EA 1838.26 1838.26

1 EA 4634.17 4634.17

1 EA 1617.84 1617.84

10 EA 7292.85 72928.50
10 EA 3557.75 35577.50

1 EA 1678.56 1678.56

5 EA 300.67 1503.35

5 EA 835.67 4178.35

5 EA 12417.35 62086.75

3 EA 11622.34 34867.02
22 EA 256.27 5637.94

1 EA 8058.17 8058.17

1 EA 6620.09 6620.09

1 EA 5885.00 5885.00

1 EA 3684.01 3684.01

8 EA 390.55 3124.40
Lump Sum 5148.84
858 M 67.68 58069.44
Lump Sum 6206.00
27 MTN 48.15 1300.05
40.2 M3 722.25 29034.45
3,693 KG 1.87 6905.91
TOTAL 2890712.46

SUB-TOTAL 2847266.05

SUB-TOTAL 43446.41

CONTRACT TOTAL

1 2800424.81

2 2847542.23

3 2864980.61

4 2890712.46

5 3326186.03

1800.00 1800.00
4550.00 4550.00
1590.00 1590.00
7160.00 71600.00
3500.00 35000.00
1650.00 1650.00
295.00 1475.00
820.00 4100.00
12185.00 60925.00
11400.00 34200.00
251.00 5522.00
7900.00 7900.00
6500.00 6500.00
5775.00 5775.00
3615.00 3615.00
385.00 3080.00
5050.00

66.50 57057.00
22000.00

55.00 1485.00
660.00 26532.00
1.85 6832.05
TOTAL 3326186.03
SUB-TOTAL 3269336.98
SUB-TOTAL 56849.05



APR 17,2002 12:19 PM

TIP NO

U-4433

FED AID NO STATE FUNDED
WIDENING, DRAINAGE, PAVING & SIGNING.

NC-68 FROM SOUTH OF SR-1556 (GALLIMORE DAIRY RD) TO NORTH OF TRIAD CENTER DR.

GUILFORD
9.8079843 10:00AM 1/3 019

1.973 Ml APR 16 2002 C200463

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

0001
0002
0003
0004
0005
0006

0007

0008
0009
0010
0011

0012
0013
0014
0015
0016
0017
0018

0019

0020

0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0000100000-N
0043000000-N
0057000000-E
0196000000-E
0318000000-E
0342000000-E

0342000000-E

0366000000-E
0995000000-E
1220000000-E
1297000000-E

1491000000-E
1503000000-E
1523000000-E
1560000000-E
1565000000-E
2286000000-N
2319000000-N

2330000000-N

2374000000-N

2396000000-N
2549000000-E
2655000000-E
2815000000-N
2830000000-N
2845000000-N
2905000000-N
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3210000000-N
3270000000-N
3345000000-E
3360000000-E
3649000000-E
3656000000-E

800
226
226
270
300
310

310

310
340
545
607

610
610
610
620
620
840
840

840

840

840
846
852
858
858
858
859
862
862
862
862
862
SP

864
863
876
876

ROADWAY ITEMS

MOBILIZATION
GRADING

UNDERCUT EXCAVATION

SOIL STABILIZATION FABRIC
FNDATION MATL, MINOR STRS
* SIDE DRAIN PIPE

(15%)

* SIDE DRAIN PIPE

(187)

15" RC PIPE CULV Ill

PIPE REMOVAL

INCIDENTAL STONE BASE
MILL ASP PVMT **+5 DTH
(1-1/4")
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
MASNRY DRAINAGE STRUCT
FRAME W/GRATE 840.%+* DETL
(840.16)

FRAME W/2GRTS 840, DETL
(840.22)

FRAME-GRT-HD 840.03 **

E

E:FZAME W/COVER STD 840.54
2-6"CONC CURB & GUTTER

5" MONO CONC ISLDS (KEY IN)
ADJ DROP INLETS
ADJ MANHOLES

ADJ METER OR VALVE BOXES
CONVERT DI TO JB

STL BM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350
REMOVE & RESET GUARDRAIL
REMOVE EXISTING GUARDRAIL
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

Lump Sum 36500.00
Lump Sum 381425.00
900 CY 16.50 14850.00
900 SY 2.95 2655.00
14 TON 69.00 966.00
32 LF 75.00 2400.00
40 LF 64.70 2588.00
52 LF 60.15 3127.80
200 LF 20.50 4100.00
390 TON 30.50 11895.00
2,150 SY 5.50 11825.00
8,570 TON 27.15 232675.50
4,950 TON 27.05 133897.50
4,410 TON 32.80 144648.00
601 TON 174.85 105084.85
243 TON 192.95 46886.85
5 EA 2159.00 10795.00

3 EA 414.00 1242.00

2 EA 375.00 750.00

1 EA 438.00 438.00

3 EA 325.00 975.00
310 LF 15.60 4836.00
215 SY 42.00 9030.00
2 EA 893.00 1786.00

2 EA 888.00 1776.00

1 EA 882.01 882.01

2 EA 1550.00 3100.00
8875 LF 9.45 8386.88
100 LF 11.55 1155.00
6 EA 31.50 189.00

2 EA 315.00 630.00

3 EA 420.00 1260.00

3 EA 1890.00 5670.00
687.5 LF 5.25 3609.38
600 LF 1.05 630.00
70 TON 53.30 3731.00
191 SY 4.00 764.00



APR 17,2002 12:19 PM GUILFORD
TIP NO U-4433 9.8079843 10:00AM 2/ 3 019

FED AID NO STATE FUNDED 1.973 Ml APR 16 2002 C200463
WIDENING, DRAINAGE, PAVING & SIGNING.
NC-68 FROM SOUTH OF SR-1556 (GALLIMORE DAIRY RD) TO NORTH OF TRIAD CENTER DR.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

0038 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,179 LF 6.25 7368.75
0039 4102000000-N 904 SIGN ERECTION, TYPE E 14 EA 78.75 1102.50
0040 4129000000-N 906 RELOCATE SIGN, TYPE ***** 23 EA 105.00 2415.00
(D, E AND F)
0041 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 79 EA 5.25 414.75
0042 4238000000-N 907 DISPOSE SIGN, D, E, F 4 EA 8.40 33.60
0043 4360000000-N SP GENERIC SIGNING ITEM (EA) 78 EA 131.25 10237.50
ERECT EXT SIGN ON NEW U-CHANNEL POST
0044 4360000000-N SP GENERIC SIGNING ITEM (EA) 23 EA 105.00 2415.00
REMOVE & RESET SIGNS ON EXT U-CHANNEL POSTS
0045 4360000000-N SP GENERIC SIGNING ITEM (EA) 4 EA 630.00 2520.00
REMOVE & RESET TYPE "A" SIGNS
0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 500 SF 7.30 3650.00
0047 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 408 SF 10.60 4324.80
0048 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5500.00 11000.00
0049 4430000000-N 1130 DRUMS 665 EA 67.75 45053.75
0050 4435000000-N 1135 CONES 30 EA 31.55 946.50
0051 4440000000-E 1145 BARRICADES (TYPE II) 240 LF 15.75 3780.00
0052 4450000000-N 1150 FLAGGER 1,200 HR 9.50 11400.00
0053 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 191.40 765.60
0054 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 14970.00 29940.00
0055 4510000000-N SpP POLICE 40 HR 52.50 2100.00
0056 4685000000-E 1205 THERMO PVT MKG LINES 4"90 20,275 LF 0.34 6893.50
0057 4686000000-E 1205 THERMO PVT MKG LINES 4"120 9,195 LF 0.55 5057.25
0058 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,475 LF 1.35 1991.25
0059 4710000000-E 1205 24"WIDE THERMO 120 MILS 440 LF 4.75 2090.00
0060 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 36.75 294.00
0061 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 70 EA 78.75 5512.50
0062 4810000000-E 1205 PAINT PVMT MARKINGS 4" 58,940 LF 0.15 8841.00
0063 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,950 LF 0.40 1180.00
0064 4835000000-E 1205 PAINT PVT MKG LINES 24" 880 LF 1.05 924.00
0065 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 26.50 424.00
0066 4845000000-N 1205 PAINT PVT MKG SYMBOL 140 EA 42.00 5880.00
0067 4850000000-E 1205 LINE REMOVAL 4" WIDE 400 LF 1.05 420.00
0068 4870000000-E 1205 LINE REMOVAL 24" WIDE 100 LF 2.65 265.00
0069 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 23955.00
0070 6000000000-E 1605 TEMPORARY SILT FENCE 8,045 LF 1.80 14481.00
0071 6009000000-E 1610 EROS CONTRL STONE CL B 75 TON 51.50 3862.50
0072 6012000000-E 1610 SEDIMENT CONTROL STONE 75 TON 51.50 3862.50
0073 6030000000-E 1630 SILT EXCAVATION 15 CY 61.00 915.00
0074 6033000000-E 1631 SYNTHETIC ROVING 1,800 SY 1.55 2790.00

0075 6042000000-E 1632 1/4" HARDWARE CLOTH 175 LF 2.55 446.25



APR 17,2002 12:19 PM GUILFORD
TIP NO U-4433 9.8079843 10:00AM 3/ 3 019

FED AID NO STATE FUNDED 1.973 Ml APR 16 2002 C200463
WIDENING, DRAINAGE, PAVING & SIGNING.
NC-68 FROM SOUTH OF SR-1556 (GALLIMORE DAIRY RD) TO NORTH OF TRIAD CENTER DR.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

0076 6084000000-E 1660 SEEDING AND MULCHING 3.33 ACR 1281.00 4265.73
CONTRACT TOTAL TOTAL 1430978.00
ROADWAY ITEMS SUB-TOTAL 1430978.00
BIDDERS IN ORDER CONTRACT TOTAL

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION 1 1430978.00



